

**CORRIGENDUM No. 1 to the
TENDER DOSSIER**

EuropeAid/132029/L/WKS/RS

Project title: Reconstruction and Restoration of the buildings of Alexandar's shaft

Location – Senjski Rudnik – Republic of Serbia

Publication reference: 09PHARE01/01/11

**The following modifications are made to the Works Volume 1, Section 1
Instructions to Tenderers**

The former text:

1.2 Timetable:

	DATE	TIME*
Site visit (Mandatory)	21 st October	11:00 CET
Deadline for request for any additional information from the Contracting Authority	31 st October 2011	-
Last date on which additional information are issued by the Contracting Authority	10 th November 2011	-
Deadline for submission of tenders	21st November 2011	12:00 CET (noon)
Tender opening session	21 st November 2011	14:30 CET
Notification of award to the successful tenderer	December 2011 ³	-
Signature of the contract	December 2011 ³	-

*** All times are in the time zone of the country of the Contracting Authority**

³ Provisional date

Shall read as new text:

1.3 Timetable:

	DATE	TIME*
Site visit (Mandatory)	21 st October	11:00 CET
Deadline for request for any additional information from the Contracting Authority	18 th November 2011	-
Last date on which additional information are issued by the Contracting Authority	28 th November 2011	-
Deadline for submission of tenders	8 th December 2011	12:00 CET (noon)
Tender opening session	8 th December 2011	14:30 CET
Notification of award to the successful tenderer	January 2012 ³	-
Signature of the contract	February 2012 ³	-

* All times are in the time zone of the country of the Contracting Authority

³ Provisional date

The following parts of the Tender Dossier were not published earlier for technical problems, only appeared in the List of Drawings. These annexes form integral part of the Tender Dossier and are additions to the already published parts of the Tender Dossier:

- Volume 4: Daywork Schedule and Summary

- Volume 5: Drawings:

Nb	Drawing Ref.	Content	Scale
		ARCHITECTURAL PART	
		<i>Administrative building</i>	
2	9, 10, 11	Alexander's shaft with administrative building	1:50
		ELECTRICAL INSTALLATIONS	
		<i>Administrative building</i>	
10	1.2	Ground floor - Socket installation	1:50
		<i>Workshop with smithy</i>	
11	1.5	Ground floor - Disposition of cable trays	1:100
		Coal Mine Museum	
13	1.1	Ground floor- lighting installations	1:50
15	1.6	Right-side facade - Lightning installation	1:50
17	2.1	Scheme of the complex power supply	
20	3.2	Block scheme of the telephone network	
		THERMO TECHNICAL INSTALLATIONS	
		<i>Administrative building</i>	
24	0.2	Ground floor - Disposition of electrical radiators	1:50
		<i>Workshop with smithy</i>	
26	03	Ground floor- Disposition of floor heating panels and pipes	1:50
27	04	Ground floor- Disposition of heating pipes and registers	1:50

		Coal Mine Museum	
29	03	Ground floor- Disposition of floor heating panels and pipes	1:50
30	04	Ground floor- Disposition of heating pipes and radiators	1:50
31	05	First floor- Disposition of heating pipes and radiators	1:50
		WATER SUPPLY AND SANITARY SEWERAGE INSTALLATIONS	
		Workshop with smithy	
32	2	Ground floor plan	1:100
		Coal Mine Museum	
33	2	Ground floor plan	1:100
34	3	First floor plan	1:100
		EXTERNAL INSTALLATIONS	
		EXTERNAL WATER SUPPLY SYSTEM AND SANITARY SEWERAGE	
35	1	Site plan	1:500
		EXTERNAL HEATING SYSTEM	
38	03	Longitudinal sections of heating pipeline-node A-39	
39	04	Longitudinal sections of heating pipeline-node 31-37	
40	05	Longitudinal sections of heating pipeline-node 0-A	
		EXTERNAL ELECTRICAL INSTALLATIONS	
41	1.1	Site plan-External medium voltage cable distribution	1:250
42	1.4	Site plan-External lighting cable distribution	1:250
43	E-1774-07	Automatic fire alarm systems-block schema	

All other terms and conditions of the Procurement Notice remain unchanged