



Belgrade, 23.01.2014

CONTRACTING AUTHORITY'S CLARIFICATIONS No. 3

Construction of the Regional Waste Management Centre for Subotica District Serbia

Publication reference: EuropeAid/133971/C/WKS/RS

No	Question	Answer
1	<p>With reference to the tender in object (Construction of the regional waste management centre for Subotica district EuropeAid/133971/C/WKS/RS) I would ask to you to extend its expire date. Owing to the long Christmas vacation period all the companies stopped their activity and the approaching date of the 04.02 as deadline is really too close.</p> <p>So please consider concretely the opportunity to extend the deadline's date for at least 3 weeks.</p>	<p>Please be informed that the deadline for submission of tenders will be extended.</p> <p>The related corrigenda to the Contract Notice and to the Tender Dossier will soon be published at the relevant EuropeAid website which you are invited to visit regularly:</p> <p>https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome&nbPubliList=15&orderby=upd&orderbyad=Desc&searchtype=RS&aofr=133971</p>
2	<p>With reference to the subject tender, we have sent you on xxxx lists of questions in order to clarify some aspects of the tender documents.</p> <p>Such questions are of a fundamental importance for the preparation of our proposal.</p> <p>So far we did not receive any answer to the above requests.</p> <p>We would like you consider the possibility of granting an extension of the deadline for proposal presentation of four weeks from the date of your answer to our clarification request.</p>	<p>as well as on the website of the EU Delegation to Serbia.</p>
3	<p>Our company XXXXX participate in tender EuropeAid/133971/C/WKS/RS - tender for landfill in Subotica.</p> <p>Due to complexity of documentations and works, and in order to get more accurate offer, we would ask You to extend date for submission of final offer.</p>	

contracting authority's clarifications no. 3

No	Question	Answer
4	<p>We would kindly ask you to prolong the submission deadline for the Tender for Construction of the Regional Waste Management Centre for Subotica District, Publication ref.: EuropeAid/133971/C/WKS/RS. Having in mind that the Tender is based on Design&Build FIDIC Contract, the Tenderers would need time to develop the conceptual design prior to the submission. Since, we did not receive any answers regarding the essential and key issues regarding the technical and technological questions sent on xxxx, we would like to ask you kindly to consider and to grant the prolongation of the submission deadline for at least 3 (three) weeks in order to be able to prepare the Tender Bid in line with our quality standards. We strongly believe that the prolongation is not only in best interests of the Tenderers but as well as in the Contracting Authority's and Beneficiary's.</p>	
5	<p>With reference to the tender in object (Construction of the regional waste management centre for Subotica district EuropeAid/133971/C/WKS/RS) I would ask to you to extend its expire date. Owing to the long Christmas vacation period all the companies stopped their activity and the approaching date of the 04.02 as deadline is really too close.</p> <p>So please consider concretely the opportunity to extend the deadline's date for at least 3 weeks.</p>	