VOLUME 2

SECTION 3
SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement the Gereoalditions governing the Contract. Unless the
Special Conditions provide otherwise, the Gene@iditions remain fully applicable. The numbering
of the Articles of the Special Conditions is nonsecutive but follows the numbering of the General
Conditions. Other Special Conditions should bedatid afterwards.

Article 2 Language of the Contract

2.1 The language used shall be English.

Article 4 Communication

4.1 Any written communication related to this Contrbetween the Contracting Authority on the one
hand and the Contractor on the other hand, mui gta Contract title and contract number and
must be sent by post, fax, e-mail or by hand tddhewing address:
The addresses and other co-ordinates of the parges

a) For the Contracting Authority:

Name: EU Delegation to the Republic of Serbia

Contact Person:

Vladimira Popovica 40/V (GTC Avenue building, blot&a)

Address: 11070 Belgrade,

Serbia
Telephone: +381 11 3083 200
Fax: +381 11 3083 201
E-mail:

b) For the Contractor:

Name:

Contact Person:

Address:

Telephone:

Fax:

E-mail:
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c) For the Supervisor:

Name:

Legal Address:

Telephone:

Fax:

Legal Form:

Nationality:

Registered number of VAT:

Registered number in the Chamber of
Commerce / Commercial Court:

E-mail communications between the parties are alsonitted, in particular for communications
between the Supervisor and the Contractor. Forwiffigations, such as notifications of termination
breach or notifications which have an impact on t€mt Price or additional cost claims must be
submitted through the methods mentioned above. [Emay be used as a supplementary notification
method for such formal notifications.

Where signed documents are transmitted electrdyitedy shall be confirmed by delivery of hard copy
with the original signatures within one week.

Article 5 Supervisor and Supervisor’s representatie
At the end of Article 5.1 add the following text

5.1 The Supervisor has no authority to relieveegiffarty of any duties, obligations or respondibsi
under the Contract.

The Supervisor will be a specialized Consulting @any appointed by the Contracting
Authority.

5.1.1 Add Article 5.1.1 to Article 5:1

The name and address of the Supervisor and hieRaqative(s) shall be given to the Contractor
after the award of the Contract.

5.1.2 Add Article 5.1.2 to Article 5:1

The name and address of the Contractor's Représenthall be appended hereto before this
contract is signed.

5.1.3 Add Article 5.1.3 to Article 5:1

Office accommodation for the Supervisor will bepded by the Works Contractor
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5.2 The Contracting Authority shall appoint a Sw®r to carry out duties referred to in the
contract. The Supervisor may have further stafivtoom he delegates matters related to the
contract.

The Supervisor acts for the Contracting Authorite. has no authority to relieve either party of
any duties, obligations or responsibilities undee Contract. Any approval, check, certificate,
consent, examination, inspection, instruction, aggtproposal, request, test, or similar act by the
Supervisor (including absence or disapproval) skt relieve the Contractor from any
responsibility he has under the Contract, includthg responsibility for errors, omissions,
discrepancies and non-compliances.

Any failure to disapprove any work, plant or madésishall not constitute approval, and shall
therefore not prejudice the right of the Supervisareject the work, plant or materials.

The Supervisor may issue to the Contractor (att@mg) instructions which may be necessary for
the execution of the works and the remedying of @efgcts, all in accordance with the Contract.
The Contractor shall only take instructions frone tBupervisor. If an instruction constitutes a
modification, Article 37 of General Conditions dregbply.

The Supervisor shall consult with each party ireadeavour to reach agreement. If agreement is
not achieved, the Supervisor shall make a fairrdebation in accordance with the Contract,
taking due regard of all relevant circumstances.

5.4 The following should be added to article 5.4 of @General Conditions:

The Supervisor shall obtain a written approvalhef Contracting Authority prior taking any of the
following actions specified in the General Condigo

(&) Approve any extension of time determined underAtiele 35 of Special Conditions;

(b)  Approve any modification of the Contract and/orisg the Variation Order under the
Article 37.

Administrative orders issued by the Contracting huity/Supervisor shall be dated, numbered
and entered in a register. The Supervisor shalld serem electronically (by email) to
representatives of the Contractor, of the Beneficiand of the Contracting Authority. Hard copies
shall be delivered by hand to representatives @fGhantractor and of the Beneficiary, and where
appropriate, also to the representative of the i@otihg Authority.

Article 7 Subcontracting
Add to article 7.2

The total value of the sub-contracted part of tloek& must not exceed 30 %of the contract value
and the sub-contractor must not sub-contract furthe

Article 8 Supply of documents
Add Article 8.4
8.4 The documents, which the Contractor in accardlamth the terms and conditions laid down in

the Technical Specification, is obliged to prepand submit to the Supervisor for approval, shall
be reviewed and/or commented on within 5 workingsda
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Drawings, calculations and other technical docuatém in addition to the ones contained in the
Tender Dossier shall be submitted in the formatired by the Supervisor and in the number
stated in the Technical Specification. Their timedybmission shall be the Contractor's
responsibility. The Contractor shall in case ofuieed revisions to-or disapproval of the

documentation submitted not be entitled to anyntldor additional time or cost provided

comments have been received within the above stiatedimit.

The Supervisor’'s approval of any technical documéon shall not relieve the Contractor of his
responsibilities under the Contract.

The Contractor should maintain manuals as workydiagether with proposed or changed
drawings during the permanent work in a format ewachner approved by the Supervisor.

The Contractor shall be responsible for the safgkgeof any formal documents relating to the
Works.

The shop drawings have to be provided from theraotdr before he starts with the construction
works.

Article 9 Access to the site

9.1

The Contractor is reminded that there is a Hdddelegation of the European Union in the state
of the Contracting Authority. The Contractor isigbd to give the Head of Delegation free access
to its sites, factories, workshops, etc., and galyeassist the Head of Delegation, like the projec

Supervisor, in the performance of his duties. Tames provisions also apply to the appointed
representatives of the Head of Delegation.

All correspondence between the Contractor and thar&cting Authority or project Supervisor
must be copied, for information, to the Head ofdgaltion of the European Union at the official
address mentioned under article 4.

Access to site to the Contractor (Article 9.1 & theneral Conditions amended):

The Contracting Authority shall, through Benefigiam due time and in conformity with the
progress of the works, place the site and accem®tth at the disposal of the Contractor in
accordance with the programme of implementationtasfks referred to in these General
Conditions. The Contractor shall afford all reass@eaopportunities to other persons concerned
for carrying out their work as set out in the Spe€onditions or as required by administrative
orders.

Article 12 General Obligations

12.4

12.6

The Contractor shall respect and abide byaals and regulations in force in the Republic of
Serbia and shall ensure that his personnel, tlegiendants, and his local employees also respect
and abide by all such laws and regulations. Thetr@otor shall indemnify the Contracting
Authority against any claims and proceedings agighom any infringement by the Contractor,
his employees and their dependants of such lawsemudiations

Add to article 12.6

It shall be the responsibility of the Contractondentify drawings and documents, in addition to
those contained in the Tender Dossier or refemeid the Technical Specification, required for
proper and secure execution of the Works.

Modify Article 12.8 to become as follaws

2014

Page 4 of 20

EuropeAid/136948/DD/WKS/RS (141C01/06/21)



special conditions

12.8 The visibility measures must comply with thdes laid down in the Communication and
Visibility Manual for EU External Actions publishedby the European Commission:
http://ec.europa.eu/europeaid/funding/communicadiod+visibility-manual-eu-external-actions.. en

Delete Article 12.9 and replace with new Article®2

12.9 The Contractor shall make his own arrangemfentthe engagement of labour, housing, health,
welfare and repatriation of same and shall confammall respects with the conditions and
requirements of all laws governing the entry irite Republic of Serbia and employment.

The Contractor shall in respect of all persons eygd by him for the execution of the Contract
comply with the requirements of the laws of the &z of Serbia.

The Contractor’s attention is particularly drawnrégulations in respect of hours and conditions
of labour, holidays, night work, rates of pay, $amni and safety conditions, medical services,
health cards, social insurance and accident insardn the absence of any rates of wages, hours,
or conditions of labour which are more favouraltiant the general level of wages, hours, and
conditions observed by the other Contractors wigeseeral circumstances are similar to those in
the trade or industry in which the Contractor igaged, it will be assumed that the latter shall

apply.

The Contractor shall be responsible for the obsmwaf the provisions of the foregoing clauses
by Subcontractors employed by him in the execubiotiie Contract.

The Contractor shall be deemed to have taken iotoumt each and every requirement of the
above labour legislation in the preparation oftkisder, and his tender rates shall include for all
expenses incurred through compliance therewith.

All subcontractors employed by the Contractor sbhallnationals of the Member States of the
European Union or of an eligible country or temjtas defined under the Regulation (EU)
N°236/2014 establishing common rules and procedimeshe implementation of the Union's

instruments for external action (CIR) for the apakile Instrument under which the contract is
financed (Regulation (EU) No 231/2014 of the EusopdParliament and of the Council of

11.3.2014 establishing an Instrument for Pre-AdoasAssistance (IPA 11)).

The Contractor shall ensure, including the relevaodts into his offered Unit Prices that his
personnel, as the Sub-Contractor personnel, shallptwvided with safety garments and
accessories adequate for the works to perform.

12.12The Supervisor, where necessary and/or appropslaa# ask the Contractor to prepare for his
approval:

Such working drawings, specifications, calculatiand other information as shall be necessary to
satisfy the Supervisor as to the suitability andoaicy of any design prepared by the Contractor.

Operation and maintenance manuals together witBus-drawings of the Permanent Works as
completed (3 hard copies plus an electronic veyssimall be provided in Serbian and English in
sufficient detail to enable the Beneficiary to agger maintain, dismantle, reassemble and adjust
the Permanent Works incorporating that design. Wueks shall not be considered to be
completed for the purpose of taking over in accocgawith Article 60 until such operation and
maintenance manuals, together with As-Built drawiog completion, have been submitted to,
and approved by, the Supervisor.

12.13Any damage to private or public property due to @antractor not having acquired additional
information shall be borne by the Contractor.
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12.14The Contractor shall keep details of the namesidewtity details of all those working for him
and proper detail time sheets with the detailsarfrla worked. The same shall apply with regard
to his subcontractors.

12.15The Contractor shall keep a health and safety anaicaident register. He shall notify and shall
provide details of any material accidents to theesusor and also of any accidents or incidents
involving material damage to property.

Article 12b:  Contractor’'s Documents

The Contractor's Documents shall comprise the teahndocuments specified in the Technical
Specifications Volume 3, together with the docursaequired to satisfy all regulatory approvals, the
As-Built drawings and the Operation and Maintenamdanuals described in article 12f. These
documents shall be written in English language.

The Contractor shall prepare all of the Contrastdbocuments, and shall also prepare any other
documents necessary to instruct the Contractorisofael. The Supervisor shall have the right to
inspect the preparation of all these documentsreviee they are being prepared.

The Technical Specifications, Volume 3, descrilee@ontractor’'s Documents which shall be submitted
to the Supervisor for review and approval. Theyldlesubmitted accordingly, together with a notse
described below. In the following provisions of ghilause, (i) “review period” means the period
required by the Supervisor for review and for apptpand (ii) “Contractor’'s Document” exclude any
documents which are not specified as being requarde submitted for review and/or for approval.

Each review period shall not exceed 21 days, catledlfrom the date on which the Supervisor receives
a Contractor's Document and the Contractor’s notiCieis notice shall state that the Contractor’'s
Document is considered ready, both for review ggr@val, in accordance with this clause and for use
The notice shall also state that the Contractodsubnent complies with the Contract, or the extent t
which it does not comply.

Such design drawings specifications and calculatias shall be necessary to satisfy the Beneficiary
/Contracting Authority in order to obtain their appal for use/occupation, in the language required
from the Beneficiary (English or Serbian).

The Supervisor may, within the review period, givetice to the Contractor that a Contractor’s
Document fails (to the extent stated) to complyhwvite Contract. If a Contractor’s Document so faols
comply, it shall be rectified, resubmitted and eswtd and, if it is acceptable, approved in accaréan
with this clause, at the Contractor’s cost.

For each part of the Works, and except to the éxkext the prior approval or consent of the Supzenvi
shall have been obtained:

1) In the case of a Contractor's Document whichbeen submitted for the Supervisor’'s approval:

(i) The Supervisor shall give notice to the cortivachat the Contractor's Document is
approved, with or without comments. Or that it$a{lo the extent stated) to comply with
the Contract.

(i)  Execution of such part of the Works shall mommence until the Supervisor has approved
the Contractor’'s Document; and

(i) The Supervisor shall be deemed to have apguiothe Contractor's Document upon the
expiry of the review periods for all the Contratdobocuments which are relevant to the
design and execution of such part, unless the Sisperhas previously notified otherwise
in accordance with sub-paragraph (i);
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2) Execution of such part of the Works shall nahaaence prior to the expiry of the review periods
for all the Contractor’'s documents that are relévarts Design and execution;

3) Execution of such part of the works shall beagtordance with these reviewed and approved
Contractor’s Documents; and

4) If the Contractor wishes to modify any designdocument that has previously submitted for
review, the Contractor shall immediately give netio the Supervisor. Thereafter the Contractor
shall submit revised documents to the Supervisacaordance with the above procedure.

(i)  If the Supervisor instructs that further Coeta’s Documents are required, the Contractor
shall prepare them promptly.

(i)  Any such approval or consent, or any reviemder this clause or otherwise), shall not
relieve the Contractor from his obligation or resgibility under the contract.

Article 12c:  Contractor’s undertaking

The Contractor undertakes that the Design, the r@otar’'s Documents, the execution and the
completed Works shall be in accordance with:

1)  The laws of the Republic of Serbia and EU laws.

2)  The documents forming the contract, as alteredaxlified by the Contracting Authority through
Addenda, Side letters or Administrative Orders what the case may be.

Article 12d:  Technical Standards and Regulations

The Design, the Contractor's Documents and the tategh Works shall comply with the approved

Technical Standards, building, construction andirenmental laws prevailing within the Republic of

Serbia and EU, they shall also comply with any &&ads specified in the Technical Specifications or
those defined in the applicable laws

All these laws shall be those prevailing at theetiof Provisional Acceptance. However referencehen
Tender documents to Standards shall be understobe those prevailing at a base date which shall be
one month before the return of tenders.

If changed or newly applicable laws or standardsemto force in the Republic of Serbia after this
base date, then the Contractor shall give noticghto Supervisor and submit his proposals for
compliance with such changed legislation or newddeds.

Article 12e: As-Built Documents

The Contractor shall prepare, and keep up-to -datmmplete set of As-Built records of the exeautio
of the Works, showing the As-Built locations, sizagl details of the work as executed. These records
shall be kept on site and shall be used exclusif@lythis purpose. They shall be available to the
Supervisor at any time. Hard copy prints shall beviged to the Supervisor, when reasonably
requested, and, in particular, as evidence in stigbdnterim Payments.

The absence of such records may be used by thev&geas reason to withhold payment of Interim
Certificates.

Before Provisional Acceptance can be considere@ @ontractor shall supply all As-Built
documentation together with Operational Manuals @wtence of appropriate Training to the
Supervisor for review and approval.
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Article 12f:  Operation and Maintenance (O&M) Manuals

Operation and maintenance manuals together witlBuik-drawings of the Permanent Works as
completed (3 hard copies plus an electronic ve)sishall be provided in Serbian and English in
sufficient detail to enable the Beneficiary to agder maintain, dismantle, reassemble and adjust the
Permanent Works incorporating that design. The wafiall not be considered to be completed for the
purpose of taking over in accordance with art. $7General Conditions until such operation and
maintenance manuals, together with As-Built drawimgm completion, have been submitted to, and
approved by, the Supervisor.

Article 12g:  Design Error

If errors, omissions, ambiguities, inconsistencie@mdequacies or other defects are found in the
Contractors documents, they and the Works shatiobescted at the Contractor’s cost, notwithstanding
any consent or approval that may have been given.

Article 13 Superintendence of the works

13.1 The Contractor's representative for superofe@ce of the works has been nominated during
tender procedure and as such accepted by the Comgré\uthority. Approval by the Supervisor
shall not be required. The Contractor’'s represimatdibr superintendence shall be present at least
80% of his working time on site. Replacement of @entractor’ representative will require the
consent of the supervisor. Should the Supervidoiseeto approve, or withdraw approval of the
appointment, he shall set out the grounds on whigllecision is based, and the Contractor shall
submit an alternative appointment without delaye BHudress of the Contractor's representative
shall be deemed to be the address for service giyeéne Contractor.

Article 15 Performance guarantee

15.1 The amount of the performance guarantee will@®o of the amount of the Contract and any
addenda thereto.

Article 16 Liabilities and insurance

16.3 In the case of personal injuries, liabilityabte to a per occurrence limit of the 0.5 M€ per
accident.

16.4 The amount of insurance covering liabilityhwiegard to risks and civil liability insurance hole
for unlimited number of occurrences for an amourl.6 M€ per accident.

16.5 The first two sentences of article 16.5 of the G@n@onditions shall be deleted and substituted
by:

All the insurances referred to in this Article $Hag subject to the Contracting Authority’s prior
approval, shall be taken out within 14 days after Date of Signing of Contact by both parties,
shall take effect from the Date of CommencementhefWorks and shall remain in force until
Final Acceptance of the Works.

Article 17 Programme of implementation of tasks

17.1 (a) 14 days after the Commencement date of ther&minthe Contractor shall submit to the
Supervisor for approval a detailed programme ofgoerance showing the activities and sequence
needed for the orderly and coordinated performamzkecompletion of each separate part of the
Works (“the Performance Programme”) from the comeeement of the Contract to its final
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completion (i.e. design, approval period of desigrdering of materials, manufacture, factory
testing, delivery, erection, construction, comnaagig and testing). This Performance
Programme shall contain exact dates and the milestto the extent appropriate and not just
“days”. Also this programme shall be provided ie form of a critical path network or similar,

which shall show the interfaces between the resmephases and Sections of the contract works.

(b) The Performance Programme must:

() comply with the Contract (including but not lited to the provisions of Article 17.1
of the General Conditions), the Technical Spedifica and the Tender of the
Contractor. Anything which is submitted as a chafigen the Tender must be
highlighted as a request by the Contractor for sacimange to be approved by the
Contracting Authority;

(1)  be broken down by both activity and work laoat covering all activities relating to
the Works, both on site and off site, including,end appropriate, design detailed
engineering, manufacture, factory testing, trartspion to site, delivery, erection
and setting up, construction, testing, Provisiodaceptance and completion,
training, cleaning-up and demobilisation;

() In addition, the Contractor shall prepare asdbmit during the Contract period
detailed sub-networks of certain phases of therarome of works as required by
the Supervisor, covering erection, commissioning) tasting.

(IV) Contain details of the following:

(A) A comprehensive list of the items of Plant aBgjuipment which the
Contractor proposes to use for the Works;

(B) A list of Sub-Contractors he proposes to empoythe Works together with
details of the part of the Works he proposes tdesulmcluding the details of
the sub-contractors’ contact details, businessstiegion numbers and formal
addresses (and nationalities);

(C) An updated organisation chart for the Contnaatal any key sub-contractors;

(D) A schedule of sources of materials and suppith details of their origin. This
schedule shall specify the import materials (thacéxolume and description
of those materials which the Contractor needs tpoitnfrom outside the
Republic of Serbia plus and a record of what malerhave actually been
imported and to what extent the materials have hesad). The Contractor
shall make sure any changes to the import infoomadire notified in writing
to the Supervisor and submitted for the Supervisapproval before the
changes are acted on;

(E) A Safety Plan including the measures the Catdraproposes to take to
safeguard his workers (including those of subcatra) the local population.
The Safety Plan shall highlight the identified hagafor site operations and
details of how each hazard will be modified. A senmember of the
Contractor’s staff shall be nominated Site Safeffjc€r and shall be named in
the Safety Plan;

(F) An Environmental Management Plan including theasures the Contractor
proposes to take to minimise environmental damagdding the proposed
measures for waste disposal (including of constvaahaterial) prevention of
discharge of fuels, oils, chemicals, paints bituraesimilar, noise control and
air pollution measures;
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(G) Quality Control Plan including the measures @antractor intends to take to
quality control contractors and materials — Qudlibyg;

(H) Timetable and measures for obtaining authquitymits, for example for any
construction, road closure or diversion or envirental measure;

(D A manpower forecast by discipline and level;
(J) Cash flow and payment estimates for the keplsegpand manpower;

(K) Proposed testing procedures and timetable.
(V) Show in detail:

(A) The intended sequences, timing and rates ofgrpss as well as the
interrelations between the various activities. Heévities shall be shown in
measurable and recognisable elements to permitispreassessment of
progress against programme at regular intervals;

(B) In preparing the Performance Programme the @otdr shall take into
account the possibility of adverse weather conditiovhich may severely
restrict progress in the winter months or during periods of the year as well
as the limitations which are common in the regidrere the works are being
carried out in relation to supplies of water aret#icity;

(C) This Performance Programme shall be updatedheéyContractor every 30
days with the monthly report of progress to datd sent to the Supervisor.
The report shall clearly highlight any key chanfresn previous submissions
and from the Tender (with a corresponding requarstiiange) and any items
of material note. The Supervisor shall respondiwifl# days of its receipt of
the Performance Programme or any revision thereto avhether it approves
the Programme or the revisions in whole or in pashat changes it requires.
Once approved or to the extent it is approved,Regormance Programme
shall become part of the Contract and the Contrattall thereafter carry out
the works in accordance therewith.

17.2 The Contractor shall draw up and submit for theeBupor’'s approval a detailed programme of
the performance of the contract, within 14 daysnfrGontract signature. The programme will
show all Contractor’s activities and sequences egéar the successful delivery of the project.

The Supervisor shall, within the time specifiedAniicle 8.4 after receiving such programmes,
approve, accept or comment on the programmes.

17.3 The text of Article 17.3 of the General Conditishall be deleted and replaced by the following
text

The detailed Performance Program, drawn up in @ecme with Article 17.1 and approved in
accordance with Article 17.2, shall be deemed teehi@mken into account prevailing climatic
conditions, including periodic adverse weather dibmus.

Whenever is required by the Supervisor the Comdrashall within 14 days update the
Performance Program, based on actual work proghessase of delays in actual progress the
Contractor shall, with the updated Performance Rmmge, provide information on additional
resources to be deployed in order to meet the toites of Performance Programme prepared and
approved in accordance with Article 17.1 and 17.2.

17.4 The following paragraphs shall be added

Monthly Progress Report:
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The Contractor shall issue a monthly Progress Répdohe Contracting Authority’s Project

Manager and/or its representative by the severidndar day of each month, which shall
indicate progress up to the end of the previoustimdrhis is a reporting document, not a
planning document. The monthly Progress Report ftrah the basis of the agenda for the
monthly Progress Meeting.

The report shall be prepared in a format proposethb Contractor and agreed by the
Contracting authority’s Project Manager and/or its.

The progress report shall be forwarded promptlyhiwiseven (7) days after the last day of
the period to which it relates. Each copy of thegpess report shall include a summary
written in the English and in the Serbian language.

Safety Report:

The Contractor shall report on all incidents, nratigith statutory consequence and matters
requiring changes to procedures or standards,\Sgthgistics and safety audits completed.

Performance Statistics Report:
The Contractor shall provide a separate sheetatidig Sections of the Works that are:

- originally planned for completion in the month
- actually completed in the month with values
- in progress at month end

- planned to commence in the following month

- planned to complete in the following month
The report shall not require any graphical repredem of progress.
Quality Report:

The Contractor shall report on any matters advgiiséluencing the quality of the Works,
and any remedial action taken to correct qualigbfgms. Statistics and actual results on
quality inspections completed shall be reportedhsyContractor, together with the status
of previous feedback from the Contracting authaaitg/or its representative.

Staff and Sub-contractors Report:

The Contractor shall report on staff leaving anikhijg the Contractor in respect of the
Works, training requirements, sub-contractor statmsl general staff levels of the
Contractor.

Weekly Programme:

In order to allow the Contracting Authority to prde necessary access/out-ages, etc., the
Contractor shall attend a weekly meeting in theestipor offices along with the Supervisor
in this regard, and a programme shall be tabledhlbyContractor during this meeting.
Requirements for outages within the Beneficiaryghhvoltage network or other outage
requiring service interruption to consumers shalladvised not lessianone (1) calendar
month before the desired date of the outage.
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Site Meetings:

Site meetings shall be held monthly (during the staction works), as appropriate,
between the Contracting authority’s Project Managet the Contractor’s Project Manager
or authorized representative — Site Engineer ateh@ed by any other parties directly
relevant to the immediate Works execution. This nmagiude the Contractor's Sub-
Contractor Representatives where appropriate.

The Site Meeting formats are:

- Held regularly indoors at a Site location (Contoast Site office),

- Normally only attended at Site level,

- To Review the immediate progress on current issues,

- To Exchange and review completed civil and elec&cmanical works,

- Used to produce Contractor’'s Site Enginner's [WigeKlrogramme, Contractor’s
Outage Plan and the Contracting authority’s Prdjéamager [Weekly] Report,

- To agree issues to be escalated to the Contraatitigority’s Project Manager and
Contractor’s Project Manager,

- To handle immediate information flow,
- To review all immediate staffing issues,
- To update defects lists,

- To discuss quality issues.
Re-issue of Programme:

A re-issue of the Medium Term Programme shall bedpced every two weeks by the
Contractor unless agreed otherwise in writing bg tbontracting authority’s Contract
Manager and/or its representative.

Progress:

The Contractor shall report on actual progressugeithe Medium Term Programme
reinforced by progress statistics. An explanatibamy deviation from the Medium Term
Programme shall be given.

Current Delays:

The Contractor shall report on all sections of\tharks either delayed on Site or delayed in
commencing on site for whatever reason. All deldye to external influences to be
specifically highlighted.

Operational Problems:
Where specific influences arise, which affect thegpess of the works, and are caused by
the Contracting authority’s operational requirerseat statement shall be provided in
writing with specific details.

Materials Status:

The Contractor shall report on what Free Issue Nedse

- Have been delivered to the Contractor
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- Are due to be delivered to the Contractor.
- Will be required in the future and

- Have suffered losses and/or damage

- Are due to be re-issued.

- Have any implications for the Programme.
Additional Works and Change Proposals:

The Contractor shall report on the status of angiteshal work arising from Change
Requests or Change Proposals. A copy of the CHarggmsal log to be attached.

Design Issues:

The Contractor shall report on any design or sjp&tibn issues that are impacting on cost
or Programme, or could offer future improvement.

Information Required:

The Contractor shall provide a schedule of anytanting information from other sources
that may impact on the Long Term Programme, togetfith relevant deadlines.

Additional Information:

The Contractor shall report on any other mattetsinmuded in any of the Sections above
which are pertinent to the progress and/or execwtfdhe Works.

Project Progress Review meetings shall be held oegalar every-two-weeks basis and
will be attended by the Supervisor and the BermfyciThe Contracting Authority's Task
Manager may attend this meeting as well. In additio the Project Review meetings,
Technical Discussion meetings shall be held onsanegded basis between the Supervisor
and the Contractor. Also the Beneficiary's repregare may attend the meeting if it is
necessary. These meetings may be called by eisnsr. p

The Contractor shall keep minutes of each meetinigshall submit copies of these minutes
for approval within five working days after the rtieg. Any disagreements about the

minutes of a meeting shall be resolved prior tatdhe subsequent meeting. Resolutions of
disputes regarding the previous meeting shall lmerded in the subsequent meeting

minutes and shall become the official minutes fier given meeting.

Article 19 Contractor’s drawings and execution studes

19.1a Add following paragraphs to 19.1a

19.1

2014

The time limits and procedures for submission at aut in Clause 17 of these Special
Conditions.

Add following paragraphs to 19.1

The Contractor shall prepare, and keep up-to-gatmplete set of "as-built" records of the
execution of the Works, showing the exact as-dadations, sizes and details of the work as
executed. These records shall be kept on the miteslaall be used exclusively for the purposes
of this Sub-Clause. Two copies shall be suppliethéoSupervisor prior to the commencement
of the Tests on Completion.
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In addition, the Contractor shall supply to the &uwsor as-built drawings of the Works,
showing all Works as executed, and submit themhto Supervisor for review under. The
Contractor shall obtain the consent of the Supenas to their size, the referencing system, and
other relevant detalils.

Prior to the issue of any Provisional Acceptanbe, €ontractor shall supply to the Supervisor
the specified numbers and types of copies of tlevaat as-built drawings, in accordance with
the Technical Requirements. The Works shall notcbesidered to be completed for the
purposes of acceptance under Articles 57 to 6h@fGeneral Conditions until the Supervisor
has received these documents.

19.7 Add following paragraphs to 19.7

The language of the manuals and drawings will &drbian language.

Article 20 Sufficiency of tender prices

20.4 The contactor will calculate and present the amdoneach item, based on the quantities of
materials and works presented in the Volume 4@ifQuantities (Breakdown of the Lump-Sum
Price).

The unit price for unforeseen works, to be recoguhithroughout the project and ordered by the
Contracting Authority shall be derived from the @ant's Unit Prices of a same or similar type
of works or extracted from referent recent simdantracts. Throughout the construction of the
works, the Contractor shall provide and maintaintfe site staff appropriate offices, stores,
dining rooms, sanitary and health and safety fieslietc. All operating and maintenance
expenses connected therewith (lighting, heatingtemwaupply etc.) shall be borne by the
Contractor.

20.5 Add new Article 205
The Contractor shall make his own arrangements piawvision of water, electricity and
telephones and shall observe all regulations obfigropriate local authority and shall bear all
expenses in connection therewith.

20.6 Add new Article 20:6

The Contractor may require land outside the sitéhis offices, stores, workshops, fabrication
plants etc. The expenses and other costs so incsingdl be at the expense of the Contractor.

Article 21 Exceptional risks
21.4 Add following paragraphs to 21.4

Exceptional weather conditions are the risk of tBentractor. All costs incurred by the
Contractor due to exceptional weather conditionseha be borne by the Contractor.

Article 24 Interference with traffic
24.1  There are no identified interferences witffizan any communication links.
24.2 No important operation of any kind, especially ingitthrough, transit over, or closing existing

roads, water conduits or other public utility sHadl carried out without the written consent of
the Supervisor.
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The Contractor shall inform the Supervisor in dugetwhich shall be not less than 7 calendar
days in writing before commencing such works ineorthat the Supervisor may arrange
adequate supervision and safety precautions. Wighabplication for permission to start
construction work, the Contractor shall submithe Supervisor a list of all major plant he and
his sub-contractors intend to use, indicating tlobiaracteristics (Excavators, trucks, cranes,
compaction equipment, rollers, concrete mixersjmgent, etc.).

The Contractor shall select routes, choose andwse vehicles and restrict and distribute loads
in such a way to prevent damage to the roads wctsres communicating with or on the routes
to the Site. The Contractor shall ensure that readsbridges that have become damaged due to
the Contractor’'s use of that infrastructure, in tpgnion of the Supervisor, are reinstated to a
serviceability level similar to that which existgatior to the Contractor's use of the

infrastructure. Reinstatement shall be to the agdrof the Supervisor. All expenses related to
these procedures shall be covered by the Contractor

Article 27 Demolished materials

27.2 No demolition materials will become the propertytioé Contracting AuthorityShould some
materials be of interest to the Beneficiary, thély remain his property, like metallic scrap.

Article 29 Temporary works

29.2  All designs and costs related with partictéanporary works are the responsibility of the Works
Contractor.

Article 30 Soil studies

30.1 The Contractor shall bear all costs of thepoarer and equipment used for any soil survey that
may be necessary for the undisturbed project eierut

Article 32 Patents and licenses

32.1 There is no derogation from Article 32 of GE.

Article 33: Commencement order
The following text should be added to articles 3hi 33.2 of the General Conditions

33.1 The works shall start on the day indicatedtie Commencement Order issued by the
Supervisor.

33.2 The commencement order shall be issued resttlaan 30 calendar days following the signing
of the Contract by both parties.

Article 34 Period of implementation of tasks

34.1 The period of implementation of tasks shalBlgthree) months from the commencement date to
the provisional acceptance (plus 12 months Deldatsility Period).

Article 36 Delays in the implementation of tasks

36.1 The rate of liquidated damages for delayshimn completion of works shall be 0.1% of the
contract price for every day or part thereof whadhpses between the end of the period of
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implementation of tasks and the actual date of ¢etigm, up to a maximum amount of #Dof
the contract price or, if the contract is subdiddeto phases, 1% of the price of the phase
concerned.

Article 37 Amendments

37.3

The text of the articles 37.3 a), b) and dhefGeneral Conditions shall be deleted and replac
with the following:

The variations or modifications of the scope of keothat influences the total contract value can
only be approved by the Contracting Authority tigbuan addendum to the existing contract.
The request for addendum should be prepared bZdméractor and submit to the approval of
the Supervisor.

10% of the Contract price foreseen as contingencigsrscadditional works not included in the
original Technical Specifications. The ContractiAgthority could consider as unforeseen
works only the works which are deemed necessaryhbySupervisor, not foreseen in the
original Technical Specifications, and that couldir@ive been foreseen by a professional in the
field of the current contract. These works shoutdapproved in advance by the Contracting
Authority.

Article 39 Work register

39.1

39.1

In the first paragraph of Article 39.1 replaé8upervisof with "Contractor”.
The following shall be added to Article 39.1 of General Conditions

Work register shall be kept in English and localglaage, and in accordance with the local
legislation.

Article 40 Origin and quality of works and materials

Replace Article 40.1 with the following

40.1

40.2

2014

All goods purchased under the Contract muginatte in any eligible source country as defined
in the Regulation (EU) N°236/2014 establishing camnrules and procedures for the
implementation of the Union's instruments for em&draction (CIR) for the applicable
Instrument under which the contract is financedg{Ration (EU) No 231/2014 of the European
Parliament and of the Council of 11.3.2014 esthbig an Instrument for Pre-Accession
Assistance (IPA II)). For these purposes, ‘origimans the place where the goods are mined,
grown, produced or manufactured and/or from whietvises are provided. The origin of the
goods must be determined according to the EU CissiBode or the applicable international
agreement.

For all equipment and materials incorporated in ieemanent works, official Certificates of
Origin shall be required for provisional acceptaacel subsequent payment. When importing
goods, any change in the specified origin must Heaen pointed out to the project Supervisor
and approved by him, after proper agreement reddioen the Contracting Authority. Prior to
ordering, placement and/or instalment of any coicitn materials the Contractor shall provide
attest and samples of all material he proposediitd m, in the timely manner to the Supervisor
and/or Contracting Authority for the approval.

The works and the objects, appliances, equipmematerials used in their construction must
comply with the following specifications and reaurents contained in the Technical
Specifications.
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If the Contractor desires to use stock materiat@nponents not manufactured especially for
works under this Contract, he shall submit eviddmceresentation of respective certificates, to
the Supervisor's satisfaction, that such matetiadamponents comply with the requirements
stated in the Specifications and to an approvetsra, and that the quality of such material is
adequate for the intended use.

The Contractor shall indicate in the respective e8dies of Requirements the proposed
materials and their applicable standards for alljomatems of the supply. Material
specifications, including grade of class, shall db®wn on the appropriate detail drawings
submitted to the Supervisor for approval.

40.5 The Contractor shall guarantee the qualitgllofvorks, materials, paints, protection treatments
as well as the efficiency, losses and technicdbpmiance of the equipment in strict compliance
with the Contract Documents and European Uniordstads.

Article 41 Inspection and testing

41.2 The Supervisor and the Contracting Authotlitglisbe entitled, either by himself or his ageat, t
inspect, examine, measure and test the compomaatsrials and workmanship, and check the
progress of preparation, fabrication or manufactfr@nything being prepared, fabricated or
manufactured for delivery under the contract ineortb establish whether the components,
materials and workmanship are of the requisiteiyuahd quantity. This shall take place at the
place of manufacture, fabrication, preparation mrthe site or at such other places as may be
specified in the contract.

The following article 41.8 shall be added:

41.8 Inspection and testing shall be performedcooedance with the requirements of the applicable
technical regulations and local legislations.

All materials and Equipment used are subject tpenson by the Supervisor or his substitutes
at factory and on arrival at site.

The Contractor shall submit in his tender a scleedoit factory tests to be performed during
implementation of the project. The schedule mustpproved by the Contracting Authority
Representative/Supervisor and Beneficiary.

Where the methods of tests are not specified insthadards, or if there are options in the
relevant standards, the Contractor shall submihéoSupervisor for approval the methods by
which he proposes to conduct the tests.

Article 43 Ownership of plant and materials

43.2 Equipment and materials intended for incorporationthe permanent works, but not yet
incorporated in the permanent works and for whieh iaterim payment has been made by the
Contracting Authority, shall be vested in the Caaoting Authority and visibly marked as such.

Article 44 General principles
44.1  Payments shall be made in euro.

44.3 By derogation, pre-financing payment to thet@xctor for the lump-sum advance shall be made
within 30 days. Other pre-financing payments to @umtractor shall be made within 60 days.
Interim payments to the Contractor of the amounie dnder each of the interim payment
certificates approved by the supervisor shall beanaithin 60 days, and the final payment to
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the Contractor of the amounts due after the fitatkesnent of account issued by the Supervisor
shall be made within 60 days.

Article 46 Pre-financing

46.(1) and (2)  The amount of the pre-financing ldb@lmaximum 10% of the total Contract Price, as

it stated in the Appendix to the Tender.

Other pre-financing shall be granted to the Cotdra@t his request, for operations connected
with the implementation of the tasks, in the ca$dee affords proof of the conclusion of a
contract for the purchase or order of materialaniplequipment, machines and tools, necessary
for the execution of the contract, and of any otkhabstantial prior expenses such as the
acquisition of patents or study costs.

In order to obtain pre-financing payment, the Cactisr must forward to the Supervisor the
payment request.

46.3(c) if (i) the pre-financing requested is equabelow EUR 300 000 and (ii) proof documents have
been provided for the selection criteria and (iii¢ Contracting Authority does not require a
financial guarantee following a risk assessment,dbyogation from article 46.3(c), no pre-

financing guarantee is required.

46.8

2014

Repayment of the pre-financing shall takefoinen of deductions based on monthly claims.

a)

b)

The flat-rate pre-financing (maximum of &) shall be repaid by means of deductions
from instalments and, if necessary, the balancetduie Contractor. This repayment
shall begin with the first instalment and be cortgale at the very latest, by the time%0

of the amount of the Contract has been paid.

Repayment shall be made in the same currency gedH@ancing.

The amount to be deducted from each instalment bhatalculated using the following
formula:

Vax D

T Vix0.8

where:

R = the amount to be repaid
Va = the total amount of pre-financing
Vt = the initial contract amount

D = the amount of the instalment.
The result is rounded up to two decimal places.

The pre-financing for plant, machinery and toolsard the pre-financing for other major
prior outlays (20 % maximum) — shall be repaid byams of deductions from
instalments and, if necessary, the balance dubetdCbntractor. Repayment shall begin
with the first instalment and end, at the verydatby the time 90 % of the amount of the
Contract has been paid.

The amount to be deducted from each instalment bhatalculated using the following
formula:
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_VaxD
Vtx0.9

where:

R = the amount to be repaid

Va = the total amount of pre-financing
Vt = the initial contract amount

D = the amount of the instalment.

Article 47 Retention monies

47.1 The sum to be retained from interim payment, torgni@e implementation of the Contractor's
obligations during the defects liability period1i8% of each instalment.

Article 48 Price revision

48.1  The contract prices shall only be revisedymmsto Article 37.3.

Article 49 Measurement
49.1  This is a lump-sum contract.

The amounts due shall be calculated by measuriagp#rcentage of works carried out in
relation to the firm quantities of each item of tAeeakdown of the Lump-sum Price and by
applying that percentage to the lump-sum pricénefrelated item.

Article 50 Interim payments

50.1  Minimum Amount of each Interim Payment shal1® % of contract amount, as stipulated in
the Appendix to the Tender.

The amount certified in each Interim Payment Geete shall be paid by the Contracting
Authority against presentation of the Invoice ire tamount of Interim Payment Certificate
confirmed by the Beneficiary and signed by the ®wiper; the original of the Interim Payment
Certificate and original of Statement issued to approved by the Supervisor.

Article 51 Final statement of account

51.1 The Contractor shall, submit to the Supervésdraft final statement of account when it applies
for the provisional acceptance certificate. In oreeenable the Supervisor to prepare the final
statement of account, the draft final statementaofount is submitted with supporting
documents showing in detail the value of the waskalin accordance with the contract and all
further sums which the Contractor considers toueetd it under the contract.

51.2  Within 30 days from issuing the certificate fisfal acceptance referred to in article 62, the
Supervisor shall prepare and signed the final staite of account.
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Article 53 Delayed payments

53.1 By derogation from Article 53.1 of the Genefabnditions, once the time-limit referred
Article 44.3 has expired, the Contractor shall bgtled to late-payment interest at the rate and
for the period mentioned in the General Conditions.

However, when the interest calculated in accordanttethe first subparagraph is lower than or

equal to EUR 200, it shall be paid to the credanly upon a demand submitted within two
months of receiving late payment.

Article 59 Partial acceptance

Partial Acceptance is not applicable for this cacttr

Article 60 Provisional acceptance
60.6 The new article 60.6 to General Conditions shalbdded

The operating and maintenance manuals, as builvidga and warranty certificates of
mechanical, electrical and all other engineeringhponents and equipment necessary to put
works into the full operation, and/or required Ime tSupervisor and/or Contracting Authority
shall be submitted by the Contractor to the Supervibefore the Provisional Acceptance
Certificate is issued by the Supervisor.

Article 61 Defects liability

61.1 The defects liability period is defined as feriod commencing on the date of provisional
acceptance, during which the Contractor is requioechake good any effect in, or damage to,
any part of the work which may appear or occurmythis period as notify by the Supervisor or
the Contracting Authority. The rights and obligasoof the parties with regard to this defects
liability period are laid down in Article 61 of th@eneral Conditions.

Article 68 Dispute settlement

68.4  Any dispute arising out of or relating to tlientract which cannot be settled otherwise stall b
referred to the exclusive jurisdiction of the ceust Brussels, Belgium.

* k%
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