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VOLUME 4.2.1 - INTRODUCTION

1. General

1.1 The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices
showing the build-up of the price in a lump sum contract. This Breakdown of the Lump-sum Price
does not derogate in any way to the clause according to which, in a lump-sum contract, the total
contract price remains fixed irrespective of the quantities of work actually carried out.

The amounts due shall be determined by the tranches specified in article 49(1) of the Special
Conditions.

1.2 The Detailed Breakdown of Prices (Volume 4.2.5) is the list which contains the basic
costs, net costs and mark-ups, from which each price on the Breakdown of the Lump-sum Price.
The Detailed Breakdown of Prices does not derogate in any way to the clause according to
which, in a lump-sum contract, the total contract price remains fixed irrespective of the quantities
of work actually carried out.

The Detailed Breakdown of Prices provides the coefficients for the application of the price

revision formula referred to in article 48.2 of the Special Conditions and can provide the basis for
valuation of additional work ordered referred to in article 37.5 of the Special Conditions.

2. Specific for Volumes 4.2.2, and 4.2.3

2.1 The item description given in the Breakdown of the Lump-sum Price in no way limits the
Contractor's obligations under the contract to provide all the works described elsewhere.

2.2 The prices of the Breakdown of the Lump-sum Price include all incidental and contingent
expenses and risks of every kind necessary to construct, complete and maintain the whole of the
works in accordance with the contract. Unless separate items are provided in the Breakdown of
the Lump-sum Price, prices include all costs involved in the various items of the Breakdown.

2.3 The prices do not include the taxes and fiscal duties, whose exoneration is explicitly given
for the contract. The non-exonerated taxes and fiscal duties are, apart from those which are
stated separately in these financial offer Templates, covered in the Lump—sum Price of the
contract and in the various prices of the Breakdown of the Lump-sum Price.

* X x
* *
* *
* *
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VOLUME 4.2.2 - RECAPITULATION

Description Amount
EUR/local currency

Total of lump-sum price

TOTAL PRICE

* %
* %

* g X
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* * %

* g X

* x4k

VOLUME 4.2.3 - BREAKDOWN OF THE LUMP-SUM PRICE
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Item. Port Prahovo (km 858.00 - km 859.20) Un Quantit Unit rate | Amount in
No. Item Description ) Y |'in Euro Euro

BILL N°1

ALL-INCLUSIVE PRICE FOR INDEFINITE
P1 QUANTITY OF UXO

Mobilization, insurance of works, obtaining
required accreditation, license, permits and
approvals from relevant institutions and authorities
Preparation of SOP, Quality Assurance Plan, EU
visibility regulations.

General survey with large loop detector for the
roads access and all areas (tracks, base camp,
workplace, etc.) for cluster-bombs clearance all
around the site between riverbanks and land.
These access roads, tracks, and all areas cleared
will be marked with plastic bags and maintained in
perfect conditions.

Establishment site facilities (offshore & onshore)
site office, operation and maintenance, preventive
measures, visitor reporting briefing area,
information boards, etc.

NOTE: execution period for these works require
two summer working seasons (maximum 18
calendar months from commencement order until
provisional acceptance).

Survey of the wet river surface (6m depth)
execution of survey 240,000 m? and

excavation between 0/2 m depth in the riverbed
soll

Survey of river banks (6m depth) execution of
survey 7,000 m? and extraction of the targets.
UXO & Explosives storage.

Partial Provisional Acceptance, sampling, testing
and verification of survey and clearance works
P1.1. Reporting and final approval LS 1

PRICE BREAKDOWN for UXO Removal &
disposal.

UXO Removal with heavy equipments in the
riverbed:

extraction between 2/6 m depth in the riverbed Nos 47
soil (with heavy equipments and deep building
method) and including

5 identified UXO removal between 2/6 m depth in
the riverbed soil

Transport from UXO site to disposal site (48km) km 48
Destruction of UXO at disposal site (indefinite
P1.2. quantity but estimated 5): Nos 5
P1 LS 1

* X %

* *
x *
* *

* %
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Item. Port Prahovo (km 858.00 - km 859.20)
No. Item Description

Unit rate | Amountin

Un. | Quantity in Euro Euro

SUMMARY OF BILLS:

TOTAL BILL N° 1

TENDER PRICE BILL N°1

CONTINGENCIES 5%

TENDER PRICE (inclusive of
contingencies)

* X %

* *
* w
* *
* %
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VOLUME 4.2.5 - DETAILED BREAKDOWN OF PRICES

The attached lists A-F of "Breakdown of the basic prices” is just indicative for typical works
contracts. For this special UXO removal works contract each bidder is obliged to submit his
"Detailed breakdown of prices", containing at least the following categories:

A EQUIPMENT

A1 Boats

A1.1 Motor Boat

A1.2 Diving boat

A1.3 Rubber boat

A2 Cranes

A2.1 Pontoon mounted crane (miminum loading capacity: 10 tons)
A2.2 Onshore crane (minimum loading capacity: 10 tons)
A3 Jet - pump

A4 Transport

A4.1 Truck

A4.2 Van

A4.3 Car

A5 Flame cutting equipment

A5.1 Onshore and offshore above water
A5.2 Offshore below water

A6 Echo - sounding equipment

AG.1 Side Scan sonar

A6.2 Outboard Sonar Search System

AB.3 Remotely Operated vehicle (ROV)
A6.4 Unmanned Under water Vehicle (UUV)
A7 Magnetic Survey Equipment

A8 Under water Ordnance Locator

A9 Land Ordnance Locator

A10 EOD Equipment

A10.1 Stand off techniques equipment

* X %

* *
* w
* *

* %
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A10.2 Explosive/impact Fuse wrench

A10.3 EOD hand tools

A10.4 Fuse immunization equipment

A10.4 Radiographic Equipment

A11 Diving Equipment

A11.1 Self Contained Under water Breathing Apparatus (SCUBA)
A11.2 Surface Supplied Diving Systems
A11.3 Under Water Communication System
A114 Compressors (min. 200 bar)

A11.5 Underwater light system

A11.6 Hand Held Sonar

A11.7 Lifting Bag System

A11.8 Generators

A12 Protective means

B MATERIAL

B1 Gas for cutting

B2 Oxygen

B3 Electrodes for cutting equipment

B4 Steel ropes g 30 mm, including accessories
C LABOUR

C1 EOD Team Leader, IMAS level 4

Cc2 EOD Operator, IMAS level 3

C3 EOD Operator, IMAS level 2

C4 EOD Operator, IMAS level 1

C5 Paramedic - health and safety

C6 Diving team

C7 Skilled workers

* X %

* *
* w
* *

* %
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A) Breakdown of the basic prices for labour

(converted into local currency or €/hour)

Ne Qualification

Monthly pay
(0]

Hourly pay
(0]

Overtime

3

Soc. security
contributions

“

Travel time

O]

Hourly total
6

Al Labourer, Cat 1

A2 Skilled worker, Cat. 3

A3 Skilled worker, Cat. 5

A4 Foreman, Cat. 7

AS Site manager

A6 HGYV driver

A7 Heavy plant driver

A8 Clerk of works

A9 Mechanic, Cat. 7

A9 Land surveyor

A10 |Planning draughtsman

All

The above list is given by way of example and is not exhaustive.

(1)
2)
€)

(4)
)
(6)

Salary if the employee is paid monthly.

Hourly pay if the employee is paid hourly, otherwise monthly salary divided by the legal working hours (... hours/month).
Average cost of overtime, i.e. hourly pay times the overtime coefficient.

Average coefficient to be applied to the salary to take account of overtime.........
Percentage of the social security contributions (including social welfare, leave, etc.) times the gross salary (this percentage may vary according to the category of employee).

Average monthly or daily travel time divided by the number of daily or monthly legal working hours.

=@+ +M@+O).

(= total gross salary/gross salary without overtime).

Done at

The tenderer (signature)
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B) Breakdown of basic supply prices for materials and consumables

(in local currency or €/unit)

. o ‘ Origin Unit‘p.rice Trans‘port Tax, duties and other Losses Total
N Description Unit a) origin to site charges % Value (6)
2 (&) “ 5)

Cl Gasoil L

C2 Aggregates for concrete m’

C3 Sand for concrete 2/4 m’

C4 Cement T

Cs S(t)iilri?; reinforced Kg

C6 Annealed wire Kg

C7 Timber formwork m’

C8 Plywood m’

C9 Plasticisers Kg

C10 Concrete coating Kg

Cll1 Asphalt concrete T

C13 Inspection ladders U

Cl14 Fencing ml

C15 Traffic signs U

Cl6

This list is not exhaustive.
Geographical location of the supplier or quarry.
Supply or cost price at the quarry or on delivery in the country.
Cost price of transport from the quarry or delivery in the country to the site.
To be borne by the firm.
Any losses or breakages to be determined by the tenderer.

Basic prices for supply of materials: (6) = (2) + (3) + (4) + (5).

(1
2
3)
“
(6))
(6)
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Done at

The tenderer (signature)

C) Breakdown of basic hourly prices for equipment

(in local currency or €/hour)

Purchase Replacement | Duties | RV + | nb days Depreciation Fuel . Spare parts Lubricant & | Labour Total Average daily Total
° s e date of . cost/ | Lubricant (SP) cost . .
N Description equipmen value (RV) Taxes | taxes | useful life /day day | cost/day (7) /da SP taxes/day | cost/day /day working time /hour
i ) @ || @ ® © Y ® © (10) an 12) 13)
B1 | D8N bulldozer
B2 | 14G grader
CAT-type
B3 | crawler
excavator
B4 CAT wheeled
excavator
Trencher
B5
type...
BS5 | Pump
Concrete
B6 vibrating poker
B7

(2) Duties and taxes charged to the contractor at the purchase date.

3 =M+

(4) Number of depreciation years by number of days worked per year.
(5) Daily depreciation = (3)/(4).
(6) Average daily fuel consumption; the cost of the fuel is given with tax.
(7) Daily cost of lubricants (excl. tax).

(8) Daily cost of spare parts (excl. tax).
(9) Duties and taxes charged to the contractor on lubricants and spare parts

(10)
(I
(12)
(13)

Manpower price (man/day).
Daily basic prices of piece of equipment = (5)+(6)+(7)+(8)+(9)+(10).
Hours of operations (average)
Hourly operational price of piece of equipment = (11)/(12)

(1) Estimated purchase price (excl. tax) of a piece of equipment of same kind, but new, purchased in the country's capital at the end of machine life span.

Doneat .......ooovviiiiiiiiiiiii

The Tenderer (signature)

* 4 %
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D) Breakdown of unit prices in the price schedule
(in local currency or €)

N° of the unit price: Output per day: m*/day
Designation of the unit price:
Quantities foreseen:

COMPONENTS OF EQUIPMENT LABOUR
THE PRICE .
EQUIPMENT, %‘:?i?;';y
SUPPLIES AND wsing | U FUEL TOTALS
SUBCONTRACTED -
\WORKS hiday DEPR'?AAT'ON MA'NTQEANCE LUBRICANTS | TOTAL €fday | | . - TotaL | €/day
(o)) €h Qx(1+2+3) nitprice 1 g/gay
(1) (2)
DESIGNATION @)
EQUIPMENT h
h
MATERIALS
h
LABOUR h
h
TOTAL €/day
Net cost €/m3

* %
* %

* 4 %
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E) Detailed breakdown of site costs (Fc)
(in local currency or €)

Number Basic price Total net cost

Means deployed ) ) 3)=M+2)

Labour
A1 Site supervisor

A2 Engineer

A3 Clerk of works
A4 Secretary

A5 Drivers

A6 Orderlies
AT7...

Subtotal labour

Equipment
B1 4x4 vehicle
B2 Saloon car

B3 Van-type people carrier
B4...

Subtotal equipment

Materials
C1 Gasoil
C2...

Subtotal materials

Other

D1 Rentals
D2 Telephone
D3...

Subtotal other

GENERAL TOTAL
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* X %

F) Detailed breakdown of the general costs (Fg)
(general overheads and profits)

n° % of the bid

Financial charges

2 Insurance premiums

3 Guarantee costs

4 Price revision

5 Direct taxes

6 Other expenses

7 Penalties

8 Contingencies

9 Office and agency expenses

10 | Net profits

11 | Corporation taxes

GENERAL TOTAL

1. Financial charges are expenses incurred outside the production process as such (project start-up,
overdrafts, etc.).

2. Insurance is the insurance described in Article 14 of the General Conditions for works contracts.

3. Guarantee costs are the bank charges for issuing the guarantee (advance, performance, retention
guarantee, efc.).

4. The firm may or may not make provision under this heading, depending on its judgment
concerning the quality of the price revision formula.

5. This involves VAT in the country of works, customs duties on the imported materials, etc.
7. If the firm thinks there may be a delay in the works, it will be able take out cover against it.

8. Contingencies here are related to uncertainties concerning tender documents, lack of knowledge
of the country, etc.

9. General and administrative expenses are made up of the firm's fixed overheads such as accounts
and quality control, management, various departments and office buildings and are common to all
the firm's works contracts. Agency expenses are expenses common to all the works in the
agency's area of responsibility.

11.These are taxes paid in the country of the works or in the country where the firm has its place of
business (in the case of an international company).

*
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