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CORRIGENDUM No. 1 to TENDER DOSSIER 
 

Construction of Zezelj Bridge Access Roads 

EuropeAid/131544/DH/WKS/RS 

 

The following modifications are made to: 

 
VOLUME 1: SECTION 1: INSTRUCTIONS TO TENDERERS 

GENERAL PART 

GENERAL INSTRUCTIONS 

1.2 Timetable 

 DATE TIME* 

Information meeting  7/3/2014 12:00 hours CET 

Site visit 7/3/2014 10:00 hours CET 

 

Deadline for requesting any additional 

information from the Contracting 

Authority 

16/4/2014 - 

Last date on which additional 

information are issued by the 

Contracting Authority 

25/4/2014 - 

Deadline for submitting tenders 7/5/2014 10:00 hours CET 

Tender opening session 7/5/2014 12:00 hours CET 

Notification of award to the successful 

tenderer 

June 2014 - 

Signature of the contract June 2014 - 

 

* All times are in the time zone of the country of the Contracting Authority  
 Provisional date 

SHALL READ AS NEW TEXT: 

 

VOLUME 1: SECTION 1: INSTRUCTIONS TO TENDERERS 



GENERAL PART 

1. GENERAL INSTRUCTIONS 

 1.2 Timetable 

 DATE TIME* 

Information meeting  7/3/2014 12:00 hours CET 

Site visit 7/3/2014 10:00 hours CET 

 

Deadline for requesting any additional 

information from the Contracting 

Authority 

28/4/2014 - 

Last date on which additional 

information are issued by the 

Contracting Authority 

08/5/2014 - 

Deadline for submitting tenders 19/5/2014 10:00 hours CET 

Tender opening session 19/5/2014 12:00 hours CET 

Notification of award to the successful 

tenderer 

June 2014 - 

Signature of the contract June 2014 - 

 

* All times are in the time zone of the country of the Contracting Authority  
 
Provisional date 

 

 

 

The following modifications are made to: 

 

VOLUME IV : SECTION 2: BILL OF QUANTITIES 

 

- Two additional sheets in BoQ are added (Bill 10 - Chapter 13: REMOVAL OF EXISTING 

EMBANKMENT (Novi Sad side) and  Bill 11 - Chapter 14: REMOVAL OF EXISTING 

EMBANKMENT (Petrovaradin side)  and the Summary sheet has changed.  

 

All other terms and conditions of the Works Tender Dossier remain unchanged.  

 

The above amendments are integral part of the Works Tender Dossier. 
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