



An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost





An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost

“Kula and Vrbas municipalities Central Waste Water Treatment Plant – Sludge Treatment Line”

EuropeAid/131897/L/WKS/RS (08SER01/13/61)

SITE VISIT MEETING 27 September, 2011





An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost

Content of the presentation

- The Parties on the Tender and the future Contract
- Communication Lines Between the Parties
- The Region of the Project
- Main Technical Data of the Tender Works





An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost

Contracting Authority - EUD

Beneficiary – Municipalities Vrbas and Kula

Contractor - to be appointed

Supervisor – Consortium Consultants






An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost





An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost

Contract Works for the CWWTP

- Preliminary Design for the Sludge Line of the CWWTP for First Phase 2020 and indicated areas of units for second phase 2030 extension
- Full Documentation required according the Serbian Law to enable the Beneficiary to obtain all relevant permits
- Final Design for all Contracted Works with construction, installation, testing, commissioning
- As build design documentation for the completed works, manuals and training







An EU funded project
Projekat finansira Evropska unija

Municipal Infrastructure Support Programme

●●● Building together for the future

Program podrške razvoju infrastrukture lokalne samouprave

●●● Gradimo zajedno za budućnost

Thank you for your attention!

Hristo Grozdev
Chief Engineer, MISP
+381 11 36 90 987
hgrozdev@misp-serbia.rs
www.misp-serbia.rs

ep4isa
REGIONAL OFFICE FOR SEE
www.ep4isaee.com


ROYAL HASKONING

VNG
Vereniging van
Basislokalen Gemeenten