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The modernization and rehabilitation of the railway section Nis - Brestovac
EuropeAid/140002/ID/WKS/RS
Mandatory clarification meeting
AGENDA

10:00- 10:30 | Opening of the clarification meeting and procedural details -
Contracting Authorlty representative, Mr Vlastimir Askovi¢, Department

el Presentation of the project — Final benef|C|ary, Ms Tatjana DZuverovié
Miljkovié, Ministry Of Construction Transport And Infrastructure and End
recipient representative Mr Marko Sarcevi¢ Serbian Railways
Infrastructure JSC

(S e Questions/Answers

el AT Signing of certificates of attendance

m Closing of the clarification meeting
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The Project is funded by the European Union through the Country Action Programme for Serbia under Instrument for Pre-
accession Assistance (IPA 11) for the year 2015

Co-financing is provided by the Republic of Serbia
The tender procedure: International open tender procedure

Contracting Authority: The Government of the Republic of Serbia, represented by the Ministry of Finance, Department for
Contracting and Financing of EU Funded Programmes (CFCU)

Beneficiary Institution: MINISTRY OF CONSTRUCTION TRANSPORT AND INFRASTRUCTURE
End recipient representative Serbian Railways Infrastructure JSC
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PARTIES

CONTRACING AUTHORITY MCTI
(CFCU) IPA UNIT/FINAL BENEFICIARY

END RECIPIENT

Serbian Railwas Infrastructure

CONTRACTOR PROJECT IMPLEMENTATION UNIT

SUPERVISOR
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» Any question related to technical and legal aspect of tender dossier and site inspection must be submitted in writing to the
address listed in the tender dossier

QUESTIONS & ANSWERS E-mail cfcu.questions@mfin.gov.rs

« Contracting Authority shall issue official answers at the addresses indicated in the tender dossier and in line with the
deadlines listed therein

» Only these answers shall be considered as official answers of the Contracting Authority

» Tender dossier is available from the Contracting Authority, details can be found in Article 18 of the Contract Notice
« Each company attending the clarification meeting and site visit need to receive CERTIFICATE OF ATTENDANCE
« All tenderers must include this Certificate of attendance in their offer

 In the case of a consortium, it is sufficient that at least one member of the consortium has participated to the site visit and
clarification meeting and the corresponding attendance certificate is included in the offer


mailto:cfcu.questions@mfin.gov.rs

#EY
3ATEBE

This project is funded by the European Union

REPUBLIC OF SERBIA, MINISTRY OF FINANCE

Department for Contracting and Financing of EU Funded Programmes (CFCU)
MINISTRY OF CONSTRUCTION TRANSPORT AND INFRASTRUCTURE (MCTI)

 Instruction to Tenderers, Section 1.2 Timetable

DATE TIME*
Clarification meeting (mandatory) 24 September 2019 10.00-15:00
Site visit (mandatory) 23 September 2019 10.00-14.00
Deadline for requesting any additional 15 October 2019 15:00
information from the Contracting
Authority
Last date on which additional 25 October 2019 -
information are issued by the
Contracting Authority
Deadline for submitting tenders 5 November 2019 12.00
Tender opening session 8 November 2019 12.00
Notification of award to the successful 12 December 2019" -
tenderer
Signature of the contract 27 December 2019" -

* All times are in the time zone of the country of the Contracting Authority provisional date
Y Provisional data

Please note that the deadline for submission of tenders has been shorten from 90 days to 75 days through approved derogation from the general PRAG rule — deadline
for submission of tenders.
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Thank you for your attention



