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Mandatory clarification meeting

AGENDA

10:00 - 10:30 Opening of the clarification meeting and procedural details -
Contracting Authority representative, Mr Vlastimir Ašković, Department
for Contracting and Financing of EU Funded Programmes

10:30 - 10:35 Presentation of the project – Final beneficiary, Ms Tatjana Džuverović
Miljković, Ministry Of Construction Transport And Infrastructure and End
recipient representative Mr Marko Šarčević Serbian Railways
Infrastructure JSC

10:35 - 11:30 Questions/Answers

11:30 - 12:05 Signing of certificates of attendance

12:05 Closing of the clarification meeting
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• The Project is funded by the European Union through the Country Action Programme for Serbia under Instrument for Pre-
accession Assistance (IPA II) for the year 2015

• Co-financing is provided by the Republic of Serbia

• The tender procedure: International open tender procedure

• Contracting Authority: The Government of the Republic of Serbia, represented by the Ministry of Finance, Department for 
Contracting and Financing of EU Funded Programmes (CFCU)

• Beneficiary Institution: MINISTRY OF CONSTRUCTION TRANSPORT AND INFRASTRUCTURE

• End recipient representative Serbian Railways Infrastructure JSC
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• Any question related to technical and legal aspect of tender dossier and site inspection must be submitted in writing to the
address listed in the tender dossier

QUESTIONS & ANSWERS E-mail cfcu.questions@mfin.gov.rs

• Contracting Authority shall issue official answers at the addresses indicated in the tender dossier and in line with the
deadlines listed therein

• Only these answers shall be considered as official answers of the Contracting Authority

• Tender dossier is available from the Contracting Authority, details can be found in Article 18 of the Contract Notice

• Each company attending the clarification meeting and site visit need to receive CERTIFICATE OF ATTENDANCE

• All tenderers must include this Certificate of attendance in their offer

• In the case of a consortium, it is sufficient that at least one member of the consortium has participated to the site visit and
clarification meeting and the corresponding attendance certificate is included in the offer

mailto:cfcu.questions@mfin.gov.rs


• Instruction to Tenderers, Section 1.2 Timetable

* All times are in the time zone of the country of the Contracting Authority provisional date

Provisional data

Please note that the deadline for submission of tenders has been shorten from 90 days to 75 days through approved derogation from the general PRAG rule – deadline 
for submission of tenders. 
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DATE TIME*

Clarification meeting (mandatory) 24 September 2019 10.00-15:00

Site visit (mandatory) 23 September 2019 10.00-14.00

Deadline for requesting any additional 

information from the Contracting 

Authority

15 October 2019 15:00

Last date on which additional 

information are issued by the 

Contracting Authority

25 October 2019 -

Deadline for submitting tenders 5 November 2019 12.00

Tender opening session 8 November 2019 12.00

Notification of award to the successful 

tenderer

12 December 2019 -

Signature of the contract 27 December 2019 -
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Thank you for your attention


