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Content of the presentation

• The Parties on the Tender and the future Contract

• Communication Lines Between the Parties

• The Region of the Project

• Main Technical Data of the Tender Works



Contracting Authority - EUD

Beneficiary – Municipalities Vrbas and Kula

Contractor  - to be appointed

Supervisor – Consortium Consultants



EUD Contracting 

Authority

SUPERVISOR

CONTRACTOR 

PIU

PUC 

Water  Management  

Companies 

Municipalities

Technical Assistance 

Agencies



Contract Works for the CWWTP

• Preliminary Design for the Sludge Line of the CWWTP for First 

Phase 2020 and indicated areas of units for second phase 2030 

extension

• Full Documentation required according the Serbian Law to enable

the Beneficiary to obtain all relevant permits

• Final Design for all Contracted Works with construction, 

installation, testing, commissioning

• As build design documentation for the completed works, manuals 

and training



Position of the CWWTP



Position of the CWWTP



Thank you for your attention!

Hristo Grozdev

Chief Engineer, MISP

+381 11 36 90 987

hgrozdev@misp-serbia.rs

www.misp-serbia.rs


