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• Project Area

• Project Context

• Main Technical Data of the Tender Works

• The Parties of the Tender and future Contract

• Relation Between the Parties

CONTENTS



• Project Area part of Sava/Danube Catchment

• Identified as one of municipal infrastructure 

priorities in mid 1990-ies and developed ever 

since

• Agglomeration of urban area – Šabac and 

suburban settlements 

WASTEWATER MANAGEMENT PROJECT 
ŠABAC - CONTEXT



• Construction of sewage pumping station Glavna
• Construction of wastewater transfer pipeline 

SPS Glavna – WWTP
• Implementation of the River Sava bank 

reinforcement in the zone of the WWTP
• Extension of sanitary sewerage collection 

network in order to increase service coverage
• Construction of WWTP Šabac

WASTEWATER MANAGEMENT PROJECT 
ŠABAC – MAIN COMPONENTS



• SPS Glavna, River bank reinforcement –

Government of Serbia (WD)

• Wastewater Transfer Pipeline – Government of 

Serbia (NIP)

• WWTP; EUD, GoS, Municipality

WASTEWATER MANAGEMENT PROJECT 
ŠABAC – PROJECT PARTNERS



PROJECT AREA



• Detail Design for the components defined in the scope 
of the Tender(Phase IA - capacity 84.000 PE) and for 
the Phase IB components

• Construction, installation, testing, commissioning
for defined Phase IA components

• Full Documentation required according the Serbian 
Law to enable the Beneficiary to obtain all relevant 
permits for scope/components specified in the Tender

• As-built design documentation for the completed 
works, manuals and training

CONTRACT WORKS FOR THE WWTP



MACRO-LOCATION OF THE WWTP ŠABAC



LOCATION OF THE WWTP LESKOVAC



WWTP ŠABAC – PRELIMINARY LAYOUT



Contracting Authority - EUD

Beneficiary – City of Šabac

Contractor  - to be appointed

Supervisor – Consortium Consultants

WWTP PROJECT - PARTIES



EUD Contracting 
Authority

SUPERVISOR

CONTRACTOR 

PIU

PUC 
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Authorities 
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Technical Assistance 
Agencies

WWTP PROJECT - PARTIES
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