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LIST OF ABBREVIATIONS

Abbreviation Explanation

AP mine Anti Person mine

AT mine Anti tank mine

EMR Electromagnetic Radiation

EOD Explosive Ordnance Disposal

EOR Explosive Ordnance Removal

IMCA International Maritime Contractors Association
IMSMA Information Management System for Mine Action
FFE Free From Explosive

FM Field Module

GIS Geographical Information System

GM Global Module

MAC Mine Action Centre

MCD Mine Clearance Diver (Underwater EOD)
MEC Munitions & Explosives of Concern

PPE Personal Protection Equipment

QAS Quality Assurance System

QAP Quality Assurance Plan

QCP Quality Control Plan

RF Regulated Fuse

ROV Remote Operated Vehicle

RS Republic of Serbia

RSP Render Safe Procedures

RTC Real Time Coordinate

SOP Standard Operating Procedures

ToR Terms of Reference

UN United Nations

UN IMAS UN International Mine Action Standards
UXxo Unexploded Ordnance (Air bombs, rockets, cluster bombs, etc.)
Uw EOD Underwater EOD (MCD)

VT Variable Time

* x
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1 INTRODUCTION

1.1 Technical specifications

This report, “Volume Ill, Technical Specifications” describes the requirements the Contractor
needs to fulfil and covers the technical specifications for the clearance works of UXO on the
River Danube along PRAHOVO port including land and underwater removal for indefinite
quantity of UXO. This includes the general survey for the roads access and areas (tracks, base
camp, workplace, etc.) for cluster-bombs clearance all around the site between riverbanks and
land. These access roads, tracks, and all areas cleared will be marked with plastic bags and
maintained in perfect conditions.

This report is an integral part of the Tender Documents prepared for the UXO clearance works
and must be considered in close relation with:

- Volume I: Instructions to Tenderer

- Volume II: Contract

- Volume IV: Breakdown of the Lump-sum Price (Bill of Quantities)
- Volume V: Drawings

1.2 Change orders

It is possible that the contract of which these Technical Specifications form a part may, in
appropriate circumstances, be modified to permit additional works and additional funding
therefore. Any such modifications will only be permitted if they can be agreed before the expiry
of the financing agreement under which the initial contract was financed and if the additional
funding is available from the same budget line as that used for the initial contract.

All changes to the contract will and can only be directed in writing by the EU Delegation.

Any oral or written directions, instructions, explanations, commitments and/or acceptances
provided to the Contractor by any other person than the EU Delegation shall not be construed
by the Contractor as a change in the statement of work.

If the Contractor accepts and/or executes such directions, proposed changes, instructions,
explanations, commitments and/or acceptances, the EU Delegation will not approve/pay for
such changes.

1.3 UXO definition

Unexploded Explosive Ordnance (UXO) are defined as “Military munitions that have been
primed, fuzed, armed, or otherwise prepared for action, and have been fired, dropped,
launched, projected, or placed in such a manner as to constitute a hazard to operations,
installation, personnel, or material, and remain unexploded either as a result of malfunction,
design, or any other cause’.

In certain cases, an encountered UXO item will be unsafe-to-move. Assessment of a UXO and
determination of whether it is safe-to-move depends upon many factors.

Clearance operations are undertaken to neutralize all UXO blocking the shipping channels in
ports, and navigable waterways. After neutralisation and recovery of all UXO, the complete area
has to be “resurveyed” to ensure that all suspicious objects are removed from the riverbed.

* X %
* *
* *
* *

* g %
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2 GENERAL PROVISIONS
2.1 Nomenclature

The terms such as: Contract, Specification, Drawings, Contracting Authority, Contractor,
Supervisor, used within this Volume, shall be interpreted in accordance with AIDCO document,
General Conditions for Works Contracts financed by the EU Delegation.

2.2 Relation with other Tender Documents

The Conditions of Contract, the Drawings and other Contract Documents shall be read in
conjunction with the Technical Specifications, and matters referred to shown or described in any
of the former are not necessarily repeated in the latter.

Notwithstanding the sub-division of these Technical Specification under different headings,
every part of it shall be deemed supplementary to and complementary of every other part and
shall be read with it or into it, as far as it may be practicable to do so.

23 Responsibility of the Contractor

Where the approval of the Supervisor is required under these Specifications, such approval
shall not relieve the Contractor of his duties or responsibilities under the Contract.

24 Specific requirements for Contactor

The Contractor shall provide all labor, management, tools, materials, equipment and
transportation necessary to perform the land, wetland and underwater subsurface UXO
removal, unless specified herein. The Contractor shall furnish the required UXO/EOD-qualified
personnel, EOD equipment, EOD instruments, and UXO transportation, as necessary, to
accomplish the required UXO works and furnish to the relevant authorities reports and other
data, together with supporting material developed while providing UXO support works. During
the implementation of UXO support activities, the Contractor shall provide also adequate
professional quality control to ensure the quality, safety, and completeness of the work.

No equipment is to be purchased on behalf of the Contracting Authority / beneficiary country as
part of this works contract or transferred to the Contracting Authority / beneficiary country at the
end of this contract. Any equipment related to this contract which is to be acquired by the
beneficiary country must be purchased by means of a separate supply tender procedure.
Contractor will ensure all certifications required by EU and local requirements are provided, as
well as security of the material.

The Contractor MUST offers the entire range of works for clearing UXO both on land/wetland
and underwater, including:

e Highly qualified and experienced personnel (for more details; see Appendix IX — Personnel
qualifications) provided from initial survey and recovery to disposal and ensuring the work is
subjected to the minimum of delays and is carried out in the safest possible manner

e SOP’s, site-permission demining and UXO-contract accreditation from relevant Serbian
Authorities (the workplace, the site installation and all equipment used by the Contractor must
be according to the following directives of the EU and/or the according laws of the member
states)

e Preliminary exploration for risk analysis which may include the following: EOD risk mitigation
e Determination of possible approaches for location of underwater UXO or anomaly
investigation

e D-GPS supported surface probes on land, wetland and underwater

e I|dentification and recovery of UXO both on land, wetland and in the water by EOD divers
(note that the munitions must be disposed of or disarmed in another way, exclusively by
qualified underwater EOD/MCD)

e Depth measurements on land, wetland and in the water, such as points at which bombs are
suspected in the riverbed

¢ Bomb/missile recovery with installation of supports

e Removal of submerged UXO (or suspicious objects) from navigable waterways using
underwater munitions disposal procedures (UW UXO)

* X %
* *
* *
* *

* g %
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e Monitor the clearance process "QA" and carryout technical sampling procedures to ensure
the quality has been maintain throughout the clearance process
e Clearance certificate and handover after operation

Expected experiences (informative):

e Underwater UXO or Mine Clearance Operations to meters depth in sediment, with water
variation from 3 to 15 meters high (the working area is unique, with variable water depth ranging
up to 13 m)

e Demining diving operations: target investigation, identification, neutralisation and UXO
removal

e Underwater localisation & identification of UXO

e Technical Survey, detection and Data acquisition with DGPS positioning (map &
cartography)

e Magnetic target positioning with diving investigation, identification & UXO collection

e Side Scan Sonar Survey and Data acquisition with DGPS positioning (map & cartography)

e Quality Assurance /Quality Control in Offshore and Onshore Mine Clearance Operations -
ISO 9001/2000 Certification.

2.5 Accreditation and Licence

The Contractor shall obtain accreditation and licence(s) necessary for execution of all the Works
in accordance with Serbian laws and standard, UN IMAS rules and International Standards for
commercial diving & underwater operations.

The Contractor shall request these licenses and accreditation from the competent authority in
Serbia and comply with the conditions put forward by the competent authorities.

Note that the UN IMAS Accreditation is obligatory (IMAS 07.30) and ISO 9001 Certification
(such as “Quality Assurance /Quality Control in Offshore and Onshore Mine Clearance
Operations - ISO 9001/2000 Certification” or similar) would be an asset for the Contractor.

2.6 Management of the Works - Certified and qualified Person

All works shall be managed according to the UN IMAS regulations, IMCA codes, International
Standards for commercial diving & underwater operations, and other International and Serbian
Standards.

Where such standards and codes are national, or relate to a particular country or region, other
authoritative standards which ensure an equal or higher quality than the standards and codes
specified will be accepted subject to the Supervisor's prior review and written approval.
Differences between the standards specified and the proposed alternative standards must be
fully described in writing by the Contractor and have to submit to the Supervisor at least 28 days
prior to the date when the Contractor desires the Supervisor's approval. In the event the
Supervisor determines that such proposed deviations do not ensure equal or higher quality, the
Contractor shall comply with the standards specified in the documents.

A Contractor's Representative or a more Senior employee of the Contractor, as certified and
qualified person (EOD level 4 — see appendix IX “Personnel qualifications”), shall manage the
works on Site and keep the Site Diary. When this certified and qualified person is not present on
Site during the works, a competent staff member appointed by the certified and qualified person
shall be present instead of him and manage the works in accordance with the Contract and
keep the Site Diary. This however, does not relieve the certified and qualified person from his
responsibility for the management of the works on the site and keeping the Site Diary.

The Contractor's Representative will also be the contact person to the Supervisor and the point
of contact to involved relevant and also influential authorities in any matter concerning the
search areas, limitations in operation, external safety, transportation, storage, disposal, etc.
Fluency in Serbian would be an asset for the Contractor’s Representative.

2.7 Workmanship, Goods and Materials

All workmanship, goods and materials shall be to a standard as specified in these Technical
Specifications. Where no description has been made in these Specifications, all workmanship,
goods and material shall be in accordance with best practice for such workmanship and
material, and to a standard not less than specified in the appropriate current Serbian standard,
IMAS rules, International Standards for commercial diving & underwater operations and IMCA
codes.

* X %
* *
* *
* *
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All goods and materials to be incorporated in the Works shall be unused, of the most recent or
current models, and incorporate all recent improvements in design and materials unless
provided otherwise in the Contract.

Wherever brand names are mentioned in the tender dossier, they shall serve as a quality
reference only. Alternative brands of equal or higher quality than the specified reference brand
will be accepted subject to the Supervisor’s prior review and written approval.

A request for approval (including a comprehensive technical documentation and a full
description of differences between the specified reference and the proposed alternative brand)
must be provided in writing by the Contractor and submitted to the Supervisor at least 28 days
prior to the date when the Contractor desires the Supervisor's approval. In the event the
Supervisor determines that such proposed alternative brands do not ensure equal or higher
quality, the Contractor shall provide the reference brand specified in the documents.

2.8 Tools and Equipment

All types of tools and equipment shall be to a standard as specified in these Specifications.
Where no description has been made in these Specifications, all tools and equipment shall be to
a best standard related to task, design and maintenance and shall be appropriate to current
Serbian standard, UN IMAS rules and International Standards for commercial diving &
underwater operations.

All tools and equipment have to be used properly and in accordance with the user manual or as
approved by the competent authorities. All tools and equipment require up to data calibration
reports to guarantee the functioning within the accuracy standard for this type of equipment and
as required for these types of works and UXO activities.

After installation on site the Supervisor and MAC shall check the correct installation and function
of the equipment in a test. The minutes of that test together with the results will be delivered to
the Contractor and MAC. In case the results are not satisfying the contractor has to repair
immediately the equipment or land the installation accordingly and the test has to be repeated.

Without approval of the Supervisor the use of equipment for survey, diving activities and
recovery of UXO is not permitted. The handling and use of tools and equipment has to be
described in the Method Statement.

Software solutions used by the Contractor for survey (land and underwater) must have a viewer
enabling the Supervisor to check the results of the survey by his own. Special software solutions
used by the Contractor must be demonstrated in its abilities and features. The delivered viewer
must be accepted in its functionality by the Supervisor in writing.

29 Working hours

The anticipated working hours are eight hours a day, Monday to Friday. In case the contractor
wants to deviate from these hours, he will request such deviation in writing, being subject to
approval by the Supervisor. Any costs implications related to this deviation will be borne by the
Contractor. EOD Team MUST work exclusively during the day (night works are forbidden).

210 Working simultaneously at various locations

The Project anticipates simultaneous execution of works at locations within land, wetland and
underwater. Accordingly, the Contractor is expected to avail with several adequately equipped
and qualified labour teams, capable of carrying out all the works at the required locations.
Duration, chronological order and time dependence of works at different locations will be
presented up to a standard acceptable and approved by the Supervisor.

211  Additional works in case of additional UXO (new underwater UXO finding)

It is possible that the contract of which these Technical Specifications form a part may, in
appropriate circumstances, be modified to permit additional works and additional funding
therefore. Any such modifications will only be permitted if they can be agreed before the expiry
of the financing agreement under which the initial contract was financed and if the additional
funding is available from the same budget line as that used for the initial contract.

In the event of encountering new sunken UXO, other than targets from SSS project 2008/09 that
have to be removed, the Contractor shall inform the Supervisor immediately. On request of the
Supervisor the Contractor shall prepare at his own costs a SOP and a Work Method Statement

* X %
* *
* *
* *
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together with the cost breakdown of the activities to be executed. The Contractor shall take into
account all safety regulations and measures in accordance with international standards.

212  Partial provisional acceptance

Before Partial Provisional Acceptance the Contractor in co-operation with the Supervisor and
Mine Action Centre, shall check finally that all documentation which has been requested and will
be required for acceptance of the works, has in fact been presented and handed over to the
Supervisor and to the MAC.

If requested by the Supervisor, the Contractor in connection with his notice for provisional
acceptance shall submit a copy of the complete documentation present in his Control File and
his Quality Manual.

The Contractor's remedial work after partial provisional acceptance (during the maintenance
period) is subject to the same control conditions as the work before partial provisional
acceptance.

213 Final acceptance

The Contractor will remedy any defects that will occur during the maintenance (defects liability)
period, according to the stipulations in the Contract. The documentation related to any event
occurred during the maintenance period of 365 days and to the Works and activities executed to
remedy the defects, will be kept in the Contractor's Control File. The entire original
documentation in the Contractor’s Control File shall be kept with the Contractor for at least 5
years after the final acceptance, and will be accessible by the Supervisor or Contracting
Authority at any given time, with prior notice.

The Contractor will provide the Mine Action Centre with an original copy of that documentation.
This original documentation submitted by the Contractor will be kept permanently at the Mine
Action Centre archive.

* X %
* *
* *
* *
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3 BACKGROUND INFORMATION

3.1 Beneficiary country

Republic of Serbia

3.2 Contracting Authority

EU Delegation (EUD) to the Republic of Serbia
3.3 Relevant country background

The Ministry of Infrastructure is the beneficiary of this project and is ultimately responsible for
maintaining navigation through the work of Plovupt, the Directorate for Inland Waterways.

The agency responsible for quality control of humanitarian demining, namely removal of
unexploded ordnance (UXO) is the Mine Action Centre (MAC). MAC estimates that there are 43
locations that are suspected to contain 64 bombs and rockets; this includes the Danube and
Sava rivers. There is over 16 million m? of land, river and embankment contaminated by cluster
munitions that are off-limits, and around 2 million m? of the land contaminated with various types
of antipersonnel and antitank mines.

3.4 Current state of affairs in the relevant sector

A comprehensive search and survey1 of the Danube has logged the presence of UXO in eleven
locations following land survey and water multi-beam scanning; a water magnetometer survey
was carried out at all of these locations. This project focuses on the Prahovo Section (Danube,
chainage km 858 to 859.2) where removal of UXO is hampered by the proximity of scuttled
vessels from World War Il (WWII, see Appendix Il).

The SSS project identified some 142 magnetic anomalies (see Appendix VI — List of D9
ferromagnetic anomalies) in the target area within the port; these lie at varying depths, although
the majority (90%) lies between 0 and 5 metres below the floor of the riverbed. A schedule of
depths is given in Appendix VI. In addition, a part of the target area was not surveyed.

The target area is complex, in part because the SSS project could not complete a
magnetometer survey of the whole area and because it includes the Serbian fairway and
anchorage. There are three problematic issues that will need to be addressed:

o The presence of WW Il scuttled vessels that contain munitions believed to be depth
charges (these lie within the previously survey area but were not surveyed);
o The Serbian channel / fairway / anchorage was not surveyedz; and
. The wharf / oil terminal, contains scuttled vessels or wrecks from WWII, whose cargo /

munitions are unknown, was also not surveyed3.

There are at least four options to be considered in order to resolve these issues: (i) survey and
leave alone, (ii) survey and remove UXO, (iii) do not survey and leave outside the work area,
and (iv) survey, neutralise before remove UXO and salvage vessels.

Needs / Problems assessment for this project

1 Two SSS projects were funded by the EC CARDS programme: Supervision of Survey and Search Services for
UXO removal in the Inland Waterway Transport System (Contract No.05SER01/04/010) and Survey and Search
Services for UXO removal in the Inland Waterway Transport System (Contract No.05SER01/04/011). They were
completed in August 2009.

2 The reason for this is unclear, but it was a unilateral decision made by the contractor and supervisor without input
from MAC, the Port Authority or Plovput; possible reasons might have included depth of water, flow of water,
difficulties with navigation, and impediment to normal port activities. It is therefore essential that MAC and the Port
Authorities are consulted and briefed on a regular basis to avoid collusion between the contractor and supervisor.

3 This area was not surveyed; this may have been because (i) this is private property; (ii) water levels are low and
don’t permit normal methods of UXO survey [it is estimated that divers will be needed to survey this area], (iii) and
the adjacent land is the responsibility of the Serbian Ministry of Defense. Both of these factors require contractors to
follow strict procedures for acquiring work permits in the respective jurisdictions.

* X %
* *
* *
* *
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Preparations for the removal of UXO from the river bottom needs accurate information regarding
the depth, dimensions and position of the targets; this data is needed to calculate the
methodology to neutralise and remove UXO (with UXO identification by EOD, every fused UXO
must be considered as non safe to move). Further data about the soil properties around the
target locations needs to be collected, particularly to minimise any environmental contamination.
A method such as CPT (cone penetration testing) measurement, using a specially adapted and
non-magnetic CPT cone, has been suggested as an acceptable technique. This may be
combined with other survey equipment such as electromagnetic induction, ground-penetrating
radar, marine magnetometer, side scan and multi-beam sonar, remotely-operated vehicles and
Scuba divers.

With such magnetic field measurements and subsequent modelling calculation of the
dimensions of the target is possible. In the case of expensive underwater activities it is
necessary to get a clear measurement of the dimensions of the target in order to be sure that
only UXO are recovered rather than other objects such as scrap metal. The dimensions of the
targets may be calculated with the results of borehole-georadar or marine magnetometer and if
possible by EOD diver investigation for UXO identification.

It is strongly suggested to work with one or more of the following methods: Scuba diving (with
EOD diver), multibeam, side-scan, sub-bottom profiler and to give preference to Caesium-
Vapour-Magnetometer (marine magnetometer). For example, the model “G-882" (or similar)
Cesium-Vapor Marine Magnetometer provides the same high performance and delivering high
resolution results in all types of survey applications. This compact system designed for
professional surveys in shallow or deep water is particularly well suited for the detection and
mapping of all sizes of ferrous objects. This includes munitions and UXO of all sizes or other
scattered shipwreck debris, and any other object with magnetic expression. The cesium-vapor
marine magnetometer ensures that potential dangers can be accurately plotted and avoided or
safely removed, effectively reducing; risk, delays and unnecessary costs.

The main needs/problems to be considered within this IPA 2010 project are the:

- Definition of the precise area, determination and inserting on the maps perimeters of the area
for UXO removal in the Prahovo Section (this will require a detailed survey to validate the
location of the UXO, which will need to be signed-off by MAC / Mol / Plovput / Port Authority,
with an appropriate permit and certification system);

- Coordination with the authorities to ensure that work plans are agreed in advance, necessary
permits are granted, and rules for navigation are agreed (the work plan, which will need regular
review and updating as necessary, must be agreed and signed-off by MAC / Mol / Plovput /
Port Authority);

- ldentification of appropriate techniques and methodologies for the investigation, neutralisation
and removal of UXO based on IMAS regulations and practical knowledge of STANAG
2884/AEODP-01(A) Vol 1 (this will be developed into a works specification with appropriate
permit and certification system, that will need to be signed-off by MAC and Supervisor);

- All works for the UXO removal must conform to the Environmental Master Plan and Health &
Safety Plan (these will be developed into the works specification with appropriate permit and
certification system, these will need to be signed-off by the Ministry of Environment and Spatial
Planning); and

- The contractor is obliged to handover the UXO, and any dredged material, for its safe
transport and ultimate disposal to the appropriate authorities (this will be developed into a set of
procedures with appropriate permit and certification system that will need to be signed-off by
the relevant authorities).

The IWT Master Plan makes some observations on the care needed when conducting
investigations and the removal of UXO from the Prahovo port (see Appendix II).

Plovput has conducted a bathymetric survey of the Danube; the field work has been completed
and the data is being “cleaned”.

* X %
* *
* *
* *

* g %
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3.5 Related programmes and other donor activities:

A CARDS 2003 project4 financed the preparation of a Master Plan for the development of Inland
Waterway transport. This plan includes the development of Prahovo port.

In 2008/9 the inland waterway was surveyed for unexploded ordnance (UXO) with a view to
their eventual removal’. This was done in consultation with the Mine Action Centre and its
findings are a benchmark for the proposed UXO removal and Supervision.

The Danube River Information System (RISS) is being prepared for the Serbian reaches of the
Danube; its remit includes her riparian borders. The Serbian RIS will be compatible with other
RIS used in Hungary, Romania and Bulgaria. The full implementation of the RIS along the entire
Danube is the subject of negotiations between the European Commission and the Danube
Commission.

4 This information is supplemented by the EU funded Feasibility Studies for the Serbian IWT Network and for the
IWT Ports (2003 CARDS contract No. EAR/03SER01/08/002).

52005 CARDS programme contracts Nos.05SER01/04/011 and 05SER01/04/012
6 An IPA 2007 project

* X %
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4 OBJECTIVE, PURPOSE & EXPECTED RESULTS
41 Overall objective

The overall objective of this project is to “develop the full potential and the competitiveness of
Serbia's inland waterway transport sector for socio-economic development, in particular in the
Danube basin” (see fiche Logframe in Appendix I)”.

More accurately, this specification is for a works contract in full accordance with EU,
international and national standards.

4.2 Purpose

This project’s purpose is “to remove identified UXOs within the most priority areas’ and conduct
an efficient and effective supervision of their removal from the navigation fairway in accordance
with international regulations and standards” (see fiche Logframe in Appendix I).

Specifically, this project’s purpose is to clear suspicious ferromagnetic objec’ts8 from the Danube
riverbed at Prahovo port; these anomalies have been tentatively identified as unexploded
ordnance (UXO) or wrecks (sunken vesselsg) from the World War Il containing UXO. The
Contractor must ensure that these suspicious anomalies are investigated more closely by EOD
diver; and after further investigation such objects that are suspected, with a high degree of
probability to be UXO, should be neutralised, removed and disposed of.

The technologies currently employed by munitions response industry are:

1. Archive Search

2. Site Investigation

3. Detection

4. Access, Location and Excavation

5. Deactivation/Neutralization (hand tools, explosives disrupters, special shaped charge,
dearmers, tape & line, rocket wrench, abrasive cutting equipment...)

6. Recovery & underwater recovery

7. Disposal

8. Monitoring and Stewardship

4.3 Results to be achieved

This project requires the following inter-related outputs (see fiche Logframe in Appendix I);
however, the first result is especially pertinent:
¢ Navigation conditions in the Prahovo port along Corridor VIl are in line with the Danube
Commission’s requirements and international standards.
e Supervision of UXO removal activities in accordance with national and professional
standards have been carried out successfully.

T The provisional area is around the port of Prahovo; the exact area(s) will be selected following consultation
between the Mine Action Centre, Plovput and the Ministry of Infrastructure (Plovput and the Port Authority). The
chosen location(s) will be verified at the start of this Project. There are other interested parties, which include: the
Russian owners of the oil terminal, the Ministry of Defence who are responsible for part of the littoral adjacent to the
terminal and Port, and the owners of the Port.

8 These anomalies arise largely from the 1999 NATO air operation campaign, although there are also suspected to
be UXO from World War I.

9 These wrecks (sunken vessels) containing UXO will not be removed under this project, but the Contractor will insert
their positions in the maps. However, Contractor is obliged to remove all isolate UXO that can be possibly detected
outside these vessels.

* X %
* *
* *
* *
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5 ASSUMPTIONS AND RISKS
5.1 Assumptions

There are no specific assumptions underlying the successful implementation of this project set
out in project fiche’s Logframe (see Appendix I). However, it is assumed that the Supervision
and UXO removal can be coordinated effectively and that access to Prahovo port is made
available. This requires careful planning and coordination, which must be done in detailed
consultation with the Port Authorities, MAC and the owners of any of the land based facilities in
the search and recovery area. Specifically the additional assumptions are that:

¢ Existing legislation and regulations are sufficiently clear to allow the commissioning and

acceptance of the activities by the potential Contractors;

e The Contractor will obtain the required permits in timely fashion with the full support of

the local authorities; and

¢ Strong political will and commitment exist that will ensure that the local authorities and

institutes will facilitate the smooth implementation of the project.

5.2 Risks

There are no specific risks identified in the log-frame that is part of the project fiche; however, it
is clear that there are risks associated with this project. These include:
e Survey and removal works are hampered by the Sturgeon spawning season or other
environmental restrictions;
¢ Unfavourable weather and river conditions hinder UXO neutralisation and removal;
¢ Agreement over the extent of the removal area not finalised; this will be finalised before
the commencement of works together with the Ministry of Infrastructure, Mine Action
Centre, Supervisor and Contractor;
e Permits and approvals are not provided in a timely fashion due to administrative
restrictions; and
¢ Continued co-operation from neighbouring states in respect of navigation (i.e. Romania).

Clearly this is a hazardous project, with inherent risks from both the UXO and navigation in busy
channel and port. To minimise the administrative risks mentioned above an indicative inventory
of the applicable permits and accreditations is given in Appendix Ill.

* X %
* *
* *
* *

* g %
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6 SCOPE OF THE WORK (FOR INDEFINITE QUANTITY OF UXO)
6.1 General

6.1.1 Project description

This project covers the survey and removal of unexploded ordnance (UXO) from the Prahovo
Section (Danube, chainage km 858 to 859.2 - land, wetland/river bank and
underwater/riverbed) in Serbia.

A budget has been set aside for the land, wetland and underwater survey and removal of UXO,
including the general survey for the roads access and areas (tracks, base camp, workplace,
etc.) for cluster-bombs clearance all around the site between riverbanks and land. These access
roads, tracks, and all areas cleared will be marked with plastic bags and maintained in perfect
conditions.

A separate project has been allocated to Supervision of works.
Both projects are funded from the IPA 2010 programme.
FORWARNING:

The UXO water Survey identified +142 targets which magnetic response could potentially be
linked to munitions. The NATO air force attacked a number of targets on the river bank and at
the port, using MK 81-84, BLU-109, GBU 27-28 and cassette bombs, with various guidance
systems and various types of rocket weapons including the cruise missiles.

Thus, the risk of encountering an Unexploded Explosive Ordnance (UXO) is low. In reference to
the pre-existing documentation: “on the basis of ballistic estimates, experience, observations
and number of missiles which might not have exploded (especially those that hit the water), it is
expected that this location may contain two (2) UXO in the riverbed and port”. An appropriate
number (at least 5) of UXOs must be removed according to the instructions given by the
Supervisor and MAC.

Appendix IV provides more details about the location of the project and the conditions there.

6.1.2 Geographical area to be covered

Prahovo Section on the River Danube in the Republic of Serbia.

6.1.3 Target groups

The target groups for this project are:
- The Mine Action Centre, who provide oversight for the removal of UXO in Serbia;

- Plovput, the Directorate for Inland Waterways who are responsible for navigation along the
Danube; and

- Ministry of Infrastructure (Mol), who is the formal beneficiary of the project, and their Sector for
water traffic and security of sailing (Kapetanija in Prahovo).

Their contact details are:
Mine Action Centre: Vojvode Toze 31, 11050 Belgrade, tel: +381 11 30 45 280, fax: +381 11 30
45 281

Plovput: Francuska 9, 11000 Belgrade, tel: +381 11 3029 801, fax: +381 11 3029 808

The Ministry of Infrastructure: Nemanjina 22-24, 11000 Beograd, tel: +381 11 363 1616, fax:
+381 11 361 7486

Kapetanija (Mol), Port Headquarters, Prahovo: PristaniSna zona bb, 19330 Prahovo, tel/fax:
+381 19 524 026

* X %
* *
* *
* *
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6.2 Specific activities

The survey and removal team will work closely with all parties, so transferring to them both
technical knowledge and skills associated with this project.

The Contractor’'s team should carry out any necessary investigations, surveys and tests in order
to validate the location of the UXO removal. These surveys/tests should include, but may not be
limited to: Scuba diving investigation, bathymetry, physical-chemical analysis of sediments and
riverbed material, geotechnical and hydraulic modelling. Techniques using electromagnetic
induction, ground-penetrating radar, marine magnetometer, side scan and multi-beam sonar,
remotely-operated vehicles and Scuba divers may also be appropriate.

If such studies are required to delimit the area of operations in Prahovo port, then they are to be
supervised by this project.

6.3 UXO survey and removal works
These works provided by the Contractor should include, but not be limited to, the following sub-
sections, where the Contractor shall:

(i) Conduct a detailed survey of the specified area, which should include all of the anomalies
identified in previous project “SSS 2008/09”. This must be done to determine the exact and
extent of the anomalies and their location, thus confirming, or otherwise, as an object

identified UXO for removal.10

(ii) Prepare work plans, Standard Operating Procedures (according to UN IMAS), for the
UXQO’s removal,

(iii)Remove the UXO (after neutralisation or render safe), taking due care in setting out and
preparing for the extraction of the objects;

(iv)Dispose of the UXO using approved local contractors and according to international and
national standards. The approved and designated site for destruction in this region is the
approved polygon at “Petrovo Selo” village that meets all the requirements and contains all
that is necessary for such works at a distance of about 48 km away from Prahovo. (UXO
destruction on site may be only exceptional, supported by a special permit, in case this
proves to be the only safe manner of removal)

(v) All sediment and river material excavated in the course of the object’s removal shall be
disposed of in accordance with the Environmental Management Plan, subject to the
appropriate permits.

The clearance method contains the stages of underwater UXO locating, search and diving
identification, uncovering, de-activation & neutralisation, excavation and extraction, transport and
destruction of UXO.

6.4 Project management

6.4.1 Responsible body

European Union Delegation (EUD) to the Republic of Serbia.
6.4.2 Management structure

The Programme Manager for Operation in the EU Delegation will supervise and monitor the
implementation of the contract.

The Contractor’s primary counterpart will be the Ministry of Infrastructures and MAC, the former
will appoint a Responsible Person to undertake operational project management and liaison
with the Port Authority. Representatives of the Port Authority work split shifts (five days on - five
days off), so meetings must be carefully scheduled.

10 An appropriate number (at least 5) of UXOs must be removed according to the instructions given by the
Supervisor and MAC. Criteria for selection of UXOs that are going to be removed and disposed will be defined by
MAC in collaboration with Supervisor.

* X %
* *
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The Responsible Person will coordinate project implementation and shall ensure that all staff of
the beneficiary organisations provide such assistance and information as may be necessary to
ensure the successful implementation of the project.

MAC will appoint a Project Manager, who will be responsible for day-to-day liaison and
coordination with the project team.

6.4.3 Facilities to be provided by the Contracting Authority and/or other parties

Neither the Contracting Authority nor MAC are obliged to provide facilities. Nor is the Port
Authority obliged to provide support but they have agreed to do so. The Port Authority will assist
the contractor in finding a suitable facility that they may rent, or permit the Contractor to erect a
temporary container office on the port authority's premises. EUD/MAC shall provide the
Contractor with all relevant reports, studies, legislation, standards, methodologies and other
technical documentation required for the completion of the required results, without charge or
unreasonable delay.

The OCF must be adjacent to the Danube and the target area; ideally it should be a secure
compound, where both the Contractor and Supervising Consultant can secure their equipment
and be close to the temporary wharf / jetties needed for the survey and recovery.

6.4.4 Training

MAC’s supervisory role is critical to the future clearance of the Danube river; it has a small
permanent staff (nine persons) with another four persons (surveyors and topographers) provided
by Donors. The training provided by this project should supplement the capacity building carried
out by other Donors.

A training needs analysis should be carried out, with specific focus on future UXO clearance. It
should comprise of on-the-job training, but it must not hinder MAC’s day-to-day activities.

* X %
* *
* *
* *

* g %

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS

19



Volume 3 — Technical Specifications

7 EXECUTION OF FIELD WORKS
71 Preparation works

711 Standards for UXO and underwater diving operations

Clearance will be executed according to international standards (IMAS, UN Accreditation, ISO
9001 Certification, practical knowledge of STANAG 2884/AEODP-01(A) Vol 1) and in
compliance with requirements of International Standards for Commercial Diving and Underwater
Operations, and of the Danube Convention and the Protocol on Safe Navigation.

The workplaces (land/wetland and underwater), the site installation and all equipment used by
the Contractor, must be comply with the appropriate international and national standards;
specifically they must comply with the following directives of the EU and/or the according laws of
the member states:

v" Directive 2001/95/ECC Product safety

v' Directive 89/391 +392/ECC; 98/37/EG Safety and health requirements of workers at
work

v Directive B9/654/ECC;92/57 +5B/EWG; 90/270/EWG; Safety and health for the use
of workplaces

v' Directive 89/6551ECC Safety and health for the use of work equipment by workers
at work

v Directive 89/656/ and 89/686/ECC Safety and health on the use by workers of
personal protective equipment

The Contractor must instruct his staff accordingly and use only equipment and tools compliant
with these regulations. In case of discrepancies between the Serbian law and the EU-
Legislation, the EU shall prevail.

In particular during and following exposure and handling of UXO (Unexploded Ordnance
Devices), ERW (explosive remnants of war) and mines, the International Mine Action Standards

(IMAS1 1) health and safety precautions must be followed. The pertinent IMAS-Regulations are:

http://www.mineactionstandards.org/imas.htm#english
v" IMAS 07.30 Accreditation of Demining Organisations (Ed.2) Amendments 1, 2, 3 &
4
IMAS 09.30 Explosive Ordnance Disposal (Ed. 2) Amendment 1
IMAS 10.10 S&OH General Principles (Ed. 1) Amendments 1,2 & 3
IMAS 10.20 Demining Worksite Safety (Ed. 1) Amendments 1, 2, 3 & 4
IMAS 10.30 Personal Protection Equipment (Ed. 2) Amendment 1
IMAS 10.40 Medical Support to Demining and UXO-service Operations (Ed. 1)
Amendments 1,2 & 3
IMAS 10.50 S&0OH Storage. Transportation and Handling of Explosives (Ed. 2)
Amendments 1, 2, 3 & 4
v IMAS 10.60 S&OH Reporting and Investigation of Demining and UXO-service
Incidents (Ed. 1} Amendments 1, 2,3 & 4
v IMAS 10.70 Safety & Occupational Health - Protection of the Environment (Ed 1.)
Amendment 1

ANANENENEN

\

The United Nations has created Mines Action Standards which sets out how clearance
operations should be carried out in humanitarian demining; the document clearly states how
quality assurance and control is to be carried out. This document is written to comply with
International Standard Organisation "ISO" requirements.

The methodology contained in the Contractor’s proposal must stipulate the range and scope of
the individual SOP's; these must comply with the above directives, standards and regulations.

1 The IMAS regulations may be found at: http://www.mineactionstandards.org/imas.htm
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71.2 Obtaining Permits

The Contractor will be responsible to obtain the necessary permits to execute and during the
execution of the works and for detailed designs. Before executing any works and as required or
indicated by the Supervisor the Contractor will have to submit copies of the requests for
approval of the designs and of the permits received. The Contractor will prepare these designs
using standards acceptable to the Supervisor and in such a detail and quality to obtain the
approval of the competent authorities. The Contractor is responsible for and will have to obtain
the necessary approvals during the various stages of the execution of the works taking into
account the procedures and methods.

71.3 Standard Operating Procedures (SOP)

A series of Standard Operating Procedures (SOP) must be established and agreed in
accordance with the IMAS 07.30.

These will cover UXO operations and EOD methods, health & safety, installation facilities,
surveys, detection methods, Quality Assurance and Control (such as “QA/QC in Offshore and
Onshore Mine Clearance Operations - ISO 9001/2000 Certification” or similar would be an asset
for the Contractor), recovery & disposal, and all underwater operations. The SOPs must contain
any and all procedures related to UXO detection & removal (land and underwater), safety
distances, as well as public information and notification of authorities.

The draft detailed SOP together with the Method Statements that have to be submitted with the
Tender shall cover the requirements hereafter.

The EOD methods with EOD neutralisation are used before to remove the UXO from the bottom
(hand tools, low-level detonation method as: explosives disrupters, special shaped, dearmers,
rocket wrench/fuse extractor, tape & line, etc.), or using abrasive cutting equipment such as HP
water jet cutting.

Guidelines for these SOPs are given in the following sections. The Contractor tendering for
these works shall consider these to be the bare minimum standards and must interpret them
appropriately when preparing their technical proposal.

Updating SOP: upon locating of an UXO the Standard Operating Procedures which the
Contractor has submitted with his bid need to be adjusted to the local circumstances. The
protocol for operating these procedures must be agreed and signed—off prior to work
commencing; this should also include the issuance of the appropriate permits and certificates.

The Contractor shall submit the final and detailed (full) SOP fifteen (15) days before
commencement of the works for the Approval of the Supervisor, the Contracting Authority and
the Mine Action Center.

7.2 Surveying
7.21 Existing levels

The Contractor shall satisfy himself that the existing ground and riverbed levels as shown on the
drawings in Volume 5 are correct. Should the Contractor wish to dispute any levels, prior to the
execution of the survey, he shall submit to the Supervisor a schedule of the position of the
levels considered being in error and a set of revised levels. The existing ground relevant to the
disputed levels shall not be disturbed before the Supervisor’s decision as to the correct levels is
given.

7.2.2 Sequencing of activities

During the 2008/9 survey over 142 anomalies were detected (see appendix VI); these are
assumed to be UXO and embedded in the riverbed up to a depth of about 6 m. The position and
identification of these suspects UXO should be verified with the following methods: multibeam,
Side-Scan, Sub-Bottom profiler and Caesium-Vapour-Magnetometer. The results of the survey
will be made available to the contractor.

It is strongly suggested to work with one or more of the following methods: Scuba diving (with
only EOD diver), multibeam, side-scan, sub-bottom profiler and to give preference to Caesium-
Vapour-Magnetometer (marine magnetometer). This compact system designed for professional
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surveys in shallow or deep water is particularly well suited for the detection and mapping of all
sizes of ferrous objects. This includes munitions and UXO of all sizes or other scattered
shipwreck debris, and any other object with magnetic expression. The cesium-vapor marine
magnetometer ensures that potential dangers can be accurately plotted and avoided or safely
removed, effectively reducing; risk, delays and unnecessary cost.

It has to be stated that all the above results are describing geophysical anomalies not real
objects. A field can be created by several objects so that an anomaly can indeed consist of
more than one object. An anomaly is regarded as cleared in case that all small objects are
removed and the result is controlled by a magnetometer.

According to the error assessment applied to the surface measurements conducted during the
2008/9 survey accuracy of the position of the suspicious objects is within a threshold of about
plus/minus 1 m. Due to these restrictions the accurate depth and the dimensions of these items
are not sufficiently known, further variations in detection tolerances mean that there other
unknowns:

v" Probability that the items are UXO;

v" Typology of UXO;

v' Position and depth of the objects in order to place the underwater protective device
correctly.

v' The preparation for the recovery of UXO from between 1.5 to 2 m below the
riverbed needs accurate information regarding depth, the dimensions and the
position of the targets and the soil conditions especially to calculate the underwater
protective device (protective screen for current/baffle for fluids, rings etc.).

With the measurements the position and depth of the objects together with its dimensions are
measured as precondition for safe and successful recovery of it, and systematically after
underwater UXO neutralisation (such as defused or other EOD methodology). If it becomes
clear after data processing, that the investigated object is with high probability an UXO, the
method statement for recovery must be prepared (completed by Scuba diving identification with
EOD diver before UXO removal). In case of the object is embedded more than 1.5 m in the
riverbed additional foundation analysis of the soil conditions on site must be investigated in
order to prepare the decision how the stiffening of the building pitch can be performed.

After recovery of all small objects another QA area survey has to be carried out to control the
result of the recover and to ensure that all suspicious small objects are removed from the
riverbed. The other buried metal object will be marked “FFE” (Free From Explosive: signifies
items made inert and/or confirmed to contain no presence of explosives).

The magnetic surface survey is intended to be performed under three circumstances:
1. Areas not been surveyed in the previous contract 2008/2009 must be surveyed

2. Spots with insufficient information received with the previous survey must be resurveyed in
order to get more precise information

3. After recovery of the UXO the area where the items had been recovered must be resurveyed
again in order to proof the accurate performance and to check if all parts suspicious to be UXO
are recovered.

7.2.3 Verification survey

An accurate ground survey of all coordinates and perimeters is precondition for successful
performance. Failures during the survey may lead to unsuccessful and unsafe recovery
activities; consequently any claims for payment will be void.

The Contractor shall make sure that the existing ground and riverbed levels as described are
according to the actual situation during his work and basic of accordant payment. The
coordinates of the turning points of the areas to be searched shall be determined in the
drawings and borders of those areas shall be mapped. Should the Contractor wish to dispute
any levels, prior to the execution of the survey he shall submit a schedule of the position of the
levels considered being not accordant to the drawings and the descriptions of the tender
documentation and deliver a set of revised levels to the Supervisor. The existing ground
relevant to the disputed levels shall not be disturbed before the Supervisor's decision as to the
correct levels is given.

* X %
* *
* *
* *

* g %

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS

22



Volume 3 — Technical Specifications

This level will be defined as the performance benchmark and payment for works rendered must
be based up joint agreement of the measurement.

The Contractor shall generate the digital maps through a detailed survey using the integrated
GPS system. In case of insufficient DGPS reception the geodetic reference has to be
transferred via optical means. Digital results must be transferred to the Supervisor as ASCII-
codes.

The input data for digital topographic maps of the area shall be collected by the Contractor
using a precise electronic tachometry method. The survey must be conducted by suitable
qualified personnel.

If during the performance ground or riverbed levels are change, the Contractor must apply for
approval of those revised levels to the Supervisor, otherwise the joint agreement of the levels at
the beginning of the performance is the benchmark for payment claims.

Therefore, maps of the UXO-suspicious points and areas have to be mapped and marked
during survey and recovery activities according to this system.

The accuracy of the perimeters of the areas must be within £ 0.1 m.

Positions and perimeters on the riverbed have to be transferred with adequate methods to the
water surface. The method used by the Contractor has to be described in the Technical Offer.

The Supervisor may at his own discretion check the Contractor's surveys and setting-outs, and
perform his own surveys for inspection and check of the Contractor's measurements for
payment. The Contractor shall provide the Supervisor with all reasonable and customary
practical assistance for performing such surveys and measurement, including labour
(chainmen), minor consumables (such as pegs), floating equipment, etc.

The results are part of the UXO survey has to deliver a declaration (clearance certificate/hand-
over certificate...) that the whole area inspected after recovery of UXO is free of any objects
suspicious to be a 500 Ibs bomb or larger UXO. This declaration must be signed by the
responsible project manager and the business manager of the Contractor. The criteria and
thresholds to assess suspicious objects and to include or exclude it for consideration must be
explained by contractor in the Technical Offer.

7.3 Searching for UXO
7.31 Search equipment

The Contractor shall perform the UXO search on the land and water area through the
application of several methods using the Geophysical Information Systems (GPIS) as its basis.
The Contractor will collect data and execute the required geodetic surveys, physical field visits
and prepare 2D and 3D maps and images of the land and water area subject to the search,
making use of geophysical measurement methods (geomagnetic) and use of proton
magnetometers and sounders.

The Contractor will ensure that any measurements, including the geomagnetic measurements
to be carried out shall accurately define the geo-referent coordinates of points with recorded
anomalies in the values of geomagnetic, electromagnetic and other physical fields intensities,
identifying through this manner the locations contaminated by ferromagnetic and other
materials, including UXO.

The Contractor shall perform search of the area with the metal detectors for landmine detection
and active detectors for buried ammunition (using devices like metal detector UPEX 740M,
passive detector such as borehole/Magnex 120LW, or similar).

The Contractor shall perform search of the area possibly contaminated with cluster bombs with
the bomb locators for battle area clearance.

The Contractor has to submit up-to date calibration records of the equipment to be used for the
surveys. These records have to be approved by the Supervisor prior to the use of the same.
Suitable instruments to execute these measurements may include proton magnetometers with
dragging sounders capable of rough signal selection and high quality anti-mine sounders. The
Contractor shall perform UXO detection using precise detectors — bomb blockers.
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For wetland and riverbed EOD diver can use underwater ammunition detection (using devices
like metal detector UWEX 722C or UWEX 725K, passive detector such as borehole/Magnex
130B, or similar).

7.3.2 Search Method

The Contractor shall make himself familiar with experiences gained so far in the Danube river
UXO clearing projects and of experiences with similar river or sea conditions.

The Contractor shall prepare and submit a Method Statement of the search for UXO, including
cluster bombs and land mines. This Method Statement will include amongst other the
equipment to be used for search, taking into account the type of UXO and local conditions.

The Contractor will make use of geomagnetic measurements with the application of
contemporary technologies of detection-measurement and for positioning.

Above mentioned geomagnetic measurements could not be used for the demining — clearing of
the areas contaminated with AP and AT land mines and cluster bombs. For the carrying out of
those operations Standard Operating Procedures for demining of the mine fields and Standard
Operating Procedures for battle area clearance should be used.

The Contractor will carry out measurements to be performed on parallel lines of approximately
the same depth, along the river course, using intensity and a frequency to obtain a 100%
coverage and to ensure that no area shall be missed in the search. The Contractor shall apply a
methodology that will provide digital records of areas to be searched, guaranteeing full reliability
of the search.

Requirements for the positioning system will be according to the International Standards for
these types of works and a Work Method Statement will be submitted by the Contractor for
approval by the Supervisor.

The Contractor shall determine at all the positions with identified magnetic field deviations, the
coordinates in WGS and local coordinate system. These will be used for guidance of vessels
with marking and other equipment and for EOD divers who further search the locations for
identified magnetic field anomalies.

The Contractor will mark the points of defined magnetic field deviations. The measurements
shall be subject to analysis and the bomb-detonation team and divers will be informed
accordingly. The analysis of collected data shall result in an answer to the question of the
presence of ferromagnetic matters of defined values, as an equivalent to a possible UXO with
accurately defined coordinates and depth.

The analysis of collected data and the identification of the possible locations were UXO seem to
be present need to be confirmed by the Supervisor before the Contractor continues the
following steps of the removal works.

7.3.3 Positioning Method

The Contractor shall prepare and submit a Method Statement describing the positioning method
and the equipment and materials to be used and the means to keep remotely operated
equipment on frack, including the geographical reference, and how to position finds of ordnance
on the riverbed and on riverbanks, or land and wetland area.

7.3.4 Detection Method
In a first step a land/wetland survey with a DGPS system is needed to determine the perimeters
of the areas with the suspicious objects and the areas still not surveyed.

The detection of UXO buried in the banks or the riverbed at greater than 2 m becomes
inaccurate and ineffective with increasing depth due to signal weakness and interference.
During the 2008/9 survey which prepared for the possible recovery of suspicious objects it was
recognised measuring criteria had to be improved, particularly regarding:

v' Position of the object;

v Its size; and

v lts dimensions.

The Contractor should consider the following possibilities (for land or underwater operation):
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v Drilling and jetting of holes up to 6 m into the riverbed with water depths up to 15 m
above.

v" Magnetic borehole detection with 3-axis-magnetometer with a measurement range
of more than + 150.000 nT.

v' Borehole geo-radar in reflection mode with a frequency of 100-500 MHz or as
appropriate.

v Use of a method for investigation of soil conditions without impacts caused by
shock or vibration of the tools like CPT (Cone Penetration Test) or similar

7.3.5 Riverbed Detection Method

The Contractor will carry out magnetic field measurements to be performed on parallel lines of
approximately the same line spacing of less than or equal to 2 m along the river. If the line
spacing exceeds that distance those lines have to be resurveyed or overlapping can be used to
perform the survey with the Hypac software or similar.

One day after survey the contractor has to deliver the track plan of survey to the Supervisor for
consideration.

The data acquisition has to be performed with Caesium-Vapour- Magnetometers (such as G
882 model or similar) with Maglog software and Hypac to navigate with precision.

The Contractor shall apply a methodology that will provide digital records of the areas to be
searched, guaranteeing full reliability of the search.

The Contactor has to use a DGPS RTK-system with a GPS-Base station on land (such as
DGPS Trimble 5700 or similar). The data have to be time stamped and synchronized with the
GPS position. If the GPS connection is insufficient the position should be transmitted via optical
means (tachymeter-total-station). The Contractor shall determine at all the positions with
identified magnetic field deviations the coordinates in WGS and Gauss-Krueger System Bessel
Ellipsoid 1841.

Along the track of the sensor or the sensor platform is moved the data point interval of readings
should be minimum 5 readings per meter.

A hardware setup with a real time control of the sensors height above the riverbed has to be
used. With angle sensors the position of the probe on the ground relative to the GPS-Antenna
has to be recorded continuously. The distance of the sensor to the riverbed should not exceed
0.5 m. The altitude of the sensor above the riverbed must be recorded and provided for control
of the Supervisor with an echo sounder.

The variations of the earth magnetic field have to be recorded with a base station on the survey
vessel. It is recommended using an array with additional vertical sensors (0.5m- 1m vertical
separation). Such a setup would yield total field as well as real vertical difference information.
With that solution the problems of data underneath of ferromagnetic disturbances as well as
false alarms created by ship traffic could be eliminated.

The preliminary data control must be performed in real time and made available to the
Supervisor within 1 day after survey.

The methods used for data acquisition must be described in the Technical proposal. The
approval of the Method Statement is precondition for the performance of the contractor.

If the contractor on his own decision starts his survey on another site without approval of the
data by the Supervisor any costs resulting from this decision are born by the contractor.

7.3.6 Data processing QA/QC

The magnetic measurements shall be subject to data processing and analysis of the field
deviations. The accuracy of the results of survey has to be as follows:

v XandY equal to or better than 0.5 metre
v' Z equal to or better than 0.15 metre

The analysis of collected data shall result in an answer to the question of the presence of
ferromagnetic matters of defined values, as an equivalent to a possible UXO with accurately
defined co-ordinates and depth.

In a method statement delivered with the offer the contractor have to describe:
v'the magnetic software he is using,
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its possibilities of data processing,

the model assumptions used in the software

the specific filter functions

the viewer to reads the results of data processing delivered to the employer

The analysis of collected data and the identification of the potential locations where UXO may
be present will be done by the Contractor and its experts guided by the Supervisor.

The complete results of data processing have to be processed and delivered for approval of the
Supervisor in due time, latest 6 days after the date of the survey.

The identified magnetic fields must be described in a list of results. The Supervisor has 3
working days time available for approval of the data, which is precondition for moving the survey
crew to the next site.

The Contractor has to provide the Supervisor with a viewer enabling the reading of the magnetic
data.
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7.3.7 Preparation of boreholes

The boreholes for the magnetic and georadar measurements must be created without creating
impact by shock and vibration; suitable techniques might be drilling or jetting with a water beam.

In the Technical Proposal the Contractor has to describe his proposed method for sinking the
boreholes together with a table of his technical equipment used for that purpose. Furthermore
the contractor has to explain his precautions to exclude any possible ignition of the fuse during
the process.

7.3.8 Magnetic detection

Three-axis magnetometers are more versatile than the single-axis versions. Essentially
consisting of three single-axis sensors, in an orthogonal configuration, they measure magnetic
field strength in the x, y and z directions. This allows the total magnitude and direction of a
magnetic field to be determined. The typical measurement range is up to 200,000 nT which
enables an interpretation of measurements even in vicinity of big ferromagnetic objects.
Therefore, for performing this project the contractor should use probes with a dynamic range of
minimum * 150,000 nT.

The purpose of borehole detection is the detailed investigation of the disturbances of the earth
magnetic field caused by the chosen ferromagnetic objects in order to find its exact position in
the ground. The exact x, y-position of the borehole has to be recorded in writing an inserted into
a site drawing.

The contractor must use probes with digital recording with the possibility of printing of a profile
chart of the results. Furthermore, the following measurements are required:

v' The coordinates of the measurements must be plotted in the drawing of the whole
area in appropriate scale,

v' The functionality of the probes must be tested every day and recorded in the site

diary,

The depth of the probe must be continuously electronically recorded,

The digital data have to be delivered to the supervisor daily

Data point distance is <= 0.05 m

Allocation of the midpoint of the anomaly <= 0.1 m.

In case of expensive deep building activities it is necessary to get a clear measurement of the
dimensions of the target in order to be sure that these efforts are done to recover UXO rather
than anything else like scrap metal. This decision can be taken only following measurements of
the dimensions of the suspicious object.

Borehole-radar reflection methods provide information on the location, orientation, and lateral
extent of objects that in vicinity of the borehole. With the borehole detection the dimensions of
the object should be determine if the objects might be an UXO or not.

The technical requirements for borehole radar are:

v' Centre frequency: 100-500 MHz, or as appropriate
v Digital record of depth and results

The results have to be made available to the supervisor on daily basis in order to decide
according to further proceedings with the object in question.
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74 Locating UXO
7.4.1 Updated SOP

Upon locating and identification of an UXO, for each location, the Standard Operation
Procedures which the Contractor has submitted with his bid, need to be adjusted to the local
circumstances.

The Contractor shall submit the final and detailed (full) SOP fifteen (15) days before
commencement of the works for the approval of the Supervisor, the Contracting Authority and
the Mine Action Center.

7.4.2 Detailed Work Method Statement

Upon locating and identification of an UXO and after adjusting the SOP to the local
circumstances, the following has to be recorded and prepared, all to the approval of the
Supervisor and MAC:

Record of position

Record of type and fusing (if possible)

Record of uncovering activities

Record of state including hazard evaluation

Plan for neutralisation and removal based on the updated SOP.

Plan for transport and disposal based on the updated SOP.

Special Safety Program (including barrier, accident response and evacuation)
based on the updated SOPs to prevent any damages to the public and to
environment in case of an accidental detonation of the bomb.

Transport to the demolition area appointed by the Mine Action Centre Serbia
(currently at Petrovo Selo, which is about 48 km away from Prahovo in the North
part)

v Disposal of ordnance

v" Record of disposal and demolition (time, position and type, etc.)

This has to be done in due time and decided together with the Supervisor and the Mine Action
Centre. All above mentioned aspects will be included in a detailed Work Method Statement,
taking into account the health and safety precautions. The Contractor will further include
drawings and descriptions of the sections of the site and other working areas including: access
roads, traffic regulation on-and off shore, temporary piers and quays, barges, tugboats, cranes
and lifting equipment, containers for personnel, material, tools, waste etc.

The Detailed Work Method Statement shall be submitted fifteen (15) days before
commencement of works on site for the approval of the Supervisor, Mine Action Center and the
relevant authorities.

The specified Method Statement has to be delivered as soon as possible latest 2 days after
finding of the UXO.

In water the building pitch has to be stiffened and sheltered as long as the decision making
process is ongoing in order that the UXO is not moved by the current and that the pitch is not
silted up completely by sediment during the idle time. The method preferred by the Contractor
has to be described in the Method Statement delivered with the offer.

The site has to be marked with yellow buoys according to the site specified Traffic Safety Plan
agreed with the site captain and endorsed by the Supervisor.

All activities have to be agreed with the local authorities and the site Captain who will inform the
navigation authority according, to the Traffic Safety Plan.

After decision of the Contractor together with the Supervisor and MAC the agreed procedure
can start. Every step of disposal and demolition (time, action, position of the UXO etc) has to be
accurately recorded.
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7.5 Uncovering

UXO uncovering at the river bottom shall be performed by the Contractor depending on the
location of the target, type of bottom and soil and prevailing environmental conditions using the
required equipment to uncover the item. Once the uncovering operation has started the
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Contractor should complete it, to prevent the subject from being covered again after some idle
time due to sediment transport of the river.

7.6 Investigation and ldentification

Once UXO re-acquired, the Contractor shall proceed of the investigation (land and underwater)
and identification of the anomalies.

During intrusive investigation, the Contractor shall maintain an exclusion zone. This exclusion
zone shall be corresponding to the biggest calibre likely to be found.

The Contractor may need to move the marker during investigation work. If this occurs, the
Contractor shall maintain at the work site a centimetre GPS in order to re-position the marker
afterward.

The Contractor must investigate each anomaly, at a depth of investigation of 6 m below
sediment surface.

If the anomaly is found within the 2 m depth, the Contractor must excavate the item in order to
identify it (non munitions debris, munitions debris, UXO...). The Contractor shall continue the
detection to make certain that no other item is still present at this location.

If the anomaly is found to be deeper than the 6 m depth, the investigation is over. In this case,
the Contractor shall inform the Supervisor immediately to confirm that with the collected
information there is no possibility to be an UXO.

The hole created by the excavation work must be kept in place until the Supervisor will have
verified the excavation.

It is likely that an anomaly may have been created by more than one item. In such situation, the
Contractor must investigate and identify each item creating the anomaly.

If more than one item is identified within the 2 m radius, the Contractor shall fill the table of
anomaly identification for every item.

The Contractor must take picture of each anomaly/item and include those pictures in the daily
reports and the final report. A submersible camera will be required for UXO not safe to move (it
depends of the visibility).

The following information must be written on a board/paper next to the anomaly before taking
the picture and a ruler (cm) shall be used in order to provide information relative to item
dimension:

Project number

Contract number

Anomaly identification number

Water depth

Iltem Depth below sediment surface

Orientation (if UXO)

Unless specified by the Supervisor, all excavations shall be backfilled.

All identified targets of the anomalies shall be recorded with following details:

Photo

Date and time

Depth underground or riverbed

Time from start to the end of the uncovering procedure
Coordinate

Description

Position of the object in the compass rose

Weight (measured by a spring scale or similar)

If the anomaly is found to be an UXO:

1. The Contractor shall immediately inform the Supervisor and MAC.
2. For each UXO, the Contractor must fill an UXO identification form.

The technical description of the bombs used during the bombing attacks of 1999 is given in
Appendix VIII. The Contractor will verify these data and include in his procedures the
information required for UXO clearance. The Contractor will be responsible for the verification of
the presented data.
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7.6.1 Procedure

The clearing procedure depends from the environmental conditions with zero-visibility, the
calculated depths of the item; the top soil conditions, from the current of the river, the water
depth and the depth under the riverbed.

Basically a procedure for following recovery procedures must be provided and described in the
Technical Proposal.

Before beginning of activities following preconditions must be fulfilled:

v' Approval of the following documents specified according to the site conditions by
the Supervisor: Method Statement, Health and Safety Plan

v' Approval of the Traffic Safety Plan by the Site Captain and endorsed by the
Supervisor and installation of the information boards

v"Information and permission of the relevant State Authorities

v Installation of site office and performance of MEDEVAC training

Upon localizing of an UXO the Contractor will initiate procedures related to identification, render
safe procedures and/or neutralisation, transportation and final disposal. These procedures must
be in accordance with known and proved procedures and are subject to the approval of the
Supervisor and the Mine Action Center that has to be issued prior to the execution of the related
activities.

The Contractor shall prepare a draft Render Safe Procedure (RSP) that shall relate to the
individual phases of the UXO clearance procedures. A proper reconnaissance and identification
shall be carried out by the EOD diver in order to determine the exact type of ordnance, its
condition and whether it is possible to render it safe (every fused UXO must be considered as
non safe to move — see below “In-situ Explosions Works”) or to transport it to a disposal area.
Any and all procedures related to UXO detection, safety distances, removal and transport to the
destruction area, as well as public information and notification of authorities must be included in
RSP.

The Contractor shall prepare the procedure for neutralisation and disarming procedures which
are appropriate to the UXO threat and that are consistent with accepted international EOD
practice.

The final result of that procedure is a declaration of the Contractor that all investigated
suspicious spots are free from dud bombs. Note that the Contractor is in charge to issue the
Clearance certificate and hand-over certificate at the end of UXO operations.

7.7 Deactivation/Neutralisation

All unexploded ordnance MUST be removed after neutralisation and disposed of in a safe and
controlled manner by EOD Team. The Contractor shall perform the deactivation (neutralization
of UXO) by employing an EOD team or EOD diver that shall remove the fuse and initial filler,
thus preventing the UXO to explode with the risk of “unintentional detonation”.

The Contractor shall strictly limit the number of persons involved in deactivation to those
persons necessary.

The Contractor shall take all the protective measures against blast, seismic wave and explosion
fragments impact, to keep the sound level at the site below 65 decibel, to safeguard the area,
and to inform and instruct the population.

7.8 Excavation operations

7.8.1 Excavation

Excavation around UXO shall be performed very carefully by the Contractor till it is accessible
for identification and deactivation by EOD diver. In case the Contractor uses pumps and water
jets during the excavation the water pressure of 4 bars shall not be exceeded.

During the excavation the Contractor shall take all measures and cooperate with authorities to
ensure a continuous uncovering operation, to prevent swimming within a 4 km radius and to
keep vessels of all types (sailing and motor vessels) at a distance of at least 300 m from the
location where the diving works are being carried out
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7.8.2 Underwater excavation operations guidelines

1. When performing a variety of tasks, divers will be often required to excavate areas or enter
excavated areas.

2. Hand jetting and airlifting material from the natural bottom can pose a threat of burial.
3. Extra precautions should be taken through the performance of pre-dive safety assessments.

4. Variations in bottom conditions can cause changes in stability, which might warrant a more
conservative approach to operations than the outlined recommendations of this document.

7.9 Recovery
791 Methodology

The underwater EOD/Mine Clearance Diver (MCD) knows the methodology to remove
underwater UXO from the bottom. This knowledge learnt with the NATO STANAG 2884
(underwater munitions disposal procedures — AEODP-01(A) Vol 1). Practical knowledge of this
STANAG would be a great asset for the Contractor.

7.9.2 Tentative of approach

The recovery of UXO from the riverbed in a current is depending from the soil conditions and
the current speed. It is possible with handheld tools (air lifter, water jet etc.) in the riverbed. To
ensure safe working conditions for the divers and to protect the divers from floating objects
already from a current speed higher than about 0.5 m/s a current shield must be used.

In case of objects deeper than 2 m the recovery pitch must be stiffened with rings or other
protective devices (protective screen/baffle fluids, sheet pile box...).

The recovery with sheet pile boxes must be offered and priced in the “Breakdown of the Lump-
sum Price” (if this method is proposed by the Contractor and need the prior permission of the
MAC or MAC agreement).

But with the soil conditions detected with the CPT-measurements and the local conditions on
site the sheet pile box has to be engineered and built up. The insertion of sheet-piles or must be
done with a hydraulic press to prevent an impact of shocks and/or vibrations which could excite
the fuse.

If for any reason that is not possible at the specific site, another method must be used and the
threat assessment as well as the safety precautions has to be adapted accordingly. All methods
used need the prior permission of the MAC and the Supervisor.

The Contractor has to describe a work method for all of the mentioned possibilities how he is
going to do recovery according to the above requirements in his Technical Offer. The personnel,
vessels, machinery and material etc. used for that purpose have to be exactly defined and
described.

The classification according to the actual condition on site shall be determined and agreed in a
common, measurement according to the recent water level before the start of the recovery. The
depth of the deepest part of the target will be bindingly decided by a common measurement with
a measuring rod with mud plate together with the Supervisor in comparison with the results of
the previous survey.

7.9.3 Lift and drag

Lifting and dragging of UXO shall be performed by the Contractor only after
deactivation/neutralisation and securing of the UXO. The Contractor shall tie to the sling of the
hoisting advice or to the specifically prepared lifter, in such a way that it will not slip.

Lifting shall be performed at a safe distance. After the lifting the Contractor shall wait for 30
minutes and then drag the UXO to the location where it will be disconnected from the sling. This
location shall be at least 1000 m away from any residential buildings, heavy traffic, etc.
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794 Underwater lift bags operations guidelines (underwater recovery systems)

The purpose is to identify potential hazards and recommend safety precautions when working
with underwater lift bags. The procedure is applicable for all sectors of the underwater
operations, both inland and offshore.

1. When performing tasks underwater, divers will be often required to move or lift objects using
the assistance of underwater lift bags.

2. Using underwater lift bags can pose a threat of uncontrolled ascent to the diver or object.
3. Extra precautions should be taken through the performance of pre-dive safety assessments.

7.9.5 Recovery QA/QC

After recovery of the UXO items the area where the items had been recovered must be
resurveyed again in order to proof the accurate performance and to check if all parts suspicious
to be UXO are recovered. That area must cover a rectangle exceeding the area of the former
anomaly with a resolution of £+ 10 nT (Contractor MUST be sure that this resolution is not a
relation of cause and effect of electronic fuze activation for the air bomb or rocket type) on both
sides minimum 5m. In case that those areas are covering more than 30 % of the whole area the
whole area of the complete site must be resurveyed. Finally the contractor has to sign a
declaration that the whole area of the site is free of any objects suspicious to be a 500 Ibs bomb
or larger UXO. The other buried metal object will be marked “FFE” (Free From Explosive:
signifies items made inert and/or confirmed to contain no presence of explosives).This
declaration must be signed by the Representative (responsible project manager) and the
business manager of the Contractor. The criteria and thresholds to assess suspicious objects
and to include or exclude it for consideration must be explained in the method statement
delivered with the offer.

7.9.6 Equipment requirements

The following minimum recovery equipment needs:

v' Contractor's boat must have navigation license as small commercial vessel
according to Serbian norm and IMCA codes

v' Tug with accordant power to navigate the equipment in the river

v' Floating crane pontoon with cable crane of appropriate size and lifting capabilities of
more than 80 to enabling the handling in a minimum distance 20 m apart from the
midpoint of the slewing ring of the crane. The floating crane pontoon must be
provided with anchor piles. The anchor piles must be provided with a movable
anchor plate rigged to the feet of the pile with minimum 1 m” seat area to prevent a
direct impact to possible UXO. A pontoon with an accordant mobile cable or auto
crane is permitted too. A-bock cranes without slewing ring are not accepted
because of there restricted moving capabilities.

v Current shield for protection of the recovery pit and the divers which must reach
minimum 1 m above the water level with accordant weight to withstand the water
pressure. The shield must be adaptable according to the actual water depth during
recovery. The width of the current shield must be minimum 4 m.

v' Air lift bags from 0.5 to 3 tons lifting capacities (for removal and transport UXO to
the river bank)

v' Complete, and comprehensive, diving equipment for the dive crew

Optional equipment (it depends of the methodology proposed by Contractor such as sheet piles
boxes)

v" Minimum 1 barge as reservoir for sheet piles and beams provided for construction
of sheet pile boxes.

v Hydraulic press for inserting of sheet piles

v' Two (2) Barges for transport of soil and or recovered objects.

7.10 Transport

Transport of UXO (after neutralisation) and any associated material to the final place of disposal
/ destruction must only be done once approval has been granted by the relevant authorities in
accordance with Serbian regulations and IMAS rules. All fees and reasonable costs associated
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with the final disposal / destruction of the UXO and any associated material are covered by this
scope of work; these costs must be agreed in advance.

Transportation of any material by the Contractor shall be in suitable barges or vehicles which
when loaded do not cause spillage. All loads shall be suitably secured. Any barge or vehicle not
complying with this requirement or any of the local traffic regulations and laws shall be removed
from the Site.

When UXOs or other ammunition (which has been rendered safe) will be moved, either for
storage or to a site for bulk destruction, the Contractor shall apply national standards for the
transportation, handling and storage of explosives. If national standards do not exist or are
inappropriate, the Contractor shall apply the International Standards given in IMAS 10.50.
Approval of the competent authorities or agencies for the transport / moving will be the
responsibility of the Contractor.

7.1 UXO and Explosives storage

The Contractor shall safely store on the EOD work site explosives, UXO or other hazardous
materials which have been rendered.

Explosives used in the EOD process should be stored in a container approved for the type and
quantity of explosive being stored, which will be located outside the fragmentation zone of the
EOD work site, in accordance with IMAS rules for the construction of storage boxes and
magazines for explosive materials used in the EOD process. Where provision of this standard of
container storage is impracticable, the Contractor shall be responsible for providing adequate
safety measures (protective works, safety distances, physical security, sandbags wall, etc.) and
should include protection against environmental factors in accordance with explosive
manufacturers’ instructions. Such storage should be considered as a temporary measure only.

The Contractor will make a written request to provide these safety measures and requires
approval of the Supervisor.

712  In Situ Explosion works
7121 Procedures

Any munitions or UXO detected during the land and underwater search MUST NOT be
destroyed in situ. They may be neutralised (such as defused) on the site (i.e. rendered safe)
before removal and then transported to the designated site for destruction.

The Contractor shall not destroy by detonation an UXO in situ with the exception that an UXO
cannot be removed and special conditions are fulfilled.

Only in exceptional case where there is a too high risk related to neutralisation and removal of
the UXO, an onsite blasting according to Render Safe Procedure (RSP) will be performed. In
these exception circumstances UXO may be destruction on site; this requires a special permit,
which will only be granted in exceptional case if it is the only safe manner of removal and after
using all the UXO neutralisation methodologies.

Every fused UXO must be considered as non safe to move. If the EOD process and
neutralisation is not possible, non safe to move UXO must be detonated in situ by the
Contractor.

The underwater UXO that the Contractor determines to be unmovable without risk will be
detonated in-situ by the EOD Diver/MCD. In recovery diving operations, it is not always possible
to dispose of unexploded ordnance in the position where it is found. For safety reasons a means
of remote removal to a safe area and a means of lowering in a controlled manner for disposal is
therefore essential.

The detonation of non safe to move UXO must be performed at the end of the clearance work,
once all £142 anomalies will have been investigated.

The Contractor may propose different UXO disposal; all techniques must be approved in
advance by the Supervisor.

The Contractor must give the technique to protect the soil of riverbed of the blast effects. These
techniques might include UXO disposal such as the “under floating can or lift bag” methodology
following the different options proposed by the Contactor in the Technical offer.
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Prior to proceed with the detonation of non safe-to-move UXO, the Contractor must inform the
Supervisor and the relevant Serbian authorities. The Contractor will prepare documentation
supporting this assessment of in situ destruction of the UXO to be presented for approval to the
competent authorities and the Supervisor (the Contractor shall prepare and submit the
documentation in three (3) fold to the Supervisor).

The Contractor must use special shape charge when detonating an UXO, and use the least
damaging for the environment quantity of explosives necessary to ensure detonation. The
Contractor must necessarily use protective measure to limit shell dispersion.

In case of sub-munitions found on the workplace, cluster bombs shall be disposed in place
without transport. The contractor will be in charge of all the safety precaution to minimize the
disposal and use protective measure to limit shell dispersion (such as sandbags, protective wall,
etc.).

After the detonation, the Contractor must recover the Munitions Debris and handle them as
required by the technical specifications.

If it proofs to be necessary to destroy an UXO by in situ detonation the Contractor shall, before
any explosive works take place, carry out a risk analysis for safety distances and inspect,
register the status and take photos of surrounding existing structures and buildings prior to
commencement of the work and after the completion of the work within the safety distance. The
Contractor will arrange the constant watch; determine the security measures regarding the UXO
up to the moment when it will be decided on its disposal.

Special emphasis shall be made to protect monuments and the Institute for Monuments
Protection must be consulted before starting any blasting activities. Furthermore, all the urban
municipalities where the blasting activities take place must be informed by the Contractor in
writing.

Prior to proceed with the detonation of non safe-to-move UXO, the Contractor must delimit an
exclusion zone, using enough sentries to control access to the exclusion zone.

7.12.2 Safety measures

The Contractor shall take all measures to design the sectioning of the site as follows;

a) Provide a clearly visible separation of hazardous areas including fragmentation zones,
cleared areas, areas not investigated of and around the work site;

b) Control the movement of diving and/or EOD employees and visitors (including members of
the public) at the work site. Put up signboards and markings for protection of pedestrians and
traffic.

c) Limit the number of diving and/or EOD employees and visitors allowed into the blast and
fragmentation hazard zones in accordance with the IMAS regulations. This shall be achieved by
informing the local population, divers and/or EOD workers and EOD work site visitors about the
scope and extent of the work site and the blast and fragmentation hazard zones. Furthermore
entry into the hazard zones during the UXO hazard destruction processes will be physically
controlled by warning signs and positioning sentries;

d) During the controlled destruction of mines or UXO, take all reasonable precautions to
exclude diving and/or EOD employees, visitors and members of the local population from the
blast and fragmentation hazard zones, or provide suitable protection inside buildings, bunkers or
mobile structures;

e) Include measures to prevent structural and environmental damage.

In addition, the Contractor shall take the following precautions:

1. Announcing the explosion activities in local newspapers to inform and to warn the public
2. The Contractor shall carry out vibration measures during the blasting.

The Contractor shall plan all explosion activities carefully in close co-operation with the
Supervisor and the competent authorities. The Contractor shall be fully responsible for any
damage caused to public or private properties, during execution of the work.
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7.13 Disposal

The basis for the UXO clearance methodology that will be applied for the clearance work is to
identify the UXO, neutralise these where after the ammunition is transported to a safe location
for disposal.

Currently, the approved and designated site for destruction in this region is at Petrovo Selo,
which is about 48 km away from Prahovo (North part); the site meets all the requirements and
contains all that is necessary for such works at a distance of.

The Contractor shall dispose of the UXO by transporting it to the approved area, assigned by
the competent authorities.

The Contractor shall have contacted, prior to the submission of his Tender, all competent
authorities to determine the conditions, technical and financial, under which the blasting of
Unexploded Ordnances will take place.

7.14 Diving and underwater operations

7141 Diving activities

For the underwater operation once the target criteria is set, Contractor will deploy an underwater
EOD Team to access and expose each target individually, ensuring a positive identification of all
items of ordnance. Various methods are used for removing UXO or suspicious objects. These
methods include using underwater recovery lifting bags and other equipment from underwater
salvage tool kits, cranes, or underwater cutting equipment, etc. The Contractor must describe
his proposed method in the method statement. Sometimes a combination of several techniques
is necessary.

This section establishes the requirements for diving operations, oversight of Contractor diving
operations and Reclamation diving operations. Issues discussed include dive team
requirements, diver qualifications, predive planning, hazard control measures, supervision,
equipment, recordkeeping, accident reporting and first aid, recompression (if necessary),
surface-supplied air diving, scuba diving, and communication systems.

Underwater UXO placement original techniques are basically the same as surface applications.
However, the requirement for the EOD diver to wear awkward diving equipment and to work
with strong current and in a zero-visibility environment greatly increases the difficulty of the
operation.

All diving activities and underwater operations in this project are dangerous; particularly
because of the possible presence of UXO and river current; all divers must be particular
prepared. In currents of more than 0.5 m/sec the diver must be provided with appropriate safety
measures in order to enable him to use both hands for work. In currents exceeding 1 m/sec the
diver is only permitted to work behind a current shield whose height must extend beyond the
water level.

Divers must be protected at all times from floating debris.

The use of handheld equipment to excavate suspicious objects is permitted behind a current
shield in depths up to 1.5 m below the riverbed. All objects buried deeper than this requires
special facilities. The Contractor may propose different techniques or variants; all techniques
must be approved in advance by MAC and the Supervisor.

These techniques might include rings, protective shield or maybe sheet pile boxes following the
different variants proposed by the Contactor in the Technical offer. In any event the dimensions
of such protection must exceed by an agreed safety margin the dimensions of the suspicious
objects, but depending of UXO because in certain cases, an encountered UXO item will be
unsafe-to-move or to approach without an appropriate positioning for these techniques and with
the risk of “unintentional detonation” (detonation of UXO that was not planned in advance...).
Divers must be equipped according to EU Directive 89/686/EEC (No 3.11, Annex IIl) with
helmet, air hose and telephone cable and safety rope (the “hose and rope system”) and
provided with surface supplied air. A tank supply of air is only permitted as an additional
emergency pack and precaution.

The Diving Supervisor must be in permanent connection to the EOD-Divers via diving
telephone. The diving activities must be continuously monitored by an observation camera (it
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depends of the water visibility conditions). The video of those activities must be continuously
recorded. For that reason the EOD divers have to be equipped with diving helmets carrying a
headlight and a video camera mounted on the top of the helmet (Kirby Morgan helmets or
similar). Copies of the recordings must be lodged and logged with the supervisor and kept for a
period of five years after the completion of the contract.

A dive link must be provided linking the diving operator directly with the EOD diver; this must
enable video monitoring of the operations observed by the head camera (it depends of the
visibility).

In the event of lifting of large items from the riverbed, underwater recovery lift bags must be
provided with lifting capacities of up to 3 tons(such as “Premier Parachute Totally Enclosed
Lifbag type” or similar).

7.14.2 Dive platform

The majority of underwater UXO work performed by EOD/MCD requires the use of surface-
supplied diving equipment. This requires time to move and set up before diving operations can
begin. Once on site, an EOD diving section may need several hours to prepare before deploying
a surface-supplied EOD diver into the water. Air compressor and high-pressure air flasks
located on the surface provide breathing air.

If surface-supplied operations are conducted afloat, a suitable diving platform must be available
for support. It should have certain minimum characteristics:

. Be able to safely carry all required equipment (maybe including the recompression chamber —
it depends to the depth)

. Provide adequate shelter and working area for support crew and divers, including a wash-
down station and a warming area in cold weather

. Be equipped with adequate navigation, signalling, and mooring gear.
. Include required lifesaving and safety gear.

. Be able to carry an additional small boat (if required) to rescue distressed divers, retrieve
floating objects, and provide transportation in the event of an emergency or injury.

7.14.3 Surface-supplied air diving 0-30m max (with no decompression): scope and
application

The following are minimum requirements for surface-supplied air diving operations:

The minimum number of personnel comprising a dive team is never less than three (3);
however, planning must take into consideration not only the direct requirements of the work to
be performed, but also additional factors either known or suspected that may lead to
complications during the conduct of the intended operation. Merely because a dive team
comprised of three persons may be adequate during one operation does not mean the same
number of persons will be sufficient to accommodate the requirements of another operation.

At least one qualified dive team member assigned to each dive crew must be fully competent,
equipped and designated to perform the duties of a Standby Diver in order to render emergency
assistance to a regularly assigned diver.

The Operations Manager and Diving Supervisor must carefully consider manning levels of the
dive team. Although regulations may permit diving with a minimum crew of three (3) persons
that level of manning is strictly under optimal conditions. For example, any time underwater
operations are intended to take place in a remote location, or where an air gap from the diving
station to the water exceeds 5 m, at least a fourth (4th) member of the dive team should be
considered.

Individuals other than a member of the dive team may be used to physically tend cables and/or
lines entering the water. These individuals must at all times be immediately responsive to
direction from the Diving Supervisor or Designated Person in Charge.

Shallow Operations with Large Crews: when a diving operation takes place in less than 30 m
and the on-shift crew size is 8 or more, then a Diving Supervisor, who is not part of the diving
rotation, must be part of the crew.
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7144 Minimum Personnel Requirements for one underwater task: (see Appendix IX —
Personnel qualifications)

* 1 Air Diving Supervisor

+ 1 Diver (and 1 EOD Diver until the UXO neutralisation before the removal)

» 1 Tender/Diver who shall be properly equipped and capable of performing the duties of a
Standby Diver.

7.14.5 Operational Guidelines

1. The approximate depth of each dive shall be determined prior to the start of operations.

2. The breathing mixture supplied to the diver must be composed of a mixture of gasses that is
appropriate for the depth of the dive. When using mixed gas or enriched air, all gasses must be
analyzed before it goes on-line for O2 content and for proper mixture necessary to support the
maximum depth of the planned dive.

3. Each diver shall be continuously tended while in the water by a separate dive team member.

4. Each diving operation shall have a primary breathing gas supply sufficient to support all
divers for the duration of the planned dive (including decompression if necessary).

5. Except when heavy gear (i.e. MK V type equipment) is worn, a diver-worn or carried
emergency gas supply (EGS) shall be utilized.

6. If no decompression chamber is on site, the nearest manned operational chamber should be
known and an evacuation plan should be in place.

7. Two-way audio-communications between the diver and topside are required

7.14.6 Minimum Equipment Requirements

* 1 air source and volume tank to support two (2) divers
*» Topside secondary air source

» Adequate supply of gasses for the planned dive profile
* 2 hose groups consisting of:

- Air hose

- Strength Member/Strain Relief

- Communications Cable

- Pneumofathometer Cable

* 1 set of air decompression and treatment tables

+ 1 control station consisting of:

- Communication Systems

- Depth Gauges and Gas Distribution System with the capability to supply and control two divers
at the maximum work depth

» 2 time-keeping devices

* 1 basic first aid kit with means of manual resuscitation (pocket mask or others). Local
regulatory authorities may require additional equipment and training

* Emergency O2 administration kit

» 2 sets of divers personal diving equipment consisting of:
- Helmet or Mask

- Diver Worn EGS

- Weight belt if needed

- Protective clothing

- Tools as required

- Safety Harness

- Knife

* Spare parts as required
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» Logbooks, dive sheets, safe practices manual, first aid handbook, and written JSA applicable
to job

7.14.7 Standards for Underwater operations: procedures, checklists an guidelines

1. The Safe operations manual must provide for the safety and health of the divers. The Safe
Practices/Operations Manual shall meet or exceed the requirements of the International
Standards for Commercial Diving and Underwater Operations. These standards may be used
as a set of minimum guidelines to assist companies in developing their own specific Safe
Operations Manual. Each contractor is responsible for completing, modifying, and/or
complementing any of the procedures, checklists, and standards in accordance with applicable
governmental regulations and as dictated by specific policies and practices of the employer.

2. The Safe Operations Manual shall, at a minimum, contain the following information:

a. A copy of applicable government regulations for the conduct of commercial diving or other
underwater operations.

b. For each diving mode engaged in:

|. Safety procedures and checklists for diving operations.

Il. Assignments and responsibilities of dive team members.

I1l. Equipment procedures and checklists.

IV. Emergency procedures for fire, equipment failure, adverse environmental conditions,
medical injury, and illness.

7.14.8 Emergency aid

1. The Contractor shall develop and maintain a list of the available sources of emergency aid,
equipment, and professional assistance with call signs, phone numbers, or other means and
instructions for establishing contact with them for locations were operations are conducted.

2. The Contractor shall make the contact list available at the company’s principal place of
business, at the field operations office, and to those who may have a need for it to fulfil the
company’s emergency response plan.

3. The list shall include information necessary to obtain the following types of emergency aid as
appropriate for the type of diving or underwater activity conducted:

* Decompression chamber

* Hospital or medical treatment facility

* Air or ground transportation

* On-call physician

* Police, Coast Guard or other National Rescue Coordination Centers

4. Two-way communications shall be available and accessible at any diving, or other
underwater work site in order to engage emergency services as required.

7.14.9 First aid

1. First aid supplies appropriate to the type of operation being conducted shall be provided and
kept readily accessible in a clearly marked container at the work site.

2. In addition to any other first aid supplies, and standard first aid handbook (or equivalent) a
means of manual resuscitation (pocket mask or others) is required. Local regulatory authorities
may require additional equipment and training, (i.e. Emergency O2 Administration Kit).

7.14.10 Designed “Diving Supervisor”

1. A qualified person shall be designated in charge of each diving operation. The
responsibilities of such designated persons should include job planning, coordination, record
keeping, and proper response to any job-related emergency, as well as knowledge of the
appropriate governmental regulatory agency regulation.

2. Responsibility: the Diving Supervisor is responsible for the welfare and safety of the
dive team. However, the diver is responsible for ensuring that he is familiar with the principles of
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underwater lift bag operations. Additionally, the diver is responsible for ensuring that he is
performing tasks utilizing underwater lift bags in a safe and responsible manner.

7.14.11 Standby diver requirement

At least one member of every dive team shall be designated the Standby Diver and should be
suitably prepared to enter the water when directed by the Diving Supervisor.

Prior to commencement of the operation, the Standby Diver's equipment shall be fully verified
as functioning correctly and thereafter maintained in that condition until completion of the dive.

Should the Standby Diver be required to enter the water, a surface check shall be completed to
ensure proper breathing gas supply, bailout function, and effective communications before the
diver leaves the surface. The Standby Diver shall utilize the same mode and level of equipment
as the primary diver.

7.14.12 Planning and assessment

The planning of a diving or underwater operation shall include a Dive Operations Plan.

During the planning and assessment phase of a diving or underwater operation before diving
operations commence, a plan must be developed to ensure the safe and efficient performance
of the work. In either case the Dive Operations Plan is a critical element of any diving or
underwater project.

In general the Operations Plan will address such issues as the details relative to the goals and
methods for the project, operational sequence, operational safety, crew and equipment
requirements, emergency procedures, communications and regulatory requirements. This list is
not finite and the items to be addressed in the Dive Operations Plan will be uniquely dictated by
the specifics of each particular project.

A Dive Operations Plan differs from the Job Safety Analysis (JSA) in that JSA is focused
specifically on project safety only whereas the Dive Operations Plan is designed to ensure the
work is well understood, properly planned, manned and equipped.

7.14.13 Job/project safety

* Dive operations should be planned in accordance with regulatory authorities and Standards.

» Certified Diving Supervisor shall be in-charge of the diving operation.

+ All diving personnel shall be certified for the task they are assigned.

* Emergency Response Plan shall be available, posted, and reviewed by all personnel.

* Pre-Dive Safety Meeting shall be conducted.

» Job and all tasks shall be defined, reviewed, and understood by the dive team and vessel
personnel.

7.14.14 Job Safety analysis (JSA)

Before any underwater task, a Job Safety Analysis (JSA) shall be performed.

The purpose of the JSA is to provide a written document identifying hazards associated with
each step of a job, and to develop solutions that will either reduce, eliminate, or guard against
hazards. Keep the sentences short and simple.

1. Sequence of Basic Job Steps

Break the job into observable steps. Try not to be to general or overly detailed.

« If the job is complex, break it into several tasks: prepare a JSA for each task.

» Begin with an active verb, i.e., disconnect, check, invert, assemble, isolate, start, stop, etc.

* Number each step.

2. Potential Hazards

Identify possible hazards associated with each step and list that hazard opposite the job step.
+ Consider potential accident causes (strain, sprain, slip, fall, cut, crush, etc.).

+ Consider environmental and health hazards (vapors, gasses, heat, noise, toxicity, etc.).

3. Recommend Safe Procedures and Protection
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Develop solutions for each potential hazard and list the solution opposite the hazard.
* Detail controls, i.e., ventilate, isolate, allow to cool, secure, guard, etc.

» List Personal Protective Equipment (PPE) required, i.e., gloves, eye protection, respirators, fall
protection, etc.

4. Assign Responsibility

* Assign a specific person the responsibility of implementing the safety procedures or protection
required.

5. Personnel Involved
* Identify the persons preparing, reviewing, and approving the JSA.

» Distribute the JSA to all personnel involved in the job or task and ensure that each is familiar
with the contents of the JSA.

6. Revising the JSA

The JSA should be reviewed and updated whenever new equipment, products, or procedures
are introduced into the work site. This is especially true if an accident has occurred on a task
upon which a JSA has been performed.

7.14.15 Team briefing

1. Before commencing with any underwater operation, the dive team members shall be briefed
on:

* The tasks to be undertaken
» Safety procedures for the diving mode

» Any unusual hazards or environmental conditions likely to affect the safety of the underwater
operation

» Any modifications to operating procedures necessitated by the specific underwater operation
2. Before each dive the diver shall be instructed to report and record any physical conditions,
problems, or adverse physiological effects that may render the diver unfit to dive.

7.14.16 Determination of dive

The working interval of a dive shall be terminated when:

* Directed by the Dive Supervisor and/or the Person in Charge

* The diver requests termination

* The diver fails to respond correctly to communications or signals from a dive team member

+ Communications are lost and cannot be quickly re-established with the diver, the
Tender/Diver, and/or the Diving Supervisor

* In-liveboating operations, the person controlling the vessel requests it

» The diver begins to use the diver-carried reserve breathing gas or the dive-location reserve
breathing gas

7.15 Completion of the works

7.15.1 Preamble

The documentation, which is made available by the Contractor for completion of the works, shall
provide sufficient evidence that the clearance requirements have been met in accordance with
the IMAS. Clearance is achieved and demonstrated in two stages, being:

1. Stage 1: involves the monitoring of the Contractor's management systems and operational
procedures before and during the clearance process, and

2. Stage 2: involves the inspection of cleared land and underwater by sampling.

IMAS provides guidance on the monitoring requirements and on the procedures to be adopted
for post clearance inspections.

The Contractor is responsible for all arrangements and execution of activities to meet the
requirements related to the execution of the activities and works of the Stage 1 and Stage 2.
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Reports produced during the monitoring and post-clearance inspections, together with follow-up
inspections to confirm that any corrective action has been successfully completed, should be
included in the handover documentation.

7.15.2 Survey marking

The Contractor shall during the execution of any survey indicate the perimeter of the hazardous
area with survey markers. Furthermore, the information obtained during clearance should
indicate the actual location of each UXO.

The Contractor shall, based on this information redefine the perimeter of the area, and re-
position the permanent survey markers to show the actual area cleared. The access roads,
tracks, and all areas cleared during general survey at the beginning of the works contract, will
be marked with plastic bags and maintained in perfect conditions.

Buried metal objects (FFE) should be used as permanent markers. The new positions should be
accurately surveyed, and the co-ordinates of the turning points and intermediate points should
be recorded for future reference.

The Contractor shall clearly mark land that has not been cleared prior to handover for whatever
reason, or that cannot be confirmed as cleared with permanent hazard marking systems.

The Contractor shall, for such areas, if possible use physical barriers such as robust fencing to
reduce the risk of unintentional entry into the remaining hazardous area(s). The Contractor shall
follow the IMAS guidance on hazard marking.

7.15.3 Hazard marking

The Contractor shall clearly mark land that has not been cleared prior to handover for whatever
reason, or that cannot be confirmed as cleared with permanent hazard marking systems. The
Contractor shall, for such areas, if possible use physical barriers such as robust fencing to
reduce the risk of unintentional entry into the remaining hazardous area(s). The Contractor shall
follow the IMAS guidance on hazard marking.

7.15.4 Documentations

The Contractor’s activities will be executed at the site location as indicated above. The project
location will be handed over to the Contractor by the Supervisor and by the Mine Action Centre
in the presence of the Contracting Authority and the EU Delegation.

For the preparation of the completion report and hand-over certificate the Contractor shall
collect and record all information in a systematic manner during the clearance operation.
Whenever possible use should be made of standard and proven Information Management
Systems and GIS, such as IMSMA or similar.

The completion report prepared by the Contractor should include at least the following
information:

a) Hazard area and task identification numbers;

b) Clearance requirements — specified area and specified depth;

c) A copy of the technical survey report;

d) Details of the Contractor, including references to its accreditation and licenses;
e) A summary of the procedures and equipment used to clear the area;

f)  Quality Assurance, with details on the body, which conducted the monitoring, the methods
used and reports provided;

g) Post-clearance inspection reports, with details of the authority/institute, which conducted
the inspections, the method used and reports prepared;

h) Details of the cleared area(s): co-ordinates of the turning points and intermediate points,
and a list of the UXOs located and destroyed during clearance;

i)  Details of reduced and cancelled area(s);
i) Details of any incidents and accidents, which occurred during clearance;
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k) A formal recognition from the mine/UXO affected community of community involvement
and acknowledgement of the final status of the land; in conformity with IMAS 07.41 Monitoring
of MRRE organisations;

[) A comparison with known minefield/UXO records; and

m) A formal declaration (see IMAS example) that indicates that the area has been cleared
over the specified area to the specified depth. The Supervisor will be the custodian of all
completion reports, handover certificates and supporting information

The documentation of the result of geophysics is basic of a cost effective and safe performance
during; uncovering and recovery of objects and consists of a text part and an attachment part.

The text part should represent as minimum following issues in a general part and split into land
and water survey:

Background and subject of survey
Variations of the of scope of the projects with justification
Explanation of areas excluded from survey and data processing
Description of each specified survey area with details and restrictions important for
understanding of results
Description of survey method and equipment used
Description of geodetic field survey system
Description of positioning system during data acquisition
Description of measures to ensure the quality of results
Description of the performance under the specific circumstances on site
Particularities during data acquisition and data processing
Analysis of possible errors during data acquisition and data processing
Dimensions and influence of the errors on accuracy of the result
Comparison of object maps resulting from the different physical methods used
(Scuba diving, multi-beam, Side-scan, Sub-Bottom, Magnetic, marine
magnetometer...)
Drawings and interpretation of the data

= Magnetic software and features for data processing
Used modelling
Criteria for selection of suspicious anomalies
Interpretation and discussion of results
Object list with assessment of the UXO-relevance

= Manual for use of the electronic maps

v' Recommendations how to proceed with additional survey to complete the results of
the survey and the recovery of suspicious objects.

AN N N N N N N NN

{\

Logbook recording the sequence of the recovery action with

Position of the expected item

Safety measures and hazard evaluation
Record of uncovering activities
Equipment used for recovery

Personnel present on site

Result of activities

Position of the item found

Picture, dimensions and mass of the item

NN N N NN

In case of UXO additionally:

Description of identification method

Record of type and fusing (if possible)

Record of activities agreed upon with MAC and Supervisor

Record of uncovering activities after identification

Record of state, including hazard evaluation

Description of EOD neutralisation recommended (hand tools, explosives disrupters,
special shaped charge, dearmers, tape & line, rocket wrench, abrasive cutting
equipment, etc.)

ANANANANANY
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ANANEN

Record of neutralisation (defusing) and removal based on the decisions agreed and
the updated SOP.

Record of transport and disposal based on the updated SOP.

Transport to the demolition area appointed by the Mine Action Centre Serbia
Record of disposal of ordnance.

Overview of the survey area in appropriate scale

AN N NN

Detailed maps with results of geophysics and recovery
Colour-coded anomaly maps in appropriate scale with object numbers
Marking of areas excluded (vegetation, waste, objects, process ability etc.)
Map with x,y-coordinates of the suspicious anomalies
Object list of anomalies as Excel spreadsheet with:

= Xx,y-coordinate WGS 84 and Gaus-Kruger

= z-coordinate of the centre of the magnetic field under surface (Land,
riverbed)
Magnetic Moment in [Am2] and calculated "magnetic" volume
Length of the dipole
Minimum and maximum of the anomaly
Diameter of the used model shape >- Azimuth and inclination of dipole
Maps with results of Scuba diving, Multibeam, Side-Scan and Sub-bottom, marine
magnetometer...
Overlaying of maps with different methods (Scuba diving, multibeam, Side-scan,
Sub-Bottom, Magnetic, marine magnetometer...) to demonstrate objects visible with
several methods with AutoCad-layers or GIS

3D plan of all recovered UXO with pictures and details.

*
*
*
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8 SITE REGULATIONS AND PROVISIONS
8.1 Site

The project will be based in Prahovo port. Travel throughout Serbia may be necessary. A
number of permits (see Appendix Ill) are required for work in this area.

The Danube location of suspected UXO are described and presented in the Volume 5 —
drawings.

The Contractor shall take all measures to design the Site as follows;

a) Provide a clearly visible separation of hazardous areas including fragmentation zones,
cleared areas, areas not investigated of and around the work site;

b) Control the movement of diving and/or EOD employees and visitors (including members
of the public) at the work site;

c) Limit the number of diving and/or EOD employees and visitors allowed into the blast
and fragmentation hazard zones in accordance with the International Mine Action Standards
(IMAS) and in accordance with the Standard Operating Procedures for humanitarian underwater
demining in South Eastern Europe. This shall be achieved by informing the local population,
divers and/or EOD workers and EOD work site visitors about the scope and extent of the work
site and the blast and fragmentation hazard zones. Furthermore entry into the hazard zones
during the UXO hazard destruction processes will be physically controlled by warning signs and
positioning sentries;

d) During the controlled destruction of mines and UXO, take all reasonable precautions to
exclude diving and/or EOD employees, visitors and members of the local population from the
blast and fragmentation hazard zones, or provide suitable protection inside buildings, bunkers or
mobile structures;

e) Include measures to prevent structural and environmental damage.
8.2 Control area

The Contractor shall execute effective control of the workplace by establishing and clearly
marking a number of areas for safety and administration. Such areas shall be outside the
relevant safety distances from all contaminated areas, clearance activity and explosive storage.

8.3 Visitor reporting briefing area

The Contractor shall ensure that the visitor reporting area and briefing area shall be a clearly
marked and identifiable area that is located outside the fragmentation zone of the EOD work
site.

8.4 Contractor Facilities

The Contractor shall ensure that experts and EOD personnel and MCD/EOD divers are
adequately supported and equipped. In particular it shall ensure that there is sufficient
administrative, secretarial and interpreting provision to enable experts to concentrate on their
primary responsibilities. It must also transfer funds as necessary to support its activities under
the contract and to ensure that its employees are paid regularly and in a timely fashion.

If the Contractor is a consortium, the arrangements should allow for the maximum flexibility in
project implementation. Arrangements offering each consortium member a fixed percentage of
the work to be undertaken under the contract should be avoided.

The Contractor shall provide all temporary faciliies as required for his own use in the
designated area, including proper amenities for sanitary purposes as may be necessary to
comply with the requirements of the Republic of Serbia or of other bodies or tribunals having
that jurisdiction in this field.

The Contractor shall provide for his own temporary utilities and shall pay all costs of temporary
installations and charges for consumption of water, power, etc. The site camp must provide
following requirements:
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AN

Day accommodation for site leader and staff inclusive toilets, washing facilities and
break rooms with free web access and power supply 220 V

Fencing and/or safeguard of the camp

First help facilities

Personal protection equipment (PPE)

Organisation of Medevac and Casevac

Supply of technical support (tools, fire fighter equipment, boxes, barrier tape etc.)
Providing of storage areas

NSANENANENRN

The Contractor may make his own arrangements at his own cost for the temporary use of any
other area outside the Work Area. The Contracting Authority will not accept any responsibility or
liability in connection with such other areas. However, such areas shall be considered part of
the Site and they shall be subject to the terms of the Contract.

After installation on site the Supervisor shall check the correct installation and function of the
equipment in a test. The minutes of that test together with the results will be delivered to the
Contractor. In case the results are not satisfying the contractor has to repair immediately the
equipment or land the installation accordingly and the test has to be repeated.

Without approval of the Supervisor the use of equipment for survey, diving activities and
recovery of UXO is not permitted. The handling and use of tools and equipment has to be
described in the Method Statement.

8.5 Office for the Supervisor on site

At the contractual commencement of works, or such later date as instructed by the Supervisor,
the Contractor shall prepare and submit a plan of the Supervisor's site office located next to the
Contractor's facilities. The Contractor shall provide and maintain for the Supervisor, including
heating, fuel, and lighting and cleaning, the following site office facilities:

v" An office, minimum 20 m? which shall consist of a room or area within the
Contractor's, Office.

v' The office shall be furnished with a desk suitable for laying out the survey drawings
and work drawings, filing cabinets and a minimum of 2 office chairs, and with
access to toilet and washing facilities and web link.

The office facilities shall be made available for all representatives from the Contracting Authority
and the Supervisor.

The cost of amenities (electricity, fuel, water, sewage, and disposal of waste...) shall be borne
by the Contractor.

The Contractor shall provide communication facilities of telephone, e-mail and fax for the
Supervisor and his staff within reasonable limits for the execution of the Supervisor's activities
for the implementation of the contract. The cost of connection and rental for the telephone, e-
mail and fax machine will be borne by the Contractor.

Software solutions used by the Contractor for survey (land and underwater) must have a viewer
enabling the Supervisor to check the results of the survey by his own. Special software solutions
used by the Contractor must be demonstrated in its abilities and features. The delivered viewer
must be accepted in its functionality by the Supervisor in writing.

8.6 Site Cleaning

8.6.1  Site cleaning during Progress of Works
The Contractor shall maintain the site, each section as well as the whole site, including adjacent
roads and quays, clean and in good order during the whole working period.

If the Contractor fails to remove any surplus or waste materials from the site within 3 days after
being instructed to do so by the Supervisor, the material will be removed by another company at
the Contractor's expense.

8.6.2 Final clean-Up on Completion

The entire site shall be delivered on completion of the works, in a clean, neat and presentable
condition, all structures completely repaired, areas top soiled with grass and riverbanks with
intact pavement and protection.
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8.7 Access to Site
8.7.1 Access and Maintenance of roads

Access to site offshore shall be by temporary quays and piers constructed by the Contractor,
including the necessary temporary roads on site.

The Contractor shall ensure that his quays, barges; floating pontoon, etc at quays and river
traffic will comply with all applicable rules and restrictions. He shall, clean any spillage he may
have caused on roads within or around the Site on a daily basis.

8.7.2 Access and Maintenance of quays and Piers

Access to Site offshore shall be by temporary quays and piers constructed by the Contractor,
including the necessary temporary roads on site.

The Contractor shall ensure that his quays, barges etc. at quays and river traffic will comply with
all applicable rules and restrictions.

8.8 Information Boards

The Contractor shall, within 2 weeks after the date for the commencement of the works, provide
for the approval of the site captain and the endorsement of the Supervisor, detailed drawings of
Information Boards. The two Information Boards shall be placed on the bank, at each end of the
site as directed by the site captain. Information Boards shall be of size 3 m x 2.4 m in design
and with a text height of 0.2 m.

The Contractor shall supply, install, clean and maintain the information boards and dismantle
and remove them after the completion of the work on the specific site.

8.9 Regulation of road and river traffic

Detouring traffic during the execution of the works forms an integral part of the work and falls
under the direct responsibility of the Contractor. The Contractor is responsible for supplying
materials, constructing detour roads, temporary installing, operating and maintaining all required
temporary signing, signals and pavement marking barriers and other safety measures.

The Contractor shall contact the local port authority for the river traffic in the area where the
works will be executed and provide information as required by this authority.

The Contractor shall ensure that the temporary signs, signals and marking shall fulfil the
government requirements and the requirements of the Danube Commission for permanent
signs, signals, buoys (or temporary beaconing) and marking.

The Contractor shall not execute any works that will interfere with the river traffic, unless these
are unavoidable and justified through a specific request. Authorisation from the competent
authorities, including the Supervisor, shall be obtained by the Contractor prior to the execution
of these works implementing specific measures as required.

The Contractor shall be deemed to include all costs in his tender for the total regulation
including preparation, approval, implementation, establishment, operation, maintenance and re-
establishment after use.

The Contractor shall prepare and implement a Traffic Safety Plan and include it into the SOPs
to comply with all applicable rules and restrictions. This must be submitted in draft to the Port
Authority and agreed with them.

The Contractor shall obtain agreement of the Traffic Safety Plan from the road and river
authorities, and he shall have it endorsed by the Supervisor.

Without the approval of the site Captain and the endorsement of the Supervisor a start of the
site activities is not permitted.
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9 HEALTH AND SAFETY SPECIFICATIONS
9.1 General

The Contractor shall take all relevant precautions related to safety and health of his own staff,
Supervisor, Representatives of the Contracting Authority and third parties. These precautions
will be clearly reflected in the Health and Safety Program, the SOP and in the Detailed Work
Method Statement that have to be prepared for area where UXO clearance works have to be
executed.

The general Health and Safety Plan, the Method Statement and the Quality Assurance Plan and
the Quality Control Plan have to be adapted to the special site conditions and must be sent for
approval of the Supervisor well in advance of the start of performance.

Approval from the Supervisor is a precondition for site activity.

The Contractor shall take all relevant and necessary precautions to maintain the safety and
health of personnel. This obligation extends to visitors to the site and facilities. The measures
shall be described in the Health and Safety Method Statement (H&SMS). Two weeks prior to
the start of any activities the H&SMS has to be amended according to the specific conditions
recognised on site according to a threat analysis conducted by the Contractor. This threat
analysis, together with the risk assessment and the specific amendment to the H&SMS must be
delivered to and approved by the Supervisor 48 hours before start of any site activities. Should
circumstances alter subsequently, the Supervisor must be notified and the appropriate
amendments noted and recorded.

The H&SMS shall include the following aspects:
v' Threat analysis & procedures (including UXO & Underwater operation)
v" Accident response plan
v' Evacuation plan
v" Occupational health
These are described in detail in the following paragraphs.

The draft detailed SOP together with the Health and Safety Method Statement must be
submitted with the Tender proposal and shall cover all the requirements of these specifications
and be in line with IMAS requirements

During all river activities on board vessels personnel must be equipped with life belts. As soon
as excavators and cranes are deployed with a working height more than 2 m the personnel has
to wear safety helmets.

The following commonsense safety rules apply to all munitions response actions and explosives
ordnance disposal (EOD) activities:

Only qualified UXO/EOD and underwater EOD/MCD personnel can be involved in munitions
response actions. However, non-UXO-qualified personnel may be used to perform a part of
UXO-related procedures when supervised by UXO-qualified personnel. All personnel must be
trained in explosives safety and be capable of recognizing hazardous situations (see Appendix
IX — Personnel qualifications).

An exclusion zone (a safety zone established around an UXO work area) must be established.
Only essential project personnel and authorized, escorted visitors are allowed within the
exclusion zone. Essential personnel are those who are needed for the operations being
performed. Unauthorized personnel must not be permitted to enter the area of activity.

Warning signs must be posted to warn the public to stay off the site.
Proper supervision of the operation must be provided.
Personnel are not allowed to work alone during operations.

Exposure should be limited to the minimum number of personnel needed for a minimum period
of time.

Appropriate use of protective barriers or distance separation must be enforced.
Personnel must not be allowed to become careless by reason of familiarity with munitions.
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9.2 Regulations

The Contractor shall comply with all National and Local laws, rules and regulations concerning
construction safety and health standards, as well as with the Standard Operating Procedures for
humanitarian underwater demining in South Eastern Europe. The Contractor shall not require
and will prevent any worker to work in surroundings or under conditions, which are unsanitary,
hazardous or dangerous to his health or safety beyond the accepted standards for the specific
type of works.

9.3 Hazards Precaution and finding UXO

The Contractor must investigate and list all possible threats to his employees and other persons
connected to the work and identify the necessary methods of protection against these possible
threats. Such threats might relate to:

- Arrangement of the work (Safety lines, Current shield).place,

- Physical, chemical and biological impacts,

- Arrangements, selection and deployment of work equipment, machines, tools and its handling,
- Arrangement of manufacturing methods and process and operational procedures, and

- Insufficient qualification, knowledge and experience of employees.

The Contractor shall establish the necessary Hazard Precautions on finding undamaged
ordnance and these will include:

- Do not jar or subject the ordnance to movement due to presence of a cocked striker.
- Do not move or disturb in any manner.
- Do not turn on or off any radio/radar transmitter due to Electromagnetic Radiation (EMR).

- Ground and discharge yourself by touching ground prior to touching the ordnance due to static
electricity hazards.

- Observe one hour of waiting time before approaching due to proximity (VT) fuse system and
thermal batteries.

- Be aware of ejection possibilities from the ordnance.

- Do not subject the explosives to heat, shock, fire, friction or rough handling.
- Observe a defined safety distance due to fragmentation risk.

- Be aware of any corrosive chemicals in the ordnance.

- Be aware of spring-loaded items.

In case the UXOs encountered in the riverbed or onshore, have been damaged on impact the
Contractor may, on approval of the Supervisor, propose an alternative for the hazardous
precautions to be taken. Approval will not relieve the Contractor from his responsibilities.

In the different procedures, work methods and detailed designs to be submitted by the
Contractor, the above mentioned hazard precautions, but not limited to, shall be taken into
account.

9.4 Minimizing risk for the local population

The Contractor shall during the planning and execution of EOD operations seek to minimise
disruption to the local population, who may need to move through blast and fragmentation
hazard zones. The Contractor shall take all precautions to reduce the risk of harm to the public
to tolerable levels and use the following guide lines to develop these precautions:

- The extent of the fragmentation zone should be equivalent to the fragmentation hazard of the
likely UXO contamination in the section:

- The public, having been given appropriate warnings as set out above, shall be allowed to pass
on marked routes through the fragmentation zone, EXCEPT when demolition is taking place.
When demolition is taking place the Contractor shall establish a cordon with sentries on routes
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at the entry points of the fragmentation hazard zone to prevent entry into the hazard zone. It
may also be necessary to restrict entry when particular munitions with a large fragmentation
radius, such as bounding mines, are being cleared.

- An inner safety distance shall also be identified with a radius equivalent to the fragmentation
zone from the likely UXO contamination, RF fuse or detonator hazards (whichever is greater).
The public shall not be allowed to enter this safety zone at any time when EOD is being
undertaken on the work site. Where the location of the work site means that this inner safety
distance cuts a frequently used road or path, an alternative solution should be considered. If the
work site is small enough, the EOD unit shall phase operations in such a way to minimise
disruption to the public. If the work site is large, the Contractor shall seek the assistance of the
local administration, police or other appropriate emergency services or the military to identify
mark and possibly supervise the creation of a suitable diversion route. If no such diversion route
is feasible, the EOD unit shall consider using protective works.

9.5 Preparation for an accident

The Contractor shall include in the preparatory activities if a diving and/or EOD accident occurs,
the following:

a) The development and maintenance of work practices or PPE designed to reduce both
the risk of diving and/or EOD accidents and the risk of multiple victims resulting from a EOD
accident;

b) The pre-positioning of staff with the first aid and medical skills and resources required
responding to a diving and/or EOD accident;
c) Each diving and/or EOD work site shall include a first aid post, organised and equipped

as recommended in IMAS and IMCA codes. The first aid post shall:

- be identifiable and clearly marked;

- be equipped with appropriate first aid and medical supplies and equipment;

- where appropriate, be attended by suitably qualified and experienced medical or paramedical
staff; and

- be provided with easy access to the clearance area of the work site and easy access for
ambulances.

d) The development and maintenance of:

- EOD work site management documentation that includes details of the blood group infections
(HIV, hepatitis etc) and known allergies for each diving and/or EOD worker;

- a capacity to transport victims to an appropriate treatment facility or surgical hospital or
insurance to cover the cost of transport to a suitably equipped and staffed hospital;

- insurance to cover the cost of surgical care and treatment, including prosthetics, for victims of
EOD accidents;

- insurance to provide an appropriate disability pension to diving and/or EOD workers who
become victims of EOD accidents; and

e) The periodic testing of emergency procedures and evacuation procedures from the time
of the accident through to the delivery of a victim to an appropriate treatment or surgical care
facility.

9.6 Diving and/or EOD accident response capability
The Contractor shall include in each diving and/or EOD workplace the following:
a) Diving and/or EOD teams with resources to:

- provide immediate first aid to a victim of a diving and/or EOD accident;

- remove victim(s) from the hazardous area;

- transport the victim(s) to an appropriate medical treatment or surgical facility or other collection
point for further movement of the victim to the appropriate medical facility;

- provide en-route medical care for the victim(s); and

- communicate with the medical facilities, other emergency services or other coordinating
organisations responsible for assisting the Contractor in providing an appropriate response to a
diving and/or EOD accident; and

b) Staff trained and equipped to:

- clean and dress wounds correctly,

- stabilize fractures,

- give oxygen

- give analgesia, and
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- give antibiotics and anti-tetanus prophylaxis if the victim is not otherwise likely to receive them
within two hours of the diving and/or EOD accident.
A draft diving and/or EOD accident response plan shall be developed and maintained by the
Contractor for the workplace. The plan shall identify the:
v' Training and qualification needs of all employees at the workplaces, in
particular EOD workers and medical support staff with responsibilities for casualty
evacuation and initial treatment;
v' Equipment and materials required to implement the diving and/or EOD accident
response plan, including: first aid and medical equipment, supplies and drugs;
transportation required to move victims from the accident site to medical facilities
offering treatment; and communications to call forward assistance and/or to provide
details of the nature and extent of injuries; and
v' Location of a suitably equipped and staffed hospital.
The Contractor shall prepare a draft diving and/or EOD accident victim evacuation plan that
includes provisions that outline responsibilities and obligations for the:
v Management of the on-site emergency response procedures, which may
include, for example, procedures to remove victims from hazardous areas;
v" On-site first aid and medical care of victims;
v" Movements of victims to a surgical facility with the capacity to provide
appropriate surgical care, including:
- details of planned routes and-means of transport;
- details of security requirements including requirements for crossing
international borders or through internal security posts;
- fuel, food and repair facilities on route;
v" Medical care of the victim during movement from the accident site through to
the surgical facility;
v' Establishment and maintenance of diving and/or EOD accident response
equipment, materials and drugs including:
- on-site medical care equipment, materials and drugs;
- an emergency response vehicle including specialist medical care equipment
and fittings or fixtures to assist in the management of the victim during
movement to the medical treatment or surgical facility; and
- Preparation and maintenance of on-site and en-route communications.
The Contractor shall prepare and maintain an occupational health plan that shall include the:
v Briefing of all staff on the health hazards, including insect and waterborne
diseases, and poisonous animals or insects native to the EOD area;
v' Provision, where appropriate, of prophylactics against disease;
v" Arrangements for periodic health checks;
v Provision of up to date injections against diseases such as tetanus, yellow fever
and hepatitis, as advised by local or international health authorities.
In the different procedures (e.g. SOP, accident response plan, victim evacuation plan), work
methods and detailed designs to be submitted by the Contractor, the above listed shall be
incorporated. The Contractor shall take into account all necessary precautions to reduce the
effects of an accident and to be fully prepared for an accident.

9.7 Occurrence of accidents
9.7.1 Initial notification
The Contractor shall notify the Supervisor and the Mine Action Center immediately if:

a) Any accident occurs whether on Site or off Site in which the Contractor is directly
involved which results in any injury to any person whether directly concerned with the Site
or whether a third party.

b) An incident in which a UXO damages equipment or property at a diving and/or EOD
workplace;

c) The discovery of a UXO located in an area previously cleared, recorded as cleared,
marked as cleared or previously recorded as always being clear, regardless of whether
harm has resulted from the UXO;
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d) Where diving and/or EOD employees, visitors or the local population are exposed to
intolerable risk that results from the application of documented standards or SOPs, including
the failure of equipment issued to employees; and

e) Any unplanned detonation of UXO on an EOD work site irrespective of the cause or
outcome.

Such initial notification may be verbal and shall be followed by a written comprehensive report
within 24 hours of the accident.

9.7.2 Accident reporting

The Contractor shall include in the diving and/or EOD incident report the following information,
as a minimum (reference is made to IMAS 10.60 “Example of demining incident report
procedure” and “Example of demining incident investigation”).

Authorities receiving reports of incidents that highlight inadequacies of equipment, standards or
approved SOPs, or that indicate the presence of new types of hazard, shall disseminate a
general warning to all Contractors applying the same equipment, standard or SOP, or likely to
meet the same new hazards. In the absence of a national EOD authority the Contractor shall
assume this responsibility.

9.7.3  Provision and information
The Contractor shall report for investigation by authorities:

a) Diving and/or EOD incidents resulting from the application of approved standards or
procedures, a mine or UXO hazard missed during the clearance process;

b) Diving and/or EOD accidents resulting in injury or death;
c) Damage to property;

d) Damage that may result in a major claim for compensation from a member of the local
population; or

e) EOD incidents as directed at a national level in order to obtain operational information
for the purposes of behaviour change analysis, or as a random sampling investigation of
civilian accidents.

The Contractor shall provide the Supervisor with information from the authority initiating a diving
and/or EOD incident investigation as follows:

a) A copy of the terms of reference if the Contractor(s) is asked to assist the investigating
officer or investigating team in the investigation and the development of recommendations
on improvements to the EOD process under investigation;

b) Photographs of the incident site taken immediately; and

c) Unless exceptional circumstances exist, the investigation report is submitted on time
and that it is complete, clear, concise and accurate, including conclusions and
recommendations for improvement.

9.8 Protection against Polluted Sediments
9.8.1 Personnel

Personnel involved in the uncovering and removal operations of UXOs may come in contact
with sediment polluted with radioactive material as well as other contaminants, accumulated at
the river bottom. Before starting the procedure of uncovering and removal of an UXO the
Contractor will check the sediment for traces of radioactivity. In such cases the personnel shall
wear standard equipment to monitor their exposure to radioactivity during the execution of the
uncovering and removal activities.

At the location precautions have to be taken to avoid that personnel will be exposed to harmful
level of pollutants originating from soil on land and from sediment in the rivers and in harbour
canals.

* X %
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9.8.2 Public waste supply

The Contractor will take all precautions to prevent increased levels of pollutants as a result of
his activities in the public water supply system. The Contractor will inform timely the competent
agencies and authorities during the execution of his activities, about this risk, so that efficient
mitigating measures can be taken.

* X %
* *
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10 ENVIRONMENT
10.1  Environmental Protection Program

The Contractor shall take all relevant precautions related to protection of properties and
historical buildings and archaeological sites and to protect the environment in minimising noise
and air, ground and water pollution. The Contractor shall describe the measures in an
Environmental Protection Programme (EPP). The EEP shall be submitted to the Supervisor for
approval. If necessary, the program will be supplemented with calculations, measurements and
other documentations.

The programme shall be submitted at least 7 days before commencement of the work on Site.
The Contractor shall collect all waste and deliver it to disposal plant(s) or site(s) approved by the
competent authority.

10.2 Applicable laws and guidelines

The Contractor shall execute the works in accordance with the laws and regulations that are in
force. In this regard the following laws and guidelines are mentioned:

EU legqislation:

- Directive No. 85/337/EEC-OJ No.L175, of 05.07.1985, and Addendum to the Directive No.
97/11/EC-0OJ No. L073, of 14.03.1997.

Serbian Legislation (both Republican and Federal)

- “Zakon o zaétiti Zivotne sredine”, SluZzbeni Glasnik Republike Srbije br. 135/04 i i dr.

- The Act on Analysis of Environmental Impact of Works (Official Gazette of the Republic of
Serbia No0.66/91 and 53/95);

- The Law on Hazardous Matters Transport (Official Gazette of the SFRY 27/90)
- The Law on Explosive Matters (Official Gazette of RS 44/97)
- The Law on Water Resources (Official Gazette of RS 46/95 and 54/96)

- The Law on Waste Handling and the Rules on Waste Matters of Hazardous Properties
(Official Gazette RS 25/96 and 12/95)

- The Law on Allowable Contents of Dangerous and Hazardous Matters in Soil (Official
Gazette of RS 23/94)

- The Act on Limit Values of Emission, Mode and Schedule of Measurements in Soil (Official
Gazette of RS 30/97)

- The Act on Allowable Noise (Official Gazette RS 54/92) and

- The Act on Hazardous Matters in Water, Hygienic Properness of Water, and Water
Classification.

10.3 Waste collection

The Contractor shall collect all waste and deliver it to disposal plant(s) or site(s) approved by the
competent authority.

10.4 Environmental monitoring during execution

When excavation activities and / or explosion activities are to be carried out, the Contractor shall
inform the local water suppliers of municipalities where the activities are to be carried out (Public
Utilities Company Water Supply and Sewage System), in order to set up an emergency plan for
the water supply system. The Contractor shall communicate and correspond on this matter with
the Supervisor.

* X %
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11 QUALITY
1.1 Introduction

The final versions by the Contractor submitted outline Quality Assurance System (QAS) and of
the indicative Quality Assurance Plan (QAP) during the Tender procedure, shall be submitted
within 7 days before the commencement of the Works for the Supervisor's and MAC’s approval.
The documents will cover all aspects of the Contract and the Works must be implemented by
the Contractor and shall be documented and maintained by the Contractor during the period of
the Contract. The QAS shall by all means respect the IMAS rules.

The QAS shall show the overall Quality Assurance Organisation and the lines of overall
responsibility, monitoring and action to be carried out.

Further the overall principles and procedures to establish the Quality Assurance Plans, Control
Plans, QAS Organisation, etc. for specific activities and contracts, sub-contractors and suppliers
shall be given.

11.2 Quality Assurance Plan (QAP)

The QAP, prepared by the Contractor, shall comply with the IMAS standard in all respects. The
QAP shall be submitted for the Supervisor's and MAC’s approval not less than than 7 days
before Commencement of the Works. The QAP shall, furthermore, as a minimum, cover the
following issues:

- The Contractor's staff and management organisation for the project, management plan, and
the quality assurance organisation. The person responsible for the Contractor's QAS shall be
authorised and qualified to take decisions on quality assurance issues, and his reference and
communication lines to the Company's overall quality assurance organisation and its
responsible management shall be clearly shown.

- Persons performing quality control and testing shall be independent of those executing or
supervising the Works.

- Management of documents.
- Management of procurement.
- Management of sub-contractors and suppliers, and requirements to their QAS's.

- Control of materials and workmanship, defects and material reconciliation, procedures for
corrective actions, etc.

- Handling of deviations, additions or variations to the Contract Documents

The Contractor's system of management of current documentation for the execution of the
Works shall include his sub-contractors and suppliers, and shall detail:

- How it is ensured that only valid and approved documents are used for the execution of the
Works;

- The method of recording variations and amendments to the documentation

The Contractor's initial proposed Control Plan shall describe important and critical control
activities based on the Tender Documents and the Contractor's own considerations in respect of
execution of the Works.

11.3 Quality Control Plan (QCP)

The Contractor shall present for the Supervisor’s approval his detailed QCP for all quality
assurance efforts or measures for the works or sections thereof. Such QCP shall be presented
to the Supervisor and MAC not less than 7 days before the commencement of the works or an
approved section of the work.

The Contractor’s proposed Quality Control Plan shall describe important and critical control
activities based on the Tender Documents and the Contractor’s own considerations in respect of
execution of the Works.

* X %
* *
* *
* *

* g %

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS

53



Volume 3 — Technical Specifications

The QCP shall include controls as specified in the Contract as well as any other normal and
special controls that the Contractor finds necessary in order to ensure the quality of his work.

The QCP shall for each control activity describe type, method, range, time/frequency, criteria for
approval and documentation and who is responsible for performing the activity.

If the Supervisor does not approve the QCP as submitted, then the QCP shall be amended for
further approval. Subsequent changes in the range and contents of the Quality Assurance work
will not cause changes in agreed deadlines or contract sums.

11.4 The Contractor's Control and Documentation
11.4.1 General

During the Contract period, the Contractor shall, to the satisfaction of the Supervisor and taking
into account the directives of MAC, document that the Works comply with the Quality Assurance
requirements stipulated in the Contract or approved during the Contract period. Consequently,
based on the approved QAP and the QCP’s, the Contractor shall during the execution of the
Works carry out and document the quality control and its compliance with the stipulated
requirements.

The Contractor’s quality control does not limit his responsibility for the Works according to the
Contract.

If the Supervisor, during the period of the Contract, can substantiate that the Contractor’s
control and/or documentation shall be extended, the Contractor shall follow the Supervisor's
written instructions to this effect at his own cost and within the agreed time for completion.

11.4.2 Method of Documentation and Filing during Execution of the Works
All control activities specified in the Control Plan shall be documented by the Contractor.

The QCPs and all other issues related to the QAPs shall be kept and maintained by the
Contractor in the Quality Manual.

On the basis of the QAP and QCPs the Contractor shall produce the necessary forms for
registration, log books, and check lists, etc. before work is commenced.

The Contractor shall provide all documentation with identification, the date and signature of the
person responsible for the documentation. The identification shall as a minimum comprise:
name of project, activity number as defined in the QCP, time and place of the control activity.

All original documentation shall be inserted in a Control File in the Quality Manual, which shall
be kept and maintained by the Contractor at the project site throughout the period of the project.
In addition to the control documentation, the Control File shall also include all other relevant
quality documentation.

The Supervisor shall have full access to the Control File at all times.
11.4.3 Documents at the Time of Delivery

At the time of delivery of materials and goods, the Contractor shall submit the following
documentation to the Supervisor in two originals or in two certified copies:

- All certificates, documentation of tests etc. of purchased material and goods mentioned in the
Specifications.

- All documents verifying that inspection control and tests performed are in accordance with the
Specifications.

- ldentification lists with cross-references between documents and material and goods for
traceability purposes.

11.5 Right of Access and Audit

The Contracting Authority and its representatives, including the Supervisor and MAC shall be
guaranteed unlimited access at any time to all documents and quality assurance documentation
associated with the Contract. This also includes the same unlimited access to all production and
manufacturing facilities.

* X %
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When the Supervisor wants access to suppliers, manufacturers or subcontractors, the
Supervisor will give due notice to the Contractor, whereby the time and the objective of the visit
will be specified with the agreement of all parties involved.

The Contracting Authority will perform a Quality Audit at the start and the end of the project.

The Supervisor may, without notice, commission the execution of a Quality Audit, in the event of
grave quality deviations or as a preventive measure, to check:

- that the approved Quality Plan is being observed

- that the conditions of implementation are in compliance with relevant rules, regulations and
guidelines.

Unrestricted access to the site and documents shall be ensured also for the Representatives of
the Contracting Authority for performing on-the-spot checks and inspections.

11.6 Sampling and Testing
11.6.1 Inspection of cleared areas

The Supervisor will carry out the inspection of cleared areas. This inspection forms part of a
management process which aims to verify the quality of clearance, and to establish sufficient
confidence that the Contractor has removed and/or destroyed all UXO hazards from the
specified project area to the depth below ground surface as defined by the Project.

11.6.2 Sampling plan

The Contractor shall propose a sampling plan for the approval of the Supervisor and MAC
taking into account the applicable IMAS.

11.6.3 Method of inspection(s)

The procedures and equipment to be used by the Supervisor to inspect the samples of cleared
land will be approved by the Representatives of the Contracting Authority, and will be agreed
with the Contractor as part of the contract or agreement. Any major changes to sampling or
inspection procedures shall be agreed between the Supervisor and the Contractor prior to the
start of inspection.

The Supervisor and the Contractor should agree a mutually acceptable time limit within which
the sampling inspection must take place.

11.6.4 Acceptance criteria

An area will be considered as 'cleared’ only if all the samples in the area are found to be free of
UXO down to the depth specified in the contract. Where any sample in the area is found to
contain one or more UXO, this will constitute a ’critical non-conformity’, and the area containing
that sample shall be declared to have failed the inspection.

Cleared areas may contain other indicators of potential non-conformity, such as residual metal
fragments following detection by metal mine detectors, or residual traces of explosives following
detection by explosives detectors. Such cases could indicate a potential critical failure of the
EOD process (equipment, people or procedures), and again constitute a critical non-conformity.
The conditions for acceptance or non-acceptance of all categories of non-conformity shall be
agreed amongst the Supervisor, Mine Action Center and the Contractor prior to the start of
clearance.

The definition of critical non-conformities must take into account the clearance methodology
used by the Contractor as laid down in the Standard Operation procedures and the detailed
Work Method Statement prepared for the execution of the Works.

11.6.5 Corrective action

The Representatives of the Contracting Authority and the Representatives of the MAC will
determine the corrective action to be taken on areas that are rejected. Guidance on corrective
action will be provided in advance and will be based on national standards and guidelines, and
will form part of the Contractor’s contract or agreement.

* X %
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The Contractor should investigate every critical non-conformity and shall provide the
Representatives of the Contracting Authority and the Representatives of the MAC with reasons
for each critical non-conformity. The Contractor shall provide a programme of corrective action.
If an area fails re-inspection following corrective action, the Supervisor having heard the Mine
Action Center may require the area to be cleared again using a different sub-unit, different
operational procedures and with different equipment, if these alternate methods exist.

If no acceptable reason is given for a critical non-conformity, either by the Contractor or by the
EOD Authority, the Supervisor having heard MAC shall require the area to be marked until the
reasons for the non-conformity can be established.

11.6.6 Re-inspection

Areas should not be offered for re-inspection until the Contractor has taken corrective action as
agreed with the Supervisor and MAC in accordance with national standards.

The Supervisor will specify whether normal or tightened inspection shall be used for re-
inspection. This shall be based on guidance provided by the Representatives of the Contracting
Authority.

11.6.7 Record of inspections and results

The Supervisor will record the sample plan, the methods used for inspection and the results,
including the location, depth, types of hazard and other non-conformities specified in the
contract such as metal fragments or explosive residue. Details of all corrective action shall also
be recorded. All records shall be passed to the Mine Action Center.
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12 COMMUNICATION AND RECORDS
121 General

At all stages, the Contractor shall comply with the provisions of the “Communication and Visibility
Manual for EU External Actions”12.

The Contractor shall establish a system enabling communication with all the workplace, and
parts thereof, where the operations take place, using frequencies available to any of those
involved but restricted to only be used in the Explosive Ordnance Disposal (EOD).

The use of wireless communication must be restricted to operational requirements, especially
during EOD activities.

All communications should special codes or phrasing to indicate steps in the operational,
particularly in the event of lapses in procedure or the need for medical attention.

12.2  Site Diary

During any kind of works on the Site, the Contractor's nominated Representative shall keep a
Site Diary, which shall comply with IMAS regulations. Report layouts from this standard can be
used as format for the preparation of the Site Diary. Furthermore the Site Diary shall meet the
following requirements:

- it shall be sewn up with the pages numbered and sealed;

- main data on the construction site, contractor, subcontractors, foremen and other responsible
persons, shall be entered;

- a space shall be provided for the entries related to the Site in general (on possible changes,
additional documents or instructions from the Supervisor, the Contracting Authority’s or
governmental supervising institutions);

The daily work record pages shall be inserted and the number of pages shall not be less than
the number of days specified for the Works in the Site. The pages shall be made in a format to
be agreed with the Supervisor, using the IMAS standard.

The daily work record pages shall be filled in each day in two copies:
- a copy inserted in the Site Diary
- a separate copy to be kept by the Supervisor

It shall be an obligation of the Contractor to make entries in the Site Diary with information
generally required or additional information requested by the Supervisor/ Supervisor's
Representative.

The daily work record pages shall be signed by the Contractor’'s Supervisor and Supervisor as
soon as possible after the completion of the daily works or other activities such as
measurements, but not later than on the next working day.

The Supervisor shall at all times have full access to the Contractor’s copy of the Site Diary.
The Contractor’s copy of the Site Diary shall be submitted to the Supervisor upon completion.
12.3  Daily report content

The Contractor’s Daily Reports must, as minimum:

1. Indicate the date of the daily report

2. ldentify the Contractor's Team Leader

3. Identify the Supervisor on site

4. Provide a brief description of the weather conditions

5. Provide the list of on site personnel and visitors (name, title and firm, hours worked/spent on
site)

12 Communication and Visibility Manual is available from http://ec.europa.eu/europeaid/work/visibility/index_en.htm

* X %
* *
* *
* *

* x

- IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS



Volume 3 — Technical Specifications

Identify and describe each phase/task that was conducted during the day

Provide information on the anomaly investigated (number, name, description, etc)
Provide the results of equipment calibration/testing

Provide the results of quality control and/or corrective action

10 Mention any incident/accident and provide the incident/accident report if applicable.
11.Include the Anomaly identification table

12.Include the UXO chain of custody

13.Include the UXO identification form

14.Include raw geophysical data

The daily reports must be signed by the Contractor and the Supervisor on site.

©CoN®

12.4 Contractor to furnish returns

The Contractor shall, when required, furnish such returns (i.e. lists and charts) of plant, labour
and progress as the Supervisor may direct. As a minimum these will be prepared and submitted
prior to each management meeting.

12.5 Management meetings

The Contractor shall attend all meetings requested by the Supervisor and the Contractor shall
submit information in relation to the agenda of such meetings.

The Contractor shall likewise be entitled to request a meeting with the Supervisor when relevant
for the work execution. Such meetings shall be held on Site at the Contractor’s main site office.
The Supervisor will call for periodic management meetings at intervals not exceeding 14 days
during periods of activity on Site. The frequency of the meetings may be increased to be one
per week in periods where activities in the opinion of the Supervisor justify such additional
meetings.

The following issues shall be discussed at the first meeting, and relevant items shall be followed
up during ensuing meetings:

1. List of the Contracting Authority’s and Contractor’s organisations and subcontractors

. List of the key personnel

Insurance policies

Permits (licences, labour, safety and environmental protection issues)

Work schedule

Cash flow schedule

SOP

Work site

Environment programme

10 Existing structures, buildings, sites, inspection and photographs

11.Materials, tools and equipment

12.Method statements

13.Traffic organisation

14.Discussion with miscellaneous items (or to do some troubleshooting)

15.Next meeting (date).

CONDO A WN

13 LOGISTICS AND TIMING
13.1 Location

The project will be based in Prahovo port. Travel throughout Serbia may be necessary. A
number of permits are required for work in this area (see Appendix Ill).

The execution of the works is subject to approvals and coordination with navigation authorities
and other competent authorities of Romania. The competent port authority for regulation of
waterway traffic on Serbian side is the Prahovo Port Office.

The Contractor should obtain these, and any other, permits in a timely fashion to ensure the
efficient implementation of the project.

NOTE: the waterway shall be open during the works. At the time of UXO handling, the traffic will
be suspended with permission and cooperation of the Prahovo Port Office.
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13.2 Commencement Date & Period of Implementation

FORWARNING:

This scope of work is planned to be tendered over the winter months and high water level with
additional surveys encompassing a step out component to allow scope adjustment to continue
surveying in the direction of any future finds while the investigation is in progress. A works
contract instead require execution period for these works require two summer working seasons
(18 months from commencement order until provisional acceptance).

Please, refer to the Special Conditions for the actual commencement date and period of
implementation.
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14 REPORTS
141 Reporting requirements

With the exception mentioned below, all reports shall be submitted in English.
The draft final report and the final report which should address each of the identified tasks, must
be translated into Serbian.

14.2 Submission & approval of progress reports

An electronic version, together with one paper copy, of each progress reports referred to above
must be submitted to the DEU Project Manager identified in the contract. The progress reports
must be written in English and laid out in a professional manner. The DEU Project Manager is
responsible for approving the progress reports. Copies must be circulated to all stakeholders.
The final report, together will all technical documentation, will be submitted as follows:

. Paper Copies: 4

o DvVD: 10

15 MONITORING AND EVALUATION
15.1 Definition of indicators

Monitoring indicators will be proposed in the Organisation and Methodology and will be agreed
in the Inception report.

The project can be monitored and evaluated at any time by the EUD internal monitors and / or
external monitors / evaluators appointed by EUD.

This project will be subject to technical evaluation at several stages to ensure it is achieving the
desired outputs in a technically valid manner.

15.2  Special requirements

The defect notification period is not applicable for this project.

Appendixes

l. Logframe
Il. IWT observations on the Port of Prahovo
1. Indicative permit and accreditation requirements
V. Technical description of the project location
V. Requirements and conditions by Mine Action Center of Serbia

VI. Schedule of depth of ferro-magnetic anomalies
VII. Supervisor’s responsibilities
VIII. Technical description of bombs

IX. Personnel qualifications
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APPENDIX |: LOGFRAME

LOGFRAME PLANNING MATRIX (From Project Fiche IPA 2010)

Programme name and
number

PROJECT NAME: SEARCH AND RECOVERY OF UXO FROM THE DANUBE RIVER
BED OF THE NAVIGATION FAIRWAY AND SUPERVISION OF THE PROJECT

Contracting period expires 2
years after signing of
Financing Agreement

Disbursement period
expires 5 years after
signing of Financing
Agreement

Overall objective

Objectively verifiable indicators

Sources of Verification

Develop the full potential and the
competitiveness of Serbia's inland waterway
transport sector for socio-economic
development, in particular in the Danube basin

Number of cargo & passengers vessels
recorded using Serbian reaches of the
Danube

Vessels and convoys passage time
through this river stretch decreased as
well as risk of accidents.

Positive reports of the Danube
Commission

Project purpose

Objectively verifiable indicators

Sources of Verification

Assumptions

To remove identified UXOs within the most
priority areas’3 and conduct an efficient and
effective supervision of their removal from the
fairway in accordance with international
regulations and standards.

Impact indicator: Navigational safety
improved along the Serbian reaches of
the Danube

Risk of accidental explosion of UXO
removed from tackled areas.

13 Areas will be selected by Mine Action Centre, Plovput and Ministry of Infrastructure. Those locations will be verified by the Project.
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Results Objectively verifiable indicators Sources of Assumptions
Verification
1 Navigation conditions in the Prahovo port | 1.1 Gradual increase of Waterway Transport traffic Contractor

and in other selected areas along Corridor
VIl in lined with Danube Commission’s
requirements and international standards.

2. Supervision of UXO removal activities in
accordance with national and professional
standards have been carried out
successfully.

volume up to 20% in 2025

1.2 UXO critical locations in the fairway are cleaned
between 80-100%

1.3 Decreased water pollution level in the areas
tackled with the project.

1.4 Improved IWT transport conditions and transport
savings

2.1 Survey and Supervision time schedule adhered
to work carried out according to technical
specifications

2.2 Number of ordnance, including a number of
suspected tomahawks, collected and disposed of
safely according to best engineering and
environmental practice

reports, Plovput
reports, Danube
commission
reports

* X x
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x *
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Activities

Means & Costs

Assumptions

Activities related to result 1:

1.1 To conduct comprehensive assessment of the preliminary results achieved by the running survey in
order to get all necessary information by magnetic borehole detection accompanied by Geo-radar and
CPT-measurements in preparation of a safe and effective recovery process.

1.2. Identification of the concept of a safe recovery, defusing and disposal of UXO.

Works contract for
removal of UXO

Service contract
for supervision of
removal

* % %
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Activities related to result 2:

2.1. Supervision of safe disposal of UXO and any contaminated material in line with good engineering &
environmental practice

2.2. Quality assessment of the work performed with additional survey in order to certify the absence of
UXO on all suspicious areas.

2.3.Coordination with other Serbian authorities (Ministry of Infrastructures, Mine Action Centre of the
Republic of Serbia - MAC, Directorate for Inland Waterways - Plovput, Ministry of Environment & Spatial
Planning)

Pre-conditions: Completion of UXO survey.

* % %
* 4 %
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APPENDIX II: IWNT MASTER PLAN PARAPHRASE OF THE OBSERVATIONS ON THE PORT
OF PRAHOVO

At Prahovo, near the Djerdap dam Il, a number of vessels were scuttled and sunk at the end of the World
War II; these interfere with shipping during periods of low water. The exact number of vessels is unknown,
available information reveals that about 20 wrecks are present in the fairway. No information is available
about the cargo of the vessels; further, there is a risk that they may contain unexploded ordnances (UXO)
and other UXO may lie in the vicinity of these vessels. Therefore, although any collision with wrecks is
hazardous, the risk is substantial not only to navigation but also to anchoring vessels. The level of risk is
likely to increase given the forecasted increase of shipping. Moreover, there are ecological considerations
because the river bed around the sunken vessels is a natural spawning area for sturgeon (Acipenser
gueldenstraedti) Beluga (Huso huso); their season is from 1st March to 30t September. In summary, a
detailed environmental assessment of how to remove the sunken vessels requires additional
investigations and surveys.

The Serbian Institute of Nature stipulates that all interventions are forbidden in the fish hatching period.
This is particularly relevant during the removal of sunken vessels from Danube, as the river bed around
them is a sturgeon spawning area.

This appears to leave only the period between October and February for vessel removal. Therefore, a
more detailed assessment is required to determine the overlap between the site of wrecks, the location of
UXO and the active spawning areas. In particular, more information is needed concerning the:

» exact location of the ships and/or UXO;

» occurrence of UXO and their typology;

» sediment type and quality (e.g. content of pollutants) at these locations;

+ technical description of how the vessel/ UXO is intended to be removed (alternative

methods);

 description of type of cargo in the ships; and

» condition and content of the fuel tanks.
This detailed survey is important because leaving the sunken vessels in the river constitutes an
environmental risk; there are two broad categories of risk:

+ the removal of the sunken vessels will constitute a risk if UXOs explode; and

» leakage of dangerous cargo, oil and fuel may occur.
In addition polluted substances from sediment may be mobilised during the removal operation. A
controlled and careful planned and executed removal operation may reduce the risks for human health
and the environment.

The IWT Master Plan did not carry out a full EIA due to the lack of detailed information; however, an initial
environmental assessment found that there is a risk of collision between vessels plying that section of the
Danube and the sunken vessels, which is most pronounced during periods of low water levels. Any
collision may result in an explosion of UXOs which may cause loss of human life and or severe injuries to
crew onboard the ships. It may also with or without explosion of UXOs - result in spreading of
environmental harmful and hazardous substances into the environment. The sunken vessels (ship wrecks)
are an environmental hazard, even if no collision occurs. Corrosion is also a hazard as leakage of
hazardous or otherwise harmful substances, such as fuel and oils, pose a threat to the environment.

The salvage and removal of the ship wrecks, and / or UXO must be conducted in a controlled manner to
mitigate the risks; due care is needed to minimise any suspension of polluted sediment and the
mobilisation of polluted substances.
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APPENDIX lll INDICATIVE PERMITS AND ACCREDITATION REQUIREMENTS
PREPARATION WORK

A. Residency (White Card)

01. As soon as an expatriate enters the country (within 24 hours), s/he must register with the Ministry of
Interior at their local Municipal police station:

v When staying in a hotel, an expatriate will automatically be registered by that hotel.

v" When renting an apartment or staying with someone, the landlord / person who s/he is
staying with should accompany the expatriate to the Municipal police station and start the
registration process (obtaining the so-called White Card).

02. Within 3 days of arrival in the country the applicant must apply for a residence or business permit
with the Expatriates Police Office. The following documents are required:

v’ Valid passport

v CV or resume translated into Serbian

v Registration of the apartment where the foreigner is staying (White Card) issued by the
Municipal police station

v Copy of Employment contract (in Serbian stating that employment is starting after obtaining
residence in Serbia)

v’ Explanatory letter on the company's letterhead of their need for the expatriate's employment

(in Serbian verified by court interpreter (notarised) stating that employment is starting after

obtaining residence in Serbia and how long ,it will last, the expatriate's job description,

whether the expatriate is receiving the salary locally or abroad)

Application form

Two recent photographs (dimensions 40 mm x 30 mm)

Proof of paying the Republic Administrative Fee (175 dinars)"

Proof of paying the Republic Administrative Fee for issuing of Work Visa (11,000 dinars)

ASANENEN

03. After the request has been submitted, it takes the EPO a month approve the permit, which is then
issued within 3 days. During this period the applicant should prepare any other necessary documentation.
The procedures for obtaining specific permits are described under separate headings. The permit may
have duration of either 6 months or a year.

B. Renewal

04. Once the initial 6 months expires, an expatriate may renew his/her business / residence and work
permit. However, it is necessary to apply 30 days prior to the permits expiry date. The renewal process
takes approximately two weeks.

05. The Contractor is responsible for obtaining the necessary permits and licenses to execute the
project. The Contractor must follow the rules, regulations and procedures set out by the competent local
authorities and the Serbian Mine Action Centre (MAC). Failure to do might result in cancellation of the

project.
C. Accreditation to conduct UXO works (see MAC letter Appendix V)

D. Site access permits (see MAC letter Appendix V)

E. Other Permits
06. The company should be also be aware of the need for other licences / permits; these might include:

v Environmental permits covering both work in the Danube during the spawning season and
building / construction permits that might be applicable,

v’ Health & safety Certificates covering the operations,

v" Waste disposal licences permitting the disposal of any material / sediment excavated during
the investigations and removal,

Vi
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v/ Strategic Environmental Assessment and Environmental Impact Assessment if deemed
necessary.

07. Application for these permits should be made to the Ministry of Environment and Spatial Planning, or
any other institution or agency as appropriate.

08. According to regulations covering the procurement and transportation of explosives, foreign legal
entities cannot procure and transport explosives in Serbia (Official Gazette Republic of Serbia no. 43/94);
therefore, foreign legal entities which are to be elected for the Contractors should enter into a contract with
an authorized Serbian legal entity for any necessary procurement and delivery of explosive needed for
UXO destruction.

09. The regulation of scientific and other surveys important for defence of the country and procedure for
granting permission for conducting these surveys together with the foreigners or for the need of foreigners
(Official Gazette Republic of Serbia n0.54/94, page 750) states that state institutions, companies and other
legal persons performing scientific surveys in areas important for the defence of the country on the territory
of Republic of Serbia can perform those surveys together with expatriates or for their needs(purposes), or
in cooperation with expatriates, only if they provided the permission beforehand from the Ministry of
Defence. According to this regulation's article 9 the Contractor must apply for issuing of such permission
from the Ministry of Defence minimum 60 days prior start of the execution works. The Ministry of Defence
is obliged to make the decision within 30 days from the day of applying. Therefore, the whole procedure
must be started 90 days prior to works starting; it is therefore critical to have adequate time to conduct
these matters during the mobilisation period.

10. Work Permits necessary precondition that must be obtained prior to the start of any activity on site.
These permits must be applied for together with a Traffic Safety Plan at the Site Captains of the specific
river part, the municipalities, the Border Police etc. These stakeholders should be verified with MAC before
commencement of the project, but indicatively for the Prahovo site (D9) applications should be made to
the:

v Kapetanija Prahovo;
v" Yugopetrol Terminal / Refinery;
v' Border Police; and
v Ministry of Defence

11. ltis estimated that more than 4 weeks are required in order for these permission to be issued.

* X %
* *
* *
* *

* x
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APPENDIX IV:
TECHNICAL DESCRIPTION OF THE PROJECT LOCATION

A. General

01. This project focuses on a portion of the Prahovo port on the Danube in the east of the Republic of
Serbia on the border with Romania. This is an international border and movement restrictions apply. The
target area in the Danube is between chainage: 858.00 km to 859.20 km, which is located about 30 km
from the town of Negotin. The Djerdap Il hydroelectric power plant lies upstream from the Prahovo port at
863 km; its geographic coordinates are: ¢ = 44°14'10" N and A = 22°40'24" E.

02. Ellipsoid: the geodetic field survey system used in Serbia is the Gauss-Krueger System Bessel
Ellipsoid 1841. Additionally all coordinates in the delivered maps will be expressed in UTM-Nord-34 and
ETRS 89. According to the maps the UXO-suspicious points and areas has to be mapped and marked
during survey and recovery activities. The accuracy of the perimeters of the areas must be within £ 0.1m.

03. In 1999 the NATO Air Force attacked a number of Serbian targets, which included the State Qil
Storage (now Yugopetrol) and artificial fertilizer unloading terminals; the attacks destroyed the mazout (low
grade residual fuel) station and the electrical transformer station. Storage tanks were also destroyed.

04. These targets were repeatedly attacked; it is estimated from reports and observers that 20 missiles
fell in this area and a further 50 in the wider port area, many did not explode. As a result, the entire area is
contaminated, not only with UXO but with artificial fertilizer products. The resultant pollution has a
continuing hazardous impact on human health and the environment.

05. The port area is full of inflammable and other hazardous matters. Therefore, the search activities
have to be carefully planned and adjusted to the port conditions.

B. Search area

06. An underwater survey of the river was conducted in 2008/09 between chainage 858.00 km to 859.20
km with a width of 200m measured from the Serbian bank. The land area has a length of 700m and is 10m
wide, totalling 7,000 m2. The total area was 247,000 m2. The search depth is 3 meters below the river
bottom and the port basin level. The river bottom is to be searched up to borderline with Romania, i.e. the
river centre line. The river cross sections are presented in the drawings part (volume 5). With the previous
SSS 2008/09 contract the area has not been surveyed completely due to strong current and other
problems. A stretch of a width of about 100 m and a length of about 1200 m totalling to about 81,000 m?
(area within the yellow line in the attached drawing) must be resurveyed with a magnetic surface detection
of the riverbed again.

07. The area has a number of important characteristics particularly due to a variable water depth ranging
between 1 to 10m. The water levels vary according to the oscillations resulting from the operating regime
of the Djerdap Il hydroelectric power station. During the survey, water velocity varied between 1 and 8
km/h. Turbidity is high and visibility is low due to presence of sediment and low water temperatures; the
water quality class is between Il - lll.

08. The river bottom is mainly sand, but it also contains gravel; there are also wrecks from vessels sunk
or scuttled at the end of the World War Il. The hydrology of the river at this point has resulted in sediment
deposits, that have increased the depth of the river bed and successional vegetation has colonised the
bed.

09. In the summer the area is invaded by mosquitoes and other insects which pose a threat to human
health. Also, this part of the Danube is spawning ground, notably for sturgeon (Acipenser gueldenstraedti)
Beluga (Huso huso), but also for the Danube salmon (Hucho hucho).

10. Available information suggests that service and utility infrastructure do not pass under or through the
Danube at this appoint. There are some utility services onshore at the port and along the littoral. This
should be confirmed with the relevant authorities.

11. The port area is full of inflammable and other hazardous matters. Therefore, the search activities
have to be carefully planned and executed, taking into account to prevailing conditions and circumstances.

viii
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12. In the Port of Prahovo facilities for berthing and loading vessels are available; however prior approval
from the port authorities is essential. Information about the process and procedures is available at:
http://www.danubeports.info/index. php?id=1266.

13. Recent information about the water level in this reach of the Danube is available from the
Hydrometriological Institute of Serbia’s website, which is available at:
http://www.hidmet.gov.rs/eng/hidrologiia/radio.php.

14. Therefore, when planning the project activities the Contractor must take into account these river
conditions and factors, which make it difficult to operate survey equipment14.

C. Vessel movements

15. This reach of the Danube is on the only section of the river the International Danube Commission has
not issued standing navigation instructions; the chart for this reach of the river is blank. This is a very
hazardous area for navigation, due not only to the presence of UXO but also to the presence of wrecks
and the fluctuating water levels. Vessels plying this reach are in mandatory contact with the Port Authority;
pilots are not available to assist in navigation.

16. Approximately two vessels, with attending barges sail through the port each hour. There are
seasonal variations, data for 2008 are shown in the following table:

Month Motorised vessels Barges
Serbian channel Romanian channel Serbian channel Romanian channel

January 96 88 365 352
February 151 163 609 489
March 206 186 788 744
April 166 128 640 448
May 89 125 285 500
June 406 36 2,083 430
July 448 110 1,345 410
August 458 106 1,444 426
September 306 145 963 435
October 95 104 348 364
November 141 162 532 648
December 175 201 711 946
Totals 2,737 1,604 10,086 6,192

17. Therefore, all survey, engineering and neutralisation or defusing and removal activities must be
agreed and approved of in advance. All work plans must take into the congested nature of the reach,
particularly as an anchorage for the Yugopetrol oil terminal is within the survey area.

14 Such as sounders, submerged vessels, remote controlled equipment and underwater cameras.

* X %
* *
* *
* *

* x
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APPENDIX V: REQUIREMENTS AND CONDITIONS BY MINE ACTION CENTER OF SERBIA

REPUBLIC OF SERBIA

MINE ACTION CENTRE
11050 Belgrade, Vojvode Toze 31
Tel. ++381 11 30 45 280 - Fax ++381 11 30 45 281
E-mail: czrs@eunet.rs

Belgrade, 11 January 2010

TERMS FOR GRANTING ACCREDITATION FOR CONDUCTING HUMANITARIAN
DEMINING IN THE TERRITORY OF THE REPUBLIC OF SERBIA

Mine Action Centre, according to Article 39 of the Law on Ministries (the Official Gazette
of the Republic of Serbia, No. 65/08), will grant accreditation for conducting humanitarian
demining to companies and other organizations which have been registered, are
technically equipped and have suitably qualified personnel for conducting humanitarian
demining operations in the territory of the Republic of Serbia, if along with a request for
issuing an accreditation they submit proofs that they fulfil the stated terms.

Accreditation by the Mine Action Centre requires the following documentation:

1. Request for granting accreditation for conducting humanitarian demining in the
territory of the Republic of Serbia;

2. Proof of paying the Republic Administrative Fee for granting accreditation for
humanitarian demining;
Payment Instructions include:

+ Payer: The name of the company which pays the fee;

+ Purpose of payment: the Republic administrative feeg;

+ Receiver: Budget of Republic of Serbia:

+  Amount: 750 dinars;

= Receiver's account: 840-742221843-57;

+  Number of model: 97;

* Invitation to number: 41-019

3. Proof of registration of the company or other organization (notarised / certified copy):
4 Standard Operational Procedures (SOP) for each area of humanitarian demining for
which accreditation is requested (i.e. for demining of minefields, for demining-clearance
of land and objects of cluster munitions and other unexploded ordnance, and for
underwater demining);

5. Structure of the company or organization (schematic diagram);

6. List of employees working on the project;
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7. Notarised copy of a proof of adequate competence of pyrotechnicians-deminers for
conducting humanitarian demining from the field of demining for which accreditation is
requested (certificates, diplomas, etc.);

For underwater demining a proof of competence of divers for underwater demining,
where in one group — team of divers — deminers at least one has to be a pyrotechnician
— deminer certified as a diving instructor.

8. References - a brief history of operations of humanitarian demining from the field of
demining for which accreditation is requested carried out in the past by certain company
or organization;

9. Statement of safety policy;

10.Statement of quality assurance;

11. Statement of insurance policy for employees in case of accident;

12. Statement of insurance policy for damages to third parties;

13. List, serial number, brand and type of a detector to be used (detectors are subject to
verification - testing on the field where the works will be conducted);

14. List, serial number and name of producer of protection equipment for deminers
(protection jacket, helmet with a visor), as well as list and name of producer of diving
equipment for divers — deminers, with proof of their validity, i.e. expiration date
(notarised copy of a guarantee or an attestation if the equipment is not within guarantee
period).

Copies of the documents under the Nos. 3, 7 and 14 should be notarised in a
municipality or a court in the Republic of Serbia.

* X %
* *
* *
* *

* g %

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS



Volume 3 — Technical Specifications

*
*
*

NOTE

The company or organization which is to be selected to carry out demining operations is
required to submit no later than 15 days before the beginning of operations to the Mine
Action Centre the following:

1. Records of employees to be engaged in the implementation of the Project
showing:
* name and surname
= name of one parent
+« date, month and year of birth
* place and country of birth
+ occupation, i.e. title (title of post)
« citizenship
+« type and number of identity card, and for foreign citizens number of
passport with expiry date and name of issuing authority.

2. Records of vehicles to be used in the implementation of the Project, including:
« license plate
«  make and type
« the production year
« number of insurance policy and expiry date (green card for vehicles
registered abroad) and
* name of the owner

7. Records of the place of temporary stay, i.e. the accommodation during project
implementation, including:
+ the name of a hotel, motel or other object where the employees are to be
accommodated
+« the name and address of the owner of the object where the employees
are to be accommodated

8. Records of equipment to be used in the implementation of the Project, including:
= name (make and type)
« quantity (number of items)

Please note that:

- according to regulations by which the procurement and transportation of explosives
in Serbia is regulated, foreign companies or other organizations cannot procure and
transport explosives in Serbia. Also, they cannot transport UXO from the site where
they were found to the place determined for destruction of the UXO;

- foreign companies or other organizations which are to be elected for the
contractors should sign the contract with authorized legal entity in Serbia according
to their own choice about transport and destruction of UXO.

Next to mentioned, foreign companies or other organizations which are to be elected
for the contractors should resolve the issue of temporary import of tools and
equipment which is to be used in demining. We recommend that before importing,
they get information at the customs authorities of the Republic of Serbia about the
terms of temporary import of equipment.

It is also needed that the representatives of foreign companies or other organizations
get the information about visas at diplomatic and consular sections of Serbia abroad
and with the authorized police authorities about the terms of regulation of temporary
residence.

* X %
*
*
*

* g %
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APPENDIX VI: MAGNETIC ANOMALIES INFORMATIONS AND TARGETS

Schedule of depth of ferro-magnetic anomalies

Estimated depth (metres) below riverbed of anomalies larger than 75 litres in volume

<2 2-3 3-4 4-5 5-6 6-7 7-8 >8 Total
Anomalies 81 1 14 11 2 3 1 5 128
63.3%  8.6% 10.9% 8.6% 1.6% 2.3% 0.8% 3.9%
Cummulative
total 81 92 106 117 119 122 123 128

63.3% 71.9%  82.8% 91.4% 93.0% 95.3% 96.1% 100.0%
36.7% 281%  17.2% 8.6% 7.0% 4.7% 3.9% 0.0%

Sequence of survey activities PRAHOVO

During the survey in 2008/2009 anomalies suspicious to be UXO and embedded in the riverbed had been identified according to the following table with one or more
of the following methods: multibeam, side-scan, sub-bottom profiler and Caesium-Vapour-Magnetometer. On the area surveyed by magnetometers 142 objects
with a “magnetic” Volume bigger than 15 | were found. The depth of the anomalies has been calculated during data processing with the magnetic software
DATALINE.

Depth Upto2m 2-3m 3-4 m 4-5m 5-6 m 6-7 m 7-8 m deeper

Quantity 93 13 13 12 2 3 1 5

After crosschecking of the results with multibeam, side-scan and sub-bottom no ferromagnetic anomaly could be excluded at this stage of data assessment by the
Survey an Search Contractor. Due to certain restrictions during magnetic data acquisition because of line spacing and the distance between probe and river bed

e the accurate depth, the exact position and the dimensions of these items are not sufficiently known and

o the probability that the items are UXO indeed could not be investigated in more detail.
The preparation of the recovery of UXO needs accurate information regarding depth, dimensions and the position of the targets and the soil conditions. Regarding
the probability if those items could be UXO the method of borehole detection can deliver supporting information.
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Attachment 3: D9 PRAHOVO - MAGNETOMETER WATER SURVEY

Filter 1 - Volume values over 15 liters and Magnetic moment in [Am2] values over 0.5

[m] [°] [°] [Am2] M [m] [m] [n] [m] [m] [m] [m]
1 3,96 16,20 175,50| 734,95| 6121,47|629974,79 | 4905442,31 61 5,21 1,89 -2,07 7,10
2 3,68 1,00, 181,20 176,13 1467,02 | 628822,36 | 4905618,32 41 1,50 3,94 0,26 5,44
3 7,46 -13,30| 359,20 277,15| 2308,39| 628773,08|4905607,21 36 4,33 3,36 -4,10 7,69
4 7,02 -6,40 28,20 444,72 3704,09| 628743,92 | 4905610,96 35 4,10 3,41 -3,61 7,51
5 3,47 8,40 73,00 272,11| 2266,42| 628796,24| 4905667,6 52 4,50 3,02 -0,45 7,52
6 10,64 -8,50| 294,10| 650,95| 5421,86|628820,82|4905658,88 51 4,38 3,30 -7,34 7,68
7 6,83 -21,10| 328,30 424,19| 3533,16| 628785,97 | 4905674,02 53 4,21 2,88 -3,95 7,09
8 6,47 2,50| 324,90| 144,51| 1203,65|628847,91|4905637,23 47 4,59 2,43 -4,04 7,02
9 7,04 8,40 39,80| 195,54| 1628,68|628817,05|4905605,33 38 4,84 2,79 -4,25 7,63
10 5,12 -29,30| 290,00| 1379,28| 11488,21 | 628858,56 | 4905612,87 42 4,96 2,24 -2,88 7,20
11 6,05 -16,20| 268,00| 480,37, 4001,08| 628883,3|4905618,57 45 4,18 3,02 -3,03 7,20
12 3,9 -28,60| 300,10 229,48| 1911,35| 628902,78 | 4905587,55 38 5,38 2,53 -1,37 7,91
13 12,56 23,00 221,60 1209,44| 10073,56| 628950,6 | 4905596,26 43 5,08 2,67 -9,89 7,75
14 4,94 -20,40| 225,10| 1091,64| 9092,38| 628985,82 | 4905589,81 43 521 2,84 -2,10 8,05
15 4,57 -21,00| 325,20 66,68 555,37 | 628985,38 | 4905651,03 58 3,72 3,24 -1,33 6,96
16 2,54 -36,30| 280,10 93,09 775,34 | 629036,03 | 4905576,95 43 5,24 1,86 -0,68 7,10

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS
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17 1,24 -0,40 52,80 4,66 38,77 | 628754,98 | 4905632,35 41 1,46 3,92 2,68 5,38
18 2,53 -34,90 33,80 12,90 107,48 | 628749,41| 4905659,3 47 4,76 2,61 0,08 7,37
19 11,4 16,50| 228,40 624,45| 5201,08| 628751,27 | 4905675,17 51 4,47 2,61 -8,79 7,08
20 3,74 -11,80| 259,90 12,90 107,48 | 628940,42 | 4905573,53 37 4,76 2,37 -1,37 7,13
21 9,39 9,10| 285,40 857,78| 7144,51|629020,33|4905571,19 41 1,41 5,42 -3,97 6,83
22 26,34 3,70| 212,40|17017,38 | 141739,59 | 629056,13 | 49055541 38 3,93 3,21 -23,13 7,14
23 5,13 6,90| 286,30 805,06| 6705,42|629050,02|4905571,88 42 4,84 2,26 -2,87 7,10
24 3,9 -5,90| 260,50 48,93 407,51 | 629068,51 | 4905572,95 44 4,96 2,07 -1,83 7,03
3182,62| 26508,40 | 629088,61 | 4905570,8

26 9,65 21,30| 359,00 292,64| 2437,41|629130,84|4905619,17 58 3,72 3,68 -5,97 7,40
27 6,04 65,20 227,50 57,34 477,63 | 629157,96 | 4905622,12 60 4,55 3,17 -2,87 7,72
28 6,69 15,70 74,40 95,56 795,92 | 629197,58 | 4905612,95 60 4,59 2,48 -4,21 7,07
29 8,71 -26,50| 206,10 430,96| 3589,54|629126,39| 4905582,7 49 4,55 2,69 -6,02 7,24
30 2,47 -14,30 87,30 12,26 102,11 629152,62 | 4905582,99 51 4,50 2,73 0,26 7,23
31 6,74 34,60| 143,40 53,87 448,69 | 629148,34 | 4905618,32 59 4,50 2,59 -4,15 7,09
32 8,26 15,80 30,40 | 5425,59| 45190,30 | 629170,22 | 4905570,25 48 4,47 2,34 -5,92 6,81
33 0,77 -2,00| 276,10 1,24 10,30 | 629167,37 | 4905531,38 39 5,04 2,10 1,33 7,14
34 3,49 10,60 119,00 13,57 113,04 | 629202,01 | 4905533,93 41 5,01 2,19 -1,30 7,20
35 8,53 -10,10| 222,20 354,36| 2951,47| 629193,57| 4905566,57 49 4,27 2,47 -6,06 6,74
36 6,39 46,00 235,40| 138,04| 1149,76|629215,24 | 4905565,59 50 4,79 2,42 -3,97 7,21
37 5,14 -11,60 93,90 37,24 310,18 | 629229,05 | 4905585,24 55 4,55 3,17 -1,97 7,72

X 5 x
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38 5,34 -2,90| 288,70| 122,72| 1022,14|629218,18| 4905531,22 42 4,96 2,34 -3,00 7,30
39 46| -21,60| 200,80| 495,15| 4124,18| 629238,6| 4905564 51 4,56 2,99 -1,61 7,55
40 57| 37,70 7,40| 42,82| 356,64 | 629255,74 | 4905606,15 62 4,79 2,25 -3,45 7,04
41 2,86| -2330| 50,00| 26,51 220,78 | 629250,64 | 4905573,97 54 4,55 2,84 -0,02 7,39
42 1,63| -36,10| 10520| 13,57| 113,04 | 629269,42 | 4905589,37 59 4,70 1,80 0,17 6,50
43 7,05| 33,60 147,10 81,37| 677,73 | 629229,75 | 4905509,58 37 5,21 2,88 4,17 8,09
44 541| 15,80| 140,00| 116,92 973,85 629282,61 | 4905496,75 37 5,24 2,57 2,84 7,81
45 2,39] 1940| 108,80| 1647| 137,19| 629290,6 | 4905515,47 42 4,87 2,70 0,31 7,57
46 1,25| -32,10| 237,70 4,33 36,07 | 629281,34 | 4905516,64 41 4,92 1,70 0,45 6,62
47 1,82 21,70 152,90 9,35 77,91 629313,81 | 4905538,29 48 4,27 2,97 1,15 7,24
48 294| -2530| 8460| 26,51 220,78 | 629318,43 | 4905571,02 57 4,59 2,19 -0,75 6,78
49 5,14 570| 209,20| 141,25| 1176,50| 629324,77 | 4905540,87 50 4,50 2,70 2,44 7,20
50 6,2| 42,50 263,90| 119,80| 997,80 | 629342,63 | 4905560,64 55 5,01 1,90 -4,30 6,91
51| 16,48| 41,50| 272,40| 1017,52| 8475,00| 629333,36| 49055285 47 4,50 2,82| -13,66 7,32
52 1,87| -60,60| 329,20| 76,97| 641,11 629333,02| 4905503,93 41 1,46 5,08 3,21 6,54
53 3,72 7,90| 104,10| 297,93| 2481,45|629347,31|4905482,03 37 5,05 2,22 -1,50 7,27
629367,28 | 4905553,36

55 4,85 26,80 222,70| 734,95| 6121,47|629375,24| 4905555,69 56 4,85 2,05 -2,80 6,90
56 2,2 21,80 128,90 18,90 157,40 | 629333,51 | 4905494,89 39 4,92 2,67 0,47 7,59
57 0,97 -75,80| 272,70 39,96 332,87 | 629332,7 | 4905488,78 37 5,21 2,18 1,21 7,39
58 2,49 -53,60 | 240,80 14,26 118,79 | 629318,24 | 4905495,29 38 4,84 2,81 0,32 7,65
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59 32| 17,10| 34820| 16,47| 137,19 62929563 | 4905500,61 38 4,76 2,94 -0,26 7,70
60 1,59| 20,00/ 305,00 4,33 36,07| 629373 | 4905530,32 50 4,42 2,70 1,11 7,12
61 298| 2580| 257,80| 22,49| 187,31 629370,89 | 4905476,84 37 5,08 1,95 -1,03 7,03
62 3,02 8,80| 260,60 2345| 195,33| 629373,38 | 4905472,14 36 4,64 2,74 -0,28 7,38
63 2,75| 3750| 93,60 9,89 82,41 629383,73 | 4905501,37 43 513 2,16 -0,59 7,29
64 -0,29 274| 1046| 0,1086| 0,9043 | 629386,08 | 4905482,66 39 5,08 2,06 2,35 7,14
65 426| 66,30 5860| 15,71 130,86 | 629355,47 | 4905506,43 43 4,96 2,50 1,76 7,46
66 72| 13,50 164,30| 119,80| 997,80 | 629408,45 | 490550124 45 4,18 3,01 4,19 7,19
67 7,28 2990| 3590| 88,27 735,25| 629414,98 | 490552544 51 4,70 2,79 -4,49 7,49
68 3,01 -11,60| 112,00 14,97 | 124,73 | 629412,24 | 4905558,53 59 4,76 2,06 -0,95 6,82
69 5,56 -1,10| 101,40| 60,97| 507,79 | 629378,72 | 4905587,96 64 3,18 3,88 -1,68 7,06
70 2,52|  67,00] 101,90 9,89 82,41 | 629426,27 | 4905464,46 37 5,33 1,44 -1,08 6,77
71 269 1440| 108,90| 2444| 203,59| 629430,7 | 4905483,87 42 4,92 2,08 -0,61 7,00
72 4,7 -5,10| 87,00 44,29|  368,93| 629442,85 | 4905530,72 54 4,42 2,82 -1,88 7,24
73 1,47| -34,90| 89,10 11,03 91,91 | 629442,95 | 4905561,56 61 4,59 2,41 0,94 7,00
74 6,7| -12,40| 324,00 430,96| 3589,54| 62944559 | 4905453,33 35 3,72 3,40 -3,30 7,12
75 2,66| 50,50| 106,00| 52,19| 434,67 | 629445,32 | 4905476,04 40 5,16 1,80 -0,86 6,96
76 3,72| 31,20| 152,00| 79,15| 659,25 | 629440,56 | 4905461,63 37 3,93 3,19 -0,53 7,12
77 462| 3400| 327,90 2868| 238,92| 629458,23 | 4905532,45 55 5,08 2,27 -2,35 7,35
78 2,31 2810 36,30| 19,76| 164,55| 629460,73 | 4905513,16 50 4,01 3,04 0,73 7,05
79 6,08| 22,50| 154,40| 108,57| 904,32 629465,78| 4905505,9 49 4,47 2,53 -3,55 7,00
80 2,97| 36,10| 245,90 18,06| 150,46 | 629455,82 | 4905458,54 37 4,01 3,12 0,15 7,13
81 2,35| -51,70| 81,10 372,58| 3103,23| 629487,4| 4905536,1 57 4,90 2,21 -0,14 7,11
82 2,81 9,90 191,60| 15,71 130,86 | 629497,93 | 4905556,05 63 4,50 2,94 0,13 7,44
83 2,48 12,10| 146,30 7,39 61,57 | 629470,77 | 4905472,86 41 5,16 1,81 -0,67 6,97

* % %
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* ¢ X

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS

Xvii



Volume 3 — Technical Specifications

84 6,74 31,50 128,90| 203,69| 1696,54| 629475,69 | 4905455,57 37 4,13 2,99 -3,75 7,12
85 2,04 67,30| 128,60 19,76 164,55 | 629480,64 | 4905458,72 38 3,84 2,23 0,19 6,07
86 2,02 -36,00 98,90| 272,11| 2266,42| 629496,68| 4905463,62 40 5,30 1,75 -0,27 7,05
87 3,16 2,50 94,50 | 147,82 1231,21| 629496,65 | 4905476,46 43 5,08 1,85 -1,31 6,93
88 4,36 9,50 3,30 154,59| 1287,60| 629507,44 | 4905482,49 45 4,18 2,78 -1,58 6,96
89 4,05 -4,10 16,50| 103,23 859,85 | 629525,35| 4905492,41 49 4,55 2,26 -1,79 6,81
90 3,42 51,30 112,10 26,51 220,78 | 629513,67 | 4905541,57 60 5,50 1,56 -1,86 7,06
91 3,5 2,00| 132,30 24,44 203,59 | 629460,12 | 4905497,17 46 5,01 2,06 -1,44 7,07
92 2,56 13,40 139,40 172,41| 1436,03| 629526,5| 4905537,79 60 5,53 1,54 -1,02 7,07
93 1 -17,80| 102,80 7,85 65,42 | 629518,68 | 4905453,35 39 5,16 1,05 0,05 6,21
94 2,91 59,70 174,20 199,59| 1662,38]| 629526,87 | 4905433,22 34 3,76 3,90 0,99 7,66
95 3,13 28,90 212,00 64,74 539,19 629526,76 | 4905439,23 36 3,81 3,82 0,69 7,63
96 2,83 25,90 272,70 14,26 118,79 | 629554,44 | 4905494,08 51 4,05 3,14 0,31 7,19
97 1,47 -11,50 4,40 12,90 107,48 | 629563,91 | 4905516,15 57 4,92 2,14 0,67 7,06
98 1,78 15,10 136,60 8,33 69,42 | 629571,72 | 4905517,03 57 4,96 2,04 0,26 7,00
99 4,2 30,60 94,50 60,97 507,79 | 629565,18 | 4905492,5 51 3,96 2,93 -1,27 6,89
100 2,99 21,50 201,60| 187,61| 1562,67| 629557,53|4905453,43 41 1,53 4,90 1,91 6,43
101 1,85 50,40| 281,00 151,18 1259,19| 629572,77|4905448,33 41 1,53 5,04 3,19 6,57
102 3,07 18,50 11,30 32,17 267,95 | 629576,19 | 4905469,37 46 4,96 2,31 -0,76 7,27
103 1,46 58,80 117,70 2,47 20,57 | 629580,46 | 4905498,84 53 4,67 1,96 0,50 6,63
104 2,12 44,30 322,40 12,26 102,11 | 629594,76 | 4905508,71 57 5,50 1,07 -1,05 6,57
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105 1,31 15,70 357,70 1,38 11,49 | 629575,86 | 4905501,68 54 4,47 2,10 0,79 6,57
106 4,4 37,30 269,50 10,45 87,07 | 629584,36 | 4905528,08 61 4,47 2,52 -1,88 6,99
107 1,71 29,10 211,60 16,47 137,19 | 629637,4 | 4905447,01 44 5,13 2,09 0,38 7,22
108 6,82 45,20 176,50| 168,74| 1405,47|629627,83 | 4905483,48 52 4,55 2,45 -4,37 7,00
109 8,04 3,40 31,40| 557,30 4641,83| 629644,9|4905490,07 55 4,27 2,02 -6,02 6,29
110 1,1 -51,90| 350,90 8,33 69,42 | 629646,91 | 4905518,48 62 4,10 1,91 0,81 6,01
111 0,83 40,60| 206,70 1,10 9,20 | 629654,41 | 4905509,59 60 5,08 1,35 0,52 6,43
629675,35 | 4905437,31

113 4,82 25,10 75,90 90,66 755,12 | 629682,21 | 4905511,34 62 3,96 2,53 -2,29 6,49
114 2,57 520| 154,80 14,26 118,79 | 629697,12 | 4905487,53 57 4,92 1,78 -0,79 6,70
115 3,39 34,90| 218,70 18,90 157,40 | 629682,58 | 4905412,72 38 4,67 2,60 -0,79 7,27
116 5,09 36,40 64,00 35,93 299,24 | 629701,77 | 4905453,35 49 5,04 1,32 -3,77 6,36
117 1,8 54,60| 213,60 292,64| 2437,41|629721,03|4905480,83 57 5,05 1,62 -0,18 6,67
118 7,5 28,90| 118,40| 541,30 4508,58]|629747,24| 4905506,86 64 3,61 3,27 -4,23 6,88
119 1,82 -0,60 4,00 21,55 179,50 | 629729,81 | 4905447,02 49 5,08 1,52 -0,30 6,60
120 1,9 37,00 270,90 5,35 44,58 | 629742,85 | 4905444,16 49 5,08 1,71 -0,19 6,79
121 5,35 26,60 78,90 66,68 555,37 | 629760,51 | 4905454,58 52 4,59 2,24 -3,11 6,83
122 1,77 -3,80| 310,40 10,45 87,07 | 629781,65 | 4905465,04 56 4,84 1,88 0,11 6,72
123 4,44 17,30 52,50 74,83 623,30 | 629787,66| 4905457,9 55 4,33 2,38 -2,06 6,71
124 1,82 30,60 28,30 9,35 77,91 | 629795,57 | 4905469,56 58 4,96 1,66 -0,16 6,62
125 3,21 4,30 315,40 17,26 143,72 | 629804,6 | 4905478,63 61 4,96 1,78 -1,43 6,74
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126 3,12 7,20 118,70| 158,05| 1316,42| 629786,06 | 4905428,66 47 3,93 3,04 -0,08 6,97
127 1,12| -50,60| 127,60| 2546| 212,07 | 629807,59 | 490542594 48 5,01 1,95 0,83 6,96
128 1,52| 16,20| 108,90 15,71 130,86 | 629817,65 | 4905428,03 49 4,96 2,06 0,54 7,02
129 2,91 2,40| 130,40| 191,55| 1595,45| 629822,12 | 4905464,74 58 4,96 1,77 1,14 6,73
130 2,4 0,40| 263,20 18,90| 157,40 | 629837,18 | 4905467,67 60 4,59 2,24 -0,16 6,83
131 2,79 -5,40 0,50 3593| 299,24 | 629845,09 | 4905450,73 56 4,87 2,37 -0,42 7,24
132 1,21 -4640| 90,20| 41,38| 344,62| 629838,79| 4905403,6 44 5,41 1,17 -0,04 6,58
133 3,35| 10,40| 2520| 34,64| 288,55 629852,74 | 4905424,86 50 4,79 2,08 1,27 6,87
134 4,25| 27,50| 106,20| 331,00| 2756,93| 629864,89 | 4905429,18 52 4,56 2,69 -1,56 7,25
135 2,57 -1,60| 326,00] 93,09| 775,34| 629862,66 | 4905391,11 42 4,64 1,76 -0,81 6,40
136 4,09| 12,20 12540| 79,15|  659,25| 629867,98 | 4905445,92 56 4,79 2,58 -1,51 7,37
137 528| -11,00| 54,50| 114,09| 950,29 | 629880,86 | 4905448,31 57 5,03 2,20 -3,08 7,23
138 6,72| 34,10| 16,10| 212,06| 1766,25| 629894,25 | 4905466,59 63 4,42 2,95 -3,77 7,37
139 1,33 -5,30| 19550| 29,82|  248,35| 629909,95 | 4905420,71 52 4,87 2,67 1,34 7,54
140 2,54| -20,40| 125,40| 60,97| 507,79 | 629936,43 | 4905410,13 51 4,67 2,19 -0,35 6,86
141 1,44 11,90 89,80 18,90| 157,40 | 629977,05 | 4905397,79 50 4,47 2,17 0,73 6,64
142 2,34| 7510| 109,80| 37,24| 310,18| 629987,9 | 4905350,46 39 4,92 2,77 0,43 7,69

* %
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APPENDIX VII: SUPERVISOR’S RESPONSIBILITIES

Description

MAC / Plovput / Port
Authority

ECD (the Client)

Information | Written
only Approval

Information (if
requested)

Written
Approval

Project Manager and PM’s Representative

X

Sub-Contracting

Supply of Documents

Superintendence of the UXO removal

Performance Guarantee

Insurance

X | X | X | X | X

Performance / Works Programme, Registers
& logs

X | X | X | X

Contractors Drawings (engineering drawings
for sheet piling work and UXO removal)

Environmental, Exceptional Risks & Health
Safety (Procedures, protocols and work plans
to be agreed with authorities in advance)

Security of Sites (OCF and wharfs, jetties &
piers, piling sites, etc.) —to include navigation
and safety signage and lighting

Temporary Works (including OCF and wharfs,
jetties & piers, piling sites, etc.)

Overlapping Contracts

Extension of Period of Performance

Variations and Modifications

Suspension of works

Suspension, addition of contract price

X | X | X | X | X

Quality of Works and Materials (including
survey charts & piling works)

Inspection and Testing (engineering / sheet
piling structures), Clearance Certificates etc.

Final Statement of Account

Claims for Additional Payment

Partial Acceptance

Provisional Acceptance

Final Acceptance

Breach of Contract

X | X | X | X|X|X

X | X | X|X|X|X

15 Only if there is an impact on the Supervision Contract
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APPENDIX VIlI: TECHNICAL DESCRIPTION OF BOMBS

Examples of bombs and rockets used during the NATO air attack in 1999

= 2 N Bombs of the MK series

:}i#

= '-", "4'-
g ;

_- _._,/"ff

g

MK-82 (Growth)

MK-83, BLU-110

- BLU-109

BLU 109 MK 84

XXii
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GBU-24 BLU 109

AGM-130A (429 kg)
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Technical description of MK 84

The MK 84 is a free-fall, non-guided GP 2.000 pound bomb. The MK 80-series Low Drag
General Purpose (LDGP), bombs is used in the majority of bombing operations where maximum
blast and explosive effects are desired. LDGP bombs are designed to be aerodynamically
streamlined. Their cases are relatively light, and approximately 45 percent of their complete
weight are explosive. General Purpose bombs may use both nose and tail fuses and conical or
retarded tail fins. Normal fuses are the mechanical M904 nose fuse and the M905 tail fuse.

The specifications are as follows:
Table 1 MK 84, Specifications

Class 2,000 Ib. General Purpose Bomb/Fragmentation
Guidance Ballistic

Weight 2039 Ibs.

Length 129 in.

Diameter 18in.

Explosive 945 Ibs. H-6 or Tritonal

Fuse Variety of mechanical or electrical

Technical specification shown in Tables 2 & 3, is for explosive load of 945 Ibs of H-6 or Tritonal.
This corresponds to 428,6 kg. No information on H-6 could be found, but Tritonal is 80% TNT
and 20 % Al. The density can be calculated to 1.82 g/cm?®. The detonation velocity of Tritonal is
assessed to 7000 m/s and the energy contend is probably high due to the aluminium.

Table 2.

Type GBU- [ GBU- | GBU- | GBU- | GBU- | GBU- | GBU- | AGM- | AGM-
10A 10A/B | 10G/B | 10H/B | 10J/B | 27B 31 130A | 130C
Warhead | Mk84 | Mk84 BLU- BLU- BLU- BLU- BLU- Mk84 | BLU-
109/B | 109/B | 109/B | 109/B | 109/B 109/B
Explosive | 429 429 251 251 251 251 251 429 251
fill kg
Table 3. Fuse system
No. type warhead Fyse type
24 GBU-10 Mk 84 / BLU-109 Delayed / impact
2 GBU-27 Mk 84 / BLU-109 Delayed / impact
8 GBU-31 BLU-109 Delayed / impact
10 AGM-130 BLU-109 Delayed / impact
t****
* *
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Technical description of BLU-109
http://ordatamines.maic.jmu.edu/displaydata.aspx?OrDatald=230
See AGM 130A: http://ordatamines.maic.jmu.edu/displaydata.aspx?OrDatald=7415

The BLU series bomb bodies use PBNX-109 as explosive filler. The BLU-109A/B used with the
GBU-24 and GBU-31(V)4/B is a special purpose bomb comprised of steel alloy used for
hardened targets (no uranium). The BLU-109/B (I-2000) is an improved 2.000 pound class
bomb designed as a penetrator without a nose fuse well. Its configuration is relatively slim, and
its skin is much harder than that of the standard MK 84 bomb. The skin is a single-piece, forged
warhead casing of one inch, high-grade steel. Its usual tail fuse is the mechanical-electrical
FMU-143. The 1.925 pound bomb has a 550 pound Tritonal high-explosive blast warhead. The
BLU-109/B was always mated with a laser guidance kit to form a laser-guided bomb. The
specifications are as follows:

Class 2,000 Ib. Penetrator, Blast/Fragmentation
Guidance Ballistic

Control Low Drag Fins/Air Foil Groups

Weight (Ibs.) 1950

Length (in.) 98.54

Diameter (in.) 14.5

Explosive 535 Ibs. Tritonal

Fuze FMU-143 Series

Stabilizer Fins and Airfoil Groups (Laser Guided Bombs)

The specifications show an explosive load of 535 Ibs. Tritonal. This corresponds to 242,9 kg
Tritonal. Which specific model of the individual weapons used by NATO is not known.

Technical description of GBU-27 and GBU-28 Penetrating Air Bombs
http://ordatamines.maic.jmu.edu/displaydata.aspx?OrDatald=357
http://ordatamines.maic.jmu.edu/displaydata.aspx?OrDatald=358

The GBU-27 (Figure 3) and GBU-28 (Figure 4) bombs are two new laser-guided penetrating air
bombs, construed for destruction of strongly fortified control and communication centers located
deep underground. Their existence was revealed during the Gulf War (Desert Storm), in 1991.

The first of those bombs originated from the Paveway Il laser-guided bomb, variant GBU-
24A/B. The new bomb was marked GBU-27A/B, and it was constructed so as to be carried on a
F-117A aircraft. The major modifications carried out on GBU-27 are shorter adapter rings; the
tail part was overtaken from the bomb Paveway II, variant GBU-10, as well as the extending
control flaps. Among other improvements, it is worth mentioning the utilization of the materials
which absorb the radar radiation. As a result of these modifications, GBU-27 reach is inferior to
that of GBU-24, but that is insignificant because GBU-27 may be launched from higher up, with
the same or increased accuracy. The warhead of this bomb still consists of classic free fall
penetrating air bomb BLU-109.

Development of the GBU-28 bomb started immediately prior to commencement of air campaign
in the Gulf War, and it was initiated urgently upon request of the United States Air Force (USAF)
for a bomb which would be able to penetrate and destroy strongly fortified targets, such as
control and communication bunkers. The bomb is construed so as to extend the modified

* X %
* *
* *
* *
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explosive-filled artillery (howitzer) pipe of 200mm calibre (which acts as a warhead) by a
modified part for guidance and control from the GBU-27 bomb and fuse system taken from the
penetrating bomb BLU-109. Further to the reports, only 17 days elapsed from issuance of order
to delivery of the first bombs. Out of the first series (30 pieces), only four of these bombs were
used in the Gulf War, two for testing purposes and two were ejected from an aircraft F-111F to
the bunker complex of the air force base Al Taji, nearby Baghdad. During the Gulf War, the
warhead was marked BLU-109 Special, until later registration as BLU-113. After the Gulf War,
this bomb was subject to further tests in the air force base Eglin in Florida, concerning the
possibility of its integration to the aircraft F-15, and six bombs were used in fragmentation tests.

In 1993, USAF approved of the funds for further improvements of the GBU-28 bomb
performance. That improvement reflects in higher penetrability and fragment effects. A new fuse
was also produced, specially construed for penetration bombs, called Hard Target Smart Fuse
(HTSM), and integrated to GBU-28. Further to the 1995 reports, USAF completed tests of the
advanced version of GBU-28, and it can be born by aircrafts F-15E, F-111F, B-1B and B-2 (8
pcs.). Pursuant to the proposal made in 1996, additional integration of new components to
GBU-28 is planned, which would enable GPS (Global navigation system) guidance, as well as
integration of additional flaps at the mid body of the bomb, for achieving an advanced reach.

Tactical-Technical Data

Parameters Air bomb type

GBU-27 GBU-28
Length 4.240 5.800
Body diameter (mm) 370 370
Flap span (mm) 720/1.680 72/1680
Bomb mass (kg) 2.130
Explosive mass (kg) 240 300
Type of explosive Tritonal Tritonal

Warhead

Penetrating

Penetrating

Reach (km)

9-10

Guidance system

Passive laser

Passive laser

Fuse Inertia Inertia
FMU-143/B FMU-143D2/B
Drive None None

Composition and description of bombs GBU-27 and GBU-28

The GBU-27 and GBU-28 bombs consist of three easily detachable main sections, namely:
guidance and control section, warhead section with fuse, and stabilization section at the rear
parts of the bombs.

The section for laser guidance and control, similar for both bombs, is a cylindrical pipe made of
light metals, with a transparent plastic hemisphere at the front beyond which, within the pipe,
there is and assembly of laser radiation detectors within the receiver of the laser reflection. Four

* X %
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cross-shaped movable overlapping deltoid control flaps are located at the back of the pipe. On
the GBU-27 bomb there are integrated the guidance systems WGU-25/B, WGU-25A/B and
WGU-39/B, and on the GBU-28 the fuse WGU-36/B.

The GBU-28 bomb uses the penetration bomb BLU-109 for warhead, whereas for the warhead
of GBU-28 bomb the penetrating bomb National Forge BLU-113 with reinforced top is used. On
the upper part of the bomb, there are hooks for suspension of bombs to standard bomb-carriers
at the spacing of 762 mm. The fuses anticipated for use on GBU-27 and GBU-28 are FMU-
143/B or FMU-143(D)/B. They are located in the rear of the warhead and used together with
initiator FZU-32/B, located on the bomb body between the hooks. This fuse system is overtaken
from the bomb BLU-109.

The stabilization section, located on the rear part of the bomb, consists of four fixed extractable
flaps used only for the bomb stabilization during the flight. On GBU-27, there is an integrated
part for stabilization marked BSG-88/B, and on GBU-28, there is an integrated BSG-92/B.

Mk80
Family of
Bombs

g R

Mk83

Mk&84

Figure 1/ Slika 1

WARHEAD COMPARISONS

TOTAL WEIGHT = 1902 Ibs EXPLOSIVE WEIGHT = 585 Ibs TRITONAL

[863.5 ka) (438.0 kg)
EBLU-109/B
it

/lljilllfillliﬂiffllllloﬁ[WIII *
7 ' M

‘b#’ .-:_;-é'l

. |

< 100 ::I

TOTAL WEIGHT = 1957 Ibs EXPLOSIVE WEIGHT = 535 Ibs AFX 708
{852.0 kg) (2429 k)

Figure 2 / Slika 2
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Figure 3 / Slika 3

Bomb GBU-27 / Bomba GBU-27

Figure 4 / Slika 4

Bomb GBU-28 / Bomba GBU-28
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TECHNICAL IDENTIFICATION
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APPENDIX IX: PERSONNEL QUALIFICATIONS

The Contractor shall employ only staff that satisfies the requirements of the National Mine
Action Center/MAC. The EOD staff should have qualifications appropriate to handle and scope
the UXO threat and the land, wetland and underwater munitions to be found. The IMAS
qualifications listed below shall apply:

a) A Level 1 (EOD) qualification enables a deminer to locate, expose and destroy under
supervision in situ mines that the deminer has been specifically trained on;

b) A Level 2 (EOD) qualification enables a deminer to undertake the destruction in-situ of
single small UXO such as sub-munitions, grenades and mortar ammunition up to 84 mm
this includes High Explosive Anti Tank (HEAT) charges. These categories of munitions
normally represent the majority of UXO found in and around mined areas;

c) A Level 3 (EOD) qualification is for a deminer who has had specific EOD training in the
disposal by detonation of larger UXO, such as rocket and tank gun ammunition, and artillery
ammunition up to 160 mm); this includes High Explosive Anti Tank (HEAT) charges. Under
the supervision and direction of a qualified supervisor, a Level 3 (EOD) deminer should be
qualified to render safe UXO for safe removal from the EOD worksite, and to undertake their
final destruction; and

d) A Level 4 (EOD) qualification enables a clearance technician to plan and manage multiple
UXO/mine clearance tasks, render safe UXO, dispose of all aircraft bombs (including 100 Ib
WP bombs and the use of low-order techniques). A level 4 clearance technician may also
deal with UXO containing liquid propellant, Fuel Air Explosive (FAE) and lethal and
damaging chemical agents provided they have specialist qualifications, recognised by the
NRA, to deal with these items. This level of EOD qualification applies to national clearance
technicians at the UXO clearance management level.

Note: this level would typically apply to a senior EOD technician. A level 4 EOD qualification is
for those small number of specialist EOD staff who have been trained, and are qualified, to
destroy the remaining EOD hazards with specialist EOD techniques, including the bulk
disposal of rendered safe UXO and other recovered ammunition.

REQUIRED QUALIFICATIONS FOR THE SITE
1 Geophysical work

The geophysicist(s) working on the project must have a minimum of four (4) years of
experience in conducting electromagnetic geophysical surveys (from gathering data to
producing dig sheets) related to the detection of UXO.

The instrument technician(s) (GPS, multibeam, side-scan, sub-bottom profiler, and
Caesium-Vapour-Magnetometer/marine magnetometer, etc.) working on the project
must have a minimum of two (2) years of experience in conducting electromagnetic
geophysical surveys related to the detection of UXO.

2 UXO technical services (see information hereafter)

The Contractor's personnel dedicated to UXO technical services must, according to
their respective tasks, comply with the required qualifications expressed in the IMAS.

UXO/EOD-Qualified Personnel. Personnel who have performed successfully in
military EOD positions, or are qualified to perform in the following Department of Labor,
Service Contract Act, Directory of Occupations, contractor positions: UXO Technician
[I, UXO Technician Ill, UXO Safety Officer, UXO Quality Control Specialist, or Senior
UXO Supervisor (IMAS Level V).

UXO Technicians. Personnel who are qualified for and filling Department of Labor,
Service Contract Act, Directory of Occupations, contractor positions of UXO Technician
I, UXO Technician Il, and UXO Technician Ill.

* X %
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3 Diving activities (see details hereafter)

When diving is conducted, the Contractor's personnel must comply, in addition to
qualifications mentioned above, with the required qualifications expressed in the
International Standards of commercial diving and underwater operation, or/and with the
SOP of the Humanitarian Demining Underwater regulation in South Eastern Europe.
Minimum Personnel Requirements for one task and specifications:

* 1 Air Diving Supervisor

* 1 Diver (and 1 EOD Diver until the UXO neutralisation before the removal)

» 1 Tender/Diver who shall be properly equipped and capable of performing the duties
of a Standby Diver

a. Diving Supervisor

A qualified person shall be designated as the Diving Supervisor for each diving
operation. The Diving Supervisor is in charge of the planning and execution of the
diving operation, including the responsibility for the safety and health of the dive team.
The Diving Supervisor shall posses the proper ADCI Supervisor certification card and
be knowledgeable and familiar with all techniques, procedures, emergency procedures
and operational parameters for the Diving Mode under their direct supervision.

b. Diver (Professional diver/EOD unqualified, and EOD diver)

Must have training and/or experience in the following areas:

+ Air diving procedures and techniques

* Emergency procedures

* Diving accident treatment procedures

* Proper operation and use of all equipment related to air diving including
decompression chambers

* Use of air diving equipment

+ Familiarity with the type of work engaged in

c. Tender/Diver

» Must have the same qualifications as an Air Diver, with a lower level of experience
required.

d. An additional dive crew member is normally required when any diving operation is
conducted that has an increased likelihood of diver entrapment or potential for
rendering the diver unconscious or incapacitated from chemical, physical, electrical, or
topside hazards, such as but not limited to the following when present or planned:

* During the conduct of the Job Safety Analysis (JSA), the Diving Supervisor must
consider whether the use of any surface-tended equipment by the diver will require an
additional individual to tend associated cables or hoses. This includes hand jetting,
water blasting, cutting and welding, the use of any pneumatic or hydraulically operated
tool, or the use of underwater video or sonar equipment requiring a power or data cable
not affixed to the diver’s umbilical.

* Diving in remote locations where assistance from non-diving crew personnel is not
immediately available within communication range of the Diving Supervisor may require
additional members to be added to the dive team.

4 Navigation
Personnel in charge of navigation must possess a valid pleasure craft operation card.
5 First Aid

* X %
* *
* *
* *

* x

- IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS

XXXii



Volume 3 — Technical Specifications

The Contractor shall certify that at all times during field work, at least one of the
employees is First Aid qualified.

KEY EXPERTS

Figures are given below of the approximate number of work days for each of the key and other
experts. These are only indicative.

All experts must be fluent in written and spoken English, must ensure good communications /
working relationships with the Beneficiary, have excellent analytical, communication, drafting
and presentation skills and be fully computer literate.

Key expert 1: UXO Project Leader/Contractor Representative (EOD Level 4/Mine
Clearance Diver)

The Project Leader will coordinate and manage the implementation of activities and provide
technical support. S/he will ensure the timely and effective implementation of the project and
achievement of results, through the proposed activities. S/he will also be responsible for
development and coordination of the work plan (and, when necessary, modifications to the work
plan, with the agreement of the EU Delegation, MAC and Plovput) in accordance with the
specific of the project. S/he is responsible for liaison between the client and contractor, and
must ensure that experts input and distribute their working days in the most efficient and
effective manner.

Qualifications and skills

Required: Degree or Diploma in Military Engineering (i.e.: Master Diploma “EOD”, Naval
Ordnance Officer Diploma/Weapons Technical Diploma...) or equivalent in a
civilian field together with Professional Registration (Certificate or military
equivalent).

S/he must be qualified in Explosive Ordnance Disposal (EOD) Level 4 in
accordance with IMAS. Post Graduate qualification or relevant specialisation in
munitions disposal would be an asset. Experience in underwater clearance is
obligatory

General professional experience

Required: at least (10) years of experience in military and/or UXO clearance operations.
S/he must have suitable experience in:

Leading at least two (2) UXO international projects in the last ten (10) years
Management of international projects

Managing large multi-cultural teams

Supervising and coordinating UXO technical work;

Organising and overseeing administrative and logistic support

Experience as Team Leader for Bilateral or EU funded projects in New Member
States and / or Central or Eastern Europe or in the Middle East would be an asset.

Specific professional experience

Preferably around 5 years of experience in similar underwater EOD / UXO clearance and MEC
removal projects.

Key expert 2: UXO field Supervisor (UW EOD Level 4)

Qualifications and skills

Required: Degree or diploma in Military Engineering or equivalent in a civilian field
together with Professional Registration (Certificate or military equivalent).

XXXiii
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S/he must be qualified in Explosive Ordnance Disposal (EOD) Level 4 in
accordance with IMAS. Post Graduate qualification or relevant specialisation in
munitions disposal; experience in underwater clearance would be an asset.

General professional experience

Required: Experienced in the provision of similar services in transition economies with
preferably eight years of experience.

Experience as Senior Expert (or Team Leader or Supervising and coordinating
UXO clearance) for at least five (5) EU funded TA projects in New Members
States and / or in the Middle East and / or Central or Eastern Europe (the latter
would be an asset).

Specific professional experience

At least ten (10) years of experience in UXO removal; and significantly experience in similar
underwater EOD / UXO clearance / MEC removal projects.

Proven experience in: coordination and logistics, or site supervision, scheduling, planning,
and/or preparation of technical specifications of similar projects. Knowledge of Serbian
language would be an advantage.

Key expert 3: Health & Safety Engineer (EOD Level 3)

Qualifications and skills

Required: Degree or diploma in Military Engineering or equivalent in a civilian field
together with Professional Registration (Certificate or military equivalent).

S/he must be qualified in a health and safety discipline related to Explosive
Ordnance Disposal (EOD Level 3). Post Graduate qualification or relevant
specialisation in munitions disposal; experience in underwater clearance would
be an asset.

General professional experience

Required: At least ten (10) years of experience EOD / UXO health and safety.

Experienced in the provision of similar services in transition countries and in the
management and supervision of UXO survey and removal. Knowledge of
Serbian would be an asset.

Specific professional experience

Preferably ten (10) years of experience of similar UXO projects and their health and safety
management.

BASIC UXO STANDARDS QUALIFICATIONS - FOR YOUR INFORMATION:

THE FOL QUALS AND EXPERIENCE REQUIRED FOR CONTRACTED UXO CLEARANCE ACTIVITIES:

A. UXO PROJECT LEADER (UXOPL). THE UXOPL PROVIDES OVERALL MANAGEMENT OF THE
CONTRACTORS TEAM AND ACTS AS THE LIAISON BETWEEN THE CONTRACTOR AND CLIENT

(1) QUALS. ON AN UXO SURVEY/CLEARANCE, EITHER THE UXOPL OR UXOFS MUST BE HB
QUALIFIED (CONVENTIONAL MUNITIONS DISPOSAL (CMD)) AND THE OTHER POSITION MUST BE
AT LEAST HA QUALIFIED (CMD-BASIC). AS WELL, THE UXOPL MUST BE:

(A) A RETIRED MIL PERS OR FOREIGN EQUIVALENT IN ONE OF THE FOL TRADES: AMMO TECH,
AVN TECH (FMR AIR WPN TECH), CBT ENGR OR CLR DVR AND A GRADUATE OF THE HB CRSE.
OFFRS WITH AEXN QUAL OR HB CRSE ARE ALSO ACCEPTABLE: OR

(B) A FOREIGN ARMED FORCES EQUIVALENT AS APPROVED
(2) EXPERIENCE. UXOPL MUST HAVE AS A MIN 10 YRS OF COMBINED MIL AND CIV RANGE/UXO
CLEARANCE EXPERIENCE WITH A MIN 5 YRS EXPERIENCE AS A UXOFS OR UXOSO

* X %
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B. UXO FIELD SUPERVISOR (UXOFS). THE UXOFS PROVIDES ON-SITE MANAGEMENT AND
COORDINATION OF SITE ACTIVITIES

(1) QUALS. AS PER UXOPL

(2) EXPERIENCE. UXOFS MUST HAVE AS A MIN 8 YRS OF COMBINED MIL AND CIV UXO
CLEARANCE EXPERIENCE WITH A MIN 3 YRS EXPERIENCE AS A UXOSO OR UXOQCS

C. UXO SAFETY OFFICER (UXOSO). THE UXOSO IS RESPONSIBLE FOR UXO AND EXPL SAFETY
AND TRG

(1) QUALS. THE UXOSO MUST BE:

(A) A RETIRED MIL PERS OR FOREIGN EQUIVALENT IN ONE OF THE FOL TRADES: AMMO TECH,
AVN TECH (FORMER AIR WPN TECH), CBT ENGR OR CLR DVR AND HA QUALIFIED OR OFFRS
WITH AEXN QUAL OR HA TRAINING: OR

(B) A FOREIGN ARMED FORCES EQUIVALENT AS APPROVED

(2) EXPERIENCE. UXOSO MUST HAVE AS A MIN 8 YRS OF COMBINED MIL AND CIV UXO
CLEARANCE EXPERIENCE AND A MIN 3 YRS EXPERIENCE AS A UXOTS OR UXOQCS

D. UXO QUALITY CONTROL SPECIALIST (UXOQCS). PROVIDED QUALITY CONTROL (QC) FOR ALL
PROJECT RELATED ACTIVITIES

(1) QUALS. AS PER UXOSO

(2) EXPERIENCE. UXOQCS MUST HAVE A MIN 8 YRS OF COMBINED MIL AND CIV UXO
CLEARANCE EXPERIENCE AND A MIN 3 YRS EXPERIENCE AS A UXOTS

E. UXO TECHNICIAN SUPERVISOR (UXOTS). PROVIDES SUPERVISION FOR UXO TECH AND
OTHER TEAMS

(1) QUALS. THE UXOTS MUST BE EITHER:
(A) QUALIFIED HA:

(B) A GRADUATE OF A MIL EOD SCHOOL WITH UXO/EOD TRG CONSISTING OF A MIN OF 200 HRS
OF INSTR OR OTHER FOREIGN ARMED FORCES EQUIVALENCY AS BE APPROVED

(C) A GRADUATE OF A FORMAL (UNIVERSITY, COLLEGE OR INSTITUTE) TRG CRSE OF UXO
INSTR CONSISTING OF A MIN OF 200 HRS INSTR THAT HAS BEEN APPROVED

(2) EXPERIENCE. UXOTS MUST HAVE A MIN 5 YRS OF COMBINED MIL AND CIV EOD OR UXO
CLEARANCE EXPERIENCE

F. UXO TECHNICIAN (UXO TECH). PROVIDES A UXO SEARCH CAPABILITY AND ESCORT TO NON-
UXO/EOD QUALIFIED PERS

OTHER EXPERTS

CVs for experts other than the key experts are also examined prior to the signature of the
contract. They must be included in proposals.

The Contractor shall select and hire other experts as required according to the indicative profiles
below in accordance with the IMAS rules and International Standards of commercial diving and
underwater operation rules. These profiles indicate whether the experts are to be regarded as
long-term/short-term and senior/junior so that it is clear which fee rate in the budget breakdown
will apply to each profile. All experts must be independent and free from conflicts of interest in
the responsibilities accorder to them. The CVs must be approved by MAC and the EUD’s
Programme Manager before mobilisation.

The Contractor may select and hire other experts as required according to the profiles the
Contractor identifies and describes in their tender proposal.

The Contractor is asked to that all Non-Key Expert should match the following profile:

. Non-key Senior experts. All non-key senior experts must have an excellent
command of spoken and written English and at least 10 years international
experience in their professional area, which may be civilian and military EOD /
UXO clearance;
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. Non-key Junior experts. All non-key junior experts must have at least 5 years
experience in their professional area, which may be civilian, and military EOD /
UXO clearance.

The selection procedures used by the Contractor to select these other experts shall be
transparent, and shall be based on pre-defined criteria, including professional qualifications,
language skills and work experience. The selection of experts shall be subject to approval by
the Contracting Authority.

Please, note that civil servants and other staff of the public administration of the beneficiary
country cannot be recruited as experts, unless prior written approval has been obtained from the
EU Delegation.

CIVILIAN EQUIVALENT QUALIFICATIONS FOR CONTRACTED UXO CLEARANCE

The indicative profiles for UXO quality control, technical supervision and technician / EOD diver
must include both military and humanitarian training in UXO survey and removal and be able to
provide search capabilities as well and escort responsibilities to all non-UXO qualified persons.

Civilian experience in UXO survey may be considered eligible if it can be demonstrated that that
have received equivalent training and completed by a significant and proven experience in UXO
survey.

AS A ROUGH GUIDE: (informative)

THE FOLLOWING CIVILIAN QUALS ARE ALSO APPROVED FOR CONTRACTED UXO CLEARANCE
ACTIVITIES:

A. UXO ASSISTANT (UXOA). UXOA PROVIDE A WORKFORCE FOR NON-UXO/EOD SKILLED TASKS
(LE. GENERAL LABOURERS, BRUSH CLEARING, DETECTOR/INSTRUMENT HANDLERS, ETC.)
WITHIN THE UXO DANGER/EXCLUSION ZONE. THE UXOA IS SUPERVISED BY A UXOTS OR
HIGHER AND, WHILE IN THE UXO DANGER/EXCLUSION ZONE, IS ESCORTED AT ALL TIMES BY A
UXO TECH OR HIGHER. THEY ARE NOT INVOLVED IN THE EXECUTION OF EXPL ACTIVITIES AND
SHALL NOT HAVE INTENTIONAL PHYSICAL CONTACT WITH AMMO, EXPL OR UXO

(1) QUALS. THE UXOA MAY BE RETIRED MILITARY, FOREIGN EQUIVALENT OR CIV AND SHALL,
AS A MIN, BE PROVIDED JOB AND SITE SPECIFIC TRG IN THE FOL:

(A) EXPL AND INDUSTRIAL SAFETY:

(B) RECOGNITION OF AMMO AND EXPL, PARTICULARLY UXO:
(C) OP OF EQUIP REQUIRED ON THE SITE: AND

(D) THE PROPER USE OF PPE

B. MUNITIONS SCRAP (MS) SCREENING. EACH LEVEL OF MS SCREENING MUST BE CONDUCTED
BY INDEPENDENT SCREENERS IN ORDER TO ENSURE ANY UXOS ARE IDENTIFIED AND
REMOVED FROM THE MS STREAM. MS SCREENING WILL ONLY BE CONDUCTED BY PERS
HOLDING THE FOL MIN QUALS:

(1) LEVEL ONE SCREENERS FOR SUSPECT MS MUST BE UXO TECH OR HIGHER QUALIFIED:
(2) LEVEL TWO SCREENERS MUST BE UXOTS OR HIGHER QUALIFIED: AND

(3) LEVEL THREE SCREENERS MUST BE A CF RETIRED MIL PERS OR FOREIGN EQUIVALENT
WHO HAVE HELD SUPERVISOR

C. DIVING QUALS. ALL DIVING SHALL BE CARRIED OUT IN ACCORDANCE WITH INTERNATIONAL
STANDARDS. THE CONTRACTOR MUST ENSURE THAT ALL PERS PERFORMING ANY WORK
UNDERWATER MEET ALL NATIONAL AND PROVINCIAL WORK PLACE DIVING REGULATIONS AND
LICENSING REQUIREMENTS FOR THE DEPTHS REQUIRED ON THE TASK SITE PRIOR TO
COMMENCING WORK ON SITE. UXO QUALS ARE IN PARA ABOVE.

TRAINING

The Contractor shall employ well trained and qualified EOD personnel and experts for land and
underwater surveys and UXO search activities and shall utilise efficient and safe equipment and
materials. Diving activities for underwater operation shall be carried out with experts of various
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skill levels for the safe and efficient qualified EOD divers. The EOD divers may work only with
such means and in such situations for which they are trained and authorised according to the
IMAS for humanitarian demining and UXO works, and according to the SOP for Humanitarian
Underwater Demining in South Eastern Europe.

The Contractor shall provide documentation demonstrating that all EOD divers/MCD and
professional divers employed or used have attended and passed approved and appropriate
training.

VERIFICATION OF PERSONNEL QUALIFICATIONS

As specified the Contractor must include in the Work Plan the resumes and the proof of training
and qualification of all personnel involved in the project

The EU Delegation and the MAC reserves the right to review the resumes and proof of
qualification solely for the purpose of ascertaining their training/qualifications relative to their
task(s).

Personnel found to be untrained/unqualified to accomplish their task(s) could be asked to leave
the work site by the EU Delegation, MAC or Supervisor and the Contractor will have to supply
new and appropriately qualified personnel.

Any delays/loss of revenue caused by untrained/unqualified personnel being replaced is solely
assumed by the Contractor.
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APPENDIX X: MINE ACTION CENTER CLEARANCE REPORT FORMS

XXXViii

* X %
* *
* *
* *

* g %

IPA 2010 “Survey and Removal of UXO from the Danube River”. EuropeAid/130565/C/WKS/RS



Volume 3 — Technical Specifications

Implementing Agency

MINE ACTION CENTRE
31, Vojvode Toze Street
11000 Belgrade

Subject: Demining — Clearance Report for Month Year
Project Title Project Area
Coordinates TU - = Y=
Place
Demined - cleared M .
Number of Total demined — Found: Type and Number
Number of deminers Number of cleared area from the _
teams inateam | working days per beginning of works B Various types of
(leader teams Manually m? Cluster munitions unexploded Various types Miscelaneous
+dem.) (bombs) ordnance (UXO) of mines
1 2 3 4 5 6 7 8
Note: Function, Name, Surname and Signature of the authorized representative of the
Implementing Agency
Place of xoxxix

Seal
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Implementing Agency

MINE ACTION CENTRE
31, Vojvode Toze Street
11000 Belgrade

Subject: Demining — Clearance Report for Week Year
Project Title Project Area
Coordinates TU - = Y=
Place
Demined - cleared M’ .
Number of Total demined — Found: Type and Number
Number of | Gcminers Number of cleared area from the _
L:Lname;o inateam | working days per beginning of works Various types of Various
(leader teams Manually m’ Cluster munitions unexploded Types of Miscelaneous
+dem) (bombs) ordnance (UXO) mnes
1 2 3 4 5 6 7 8 9
Note: Function, Name, Surname and Signature of the authorized representative of the
Implementing Agency
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