

CORRIGENDUM No. 1 to TENDER DOSSIER

Construction of Zezelj Bridge Access Roads EuropeAid/131544/DH/WKS/RS

The following modifications are made to:

VOLUME 1: SECTION 1: INSTRUCTIONS TO TENDERERS

GENERAL PART

GENERAL INSTRUCTIONS

1.2 Timetable

	DATE	TIME*
Information meeting	7/3/2014	12:00 hours CET
Site visit	7/3/2014	10:00 hours CET
Deadline for requesting any additional information from the Contracting Authority	16/4/2014	-
Last date on which additional information are issued by the Contracting Authority	25/4/2014	-
Deadline for submitting tenders	7/5/2014	10:00 hours CET
Tender opening session	7/5/2014	12:00 hours CET
Notification of award to the successful tenderer	June 2014	-
Signature of the contract	June 2014	-

*** All times are in the time zone of the country of the Contracting Authority**

☐ **Provisional date**

SHALL READ AS NEW TEXT:

VOLUME 1: SECTION 1: INSTRUCTIONS TO TENDERERS

GENERAL PART

1. GENERAL INSTRUCTIONS

1.2 Timetable

	DATE	TIME*
Information meeting	7/3/2014	12:00 hours CET
Site visit	7/3/2014	10:00 hours CET
Deadline for requesting any additional information from the Contracting Authority	28/4/2014	-
Last date on which additional information are issued by the Contracting Authority	08/5/2014	-
Deadline for submitting tenders	19/5/2014	10:00 hours CET
Tender opening session	19/5/2014	12:00 hours CET
Notification of award to the successful tenderer	June 2014	-
Signature of the contract	June 2014	-

* All times are in the time zone of the country of the Contracting Authority

□ Provisional date

The following modifications are made to:

VOLUME IV : SECTION 2: BILL OF QUANTITIES

- Two additional sheets in BoQ are added (Bill 10 - Chapter 13: REMOVAL OF EXISTING EMBANKMENT (Novi Sad side) and Bill 11 - Chapter 14: REMOVAL OF EXISTING EMBANKMENT (Petrovaradin side) and the Summary sheet has changed.

All other terms and conditions of the Works Tender Dossier remain unchanged.

The above amendments are integral part of the Works Tender Dossier.