





ROOM NO	ROOM NAME	AREA m <sup>2</sup>	PERIM m
01	ENTRANCE HALL	10.70	13.60
02	MAIN HALL	47.30	44.10
03	M.V. SWITCHBOARD	49.10	30.40
04	WORKSHOP	37.20	29.80
05	L.V. & C.B. SWITCHBOARD	46.30	28.20
06	BATTERY ROOM	32.90	21.30
07	TELECOM ROOM	40.00	25.70
08	CONTROL ROOM	66.40	36.90
09	OFFICE	27.80	21.30
10	KITCHEN-DINING	48.40	30.80
11	GARDBOBA	6.70	10.30
12	TOILET	6.50	12.00
13	TOILET	5.20	10.00
14	CORRIDOR	11.40	14.00
15	CLOAK-ROOM	9.60	17.00
16	TRAPD 1	9.00	12.20
17	TRAPD 2	9.00	12.20
18	BOILER ROOM	7.70	12.20
		471.00m <sup>2</sup>	

**NOTE: PRELIMINARY DRAWING  
FOR TENDER PURPOSES ONLY**

ENGINEER:		PROJECT :	
 PTP - Projektovanje i Projektovanje inženjeringa PTP S.A.			
BENEFICIARY:		CONTRACTING AUTHORITY:	
 EMC ELEKTROENERGIJSKI SRBIJE		 DELEGATION OF THE EU TO THE REPUBLIC OF SERBIA	
Contract No: 10SER01/25/31			
Desing & Works for Construction of SS Vranje 4 400/110 kV and accompanying lines			
EuropeAid/131550/C/WKS/RS			
3			
2			
1	02/05/11	Engineer	Engineer
REVISION	DATE	DRAWN	CHECKED
SCALE:		DRAWING CODE:	
		CW-4	
DATE:		TITLE :	
DRAWN		CHECKED	
Engineer		Engineer	
DATE		APPROVED	
02/05/11		APPROVED	
02/05/11		REASON FOR REVISION	
CIVIL WORKS – SS VRANJE 4		PAGE: 1	
CONTROL BUILDING: PLAN VIEW		NEXT PAGE: 2	
REV: 1		DIN : A3	