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Reconstruction and Restoration of the buildings of Alexandar's shaft
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o At your list of drawings in Volume 3, there are

| alot of drawings that there are not uploaded to

s | the website. Below is the list, with the missing
i drawings highlighted in yellow colour.

| Please specify if we would have the possibility
o | for questions/clarifications on these drawings
+| after you upload them to your website.

Please find enclosed the missing drawings of
Volume 5, as well as the "Daywork Schedule
and Summary”, which is missing in Volume 4,
attached to the corrigendum notice no. 1.

The corrigendum notice determines also new
deadlines for requests of clarifications and
submission of tenders.

Vladimira Popovica Street 40/V, 11070 Belgrade

Tel: +(381 11) 3083-200 / Fax: +(381 11) 3083-201 / E-mail: delegation-serbia@eeas.curopa.eu

in

A




