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VOLUME 4 - SECTION 4.1
4.1 BREAKDOWN OF THE OVERALL PRICE

411 General

Payment of all items except Dayworks will be made on a lump-sum basis in accordance with
Clause 13.6 of the Conditions of Contract. The item descriptions given in the breakdown in no
way limit the Contractor's obligations under the contract to provide all the works described
elsewhere.

All items must be priced in euro.

The tender price must not include taxes, customs and import duties that are levied in accordance
with the laws and regulations of the state of the Beneficiary on the production, manufacture, sale
and transport of the Contractor's plant, machinery, materials and supplies to be used on or
furnished under the contract.

This information should be provided separately in the Brakdown of the Owrall Price.

Notwithstanding any limits which may be implied by the wording of individual items, the
Contractor accepts that the amounts entered in the Breakdown of the Owerall Price are works
that are complete in every respect.

For each item the Tenderer must input a lump sum (LS) which will be deemed to have taken full
account of all requirements and obligaticns, whether expressed or implied, covered by all parts of
this contract and to have priced the items herein accordingly. The amount must therefore include
for all incidental and contingent expenses and risks of every kind necessary to construct,
complete and maintain the whole of the works in accordance with the contract. Unless separate
items are provided in the breakdown, rates and sums include all costs involved in the various
items in the breakdown. '

Where a provisional sum (PS) has been entered, the amount indicated shall not be changed by
the Tenderer.

The amounts entered by the Contractor against all items in the breakdown must accurately reflect
the cost of carrying out the work described in the contract. All costs, commissions and other
charges (unless separately itemised) applicable to the contract as a whole must be spread across
all amounts in the breakdown, whereas those applicable to specific sections of the contract are fo
be spread only over the items to which those sections refer.

The amounts entered in this schedule will be used for calculating payments and interim payments
and for valuing variations.

Schedule 4 includes Contingencies for use when works are to be executed on a daywork basis.
Works may not be executed as daywork other than by order of the Contracting Authority's and in
accordance with the terms of the Contract.




4.1.2 Breakdown of Tender Price

ltem

Description

Amouht
EUR

1.1

Performance and other bank Guarantees, Insurances,
taxes, etc

1.2

Site Mobilisation, including Contractor’'s and Engineer’s
offices, furniture, equipment, compound, transportation,
temporary fencing, etc, electrical, water, telephone,
internet, maintenance and security during Contract period
and dismantling of site offices at end of Contract etc.

1.3

Surveys (Topographical, Geotechnical), preparation of
drawings of the Works for WWTP (to Supervisor's and
others approval and including cost for Technical control)

1.4

Preparation of Preliminary and/ or Main design and shop
drawings for the Works for the Subotica RWMC (to
Engineer's and others approval , including costs for
technical control and other reviews and approvails
needed)

1.5

Preparation of documentation in English and Serbian for
Building Permit and other approvals

1.6

Quality Assurance, Health, Safety and Environmental
Protection, EMP-SSIP and monitoring during construction
pericd

1.7

Operation and Maintenance Manuals in English and
Serbian Language

1.8

As-Built Drawings and As- Built Designs

1.9

Training

110

Connection to local utilities with corresponding taxes

1.1

Start up, Commissioning, Tests on Completion and Trial
Operation Period, taxes and documentation for Technical
Acceptance

1.12

Attendance during Defects Liability Period + Testing
period for a total cumulative duration of 6 months
according fo RS regulations

Visibility

2 vehicles (1 personnel and 1 four wheels drive)for the
Engineer , petrol and maintenance of the vehicles during
construction and DNP period

Spare part

EMP-SSIP - monitoring during construction period

Other general items (to be entered by the Tenderer)




Amount

ltem Description EUR
2.1 Site clearance - sheering of bushes and plants from the site area
2.2 Earthworks - Excavation of material
2.3 Earthworks - Backfilling with material: construction of
embankments, including protection of embankment and slopes.
2.4 Transportation of surplus excavated material to the temporary

repository (mean distance of transport about 500 m).

Protection "green" area around working area.

Concrete works

Qther w_orks and installations

| .Amount.

Item Description EUR

3.1 Earthworks - Excavation of material

3.2 Earthworks - Backfiling with material: construction of
embankments, including protection of embracement and slopes.

3.3 Civil works

3.4 Horizontal and vertical traffic signalization

3.5 Connections to the existing road (east and south)

3.6 Transportation of surplus excavated material to the temporary
repository {(mean distance of transport about 500 m).

3.7 Transportation of excavated unsuitable material (if any ) to the
temporary repository (not to be deposit on the landfill )

3.8

Total Schedule 3

Recyc_:liﬂng yards with canopy and platform

Description

EUR

4.1 Civil and earth works

4.2 Construction works

4.3 Other works (installations, heating & cooling etc)

4.4 Furniture and equipment for perimeter monitoring (CCTV system,

‘without the cameras)




Description

Amount

EUR

Civil and earth works

Construction works

Other (installations, heating & cooling etc)

Equipment (1 weighbridge, mechanical and electrical equipment,
control room)

Description

EUR

Civil and earth works

Construction works

Equipment (fanks, pumps etc_)

Item

Description

.Amount

EUR

7.1

Civil and earth works

7.2

Construction works

7.3

Other (installations, heating & cooling etc)

7.4

l.aboratory equipment

7.5

Hardware and software for the SCADA system (input/output
signals from/to landfill gas treatment facility, waste water treatment
plant, leachate recirculation system from the sensors incorporated
into the landfill and from the monitoring station)

Fu

'_t_ure, __t__e_leph_pnes, computers




sy
,(«)‘}
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Amount

Item Description
EUR
8.1 Service workshop - civil and earth woks
8.2 Service workshop - construction works
8.3 Service workshop- other (installations, etc)
8.4 Truck wash facility - civil and earth woks
8.5 Truck wash facility - construction works
8.6 Truck wash facility - other (installations, equipment, spare parts
etc)

8.7 Truck covered parking lot with service ramp
8.9 All other building and constructions (hangars for hazardous and

secondary row materials, etc)

'Schedule 9 - Landfill ce

Descripﬁdn

.Amount '

item

9.1 Site clearance - shearing of bushes and plants from landfill cells
Phase 1

9.2 Earthworks - Excavation of material from iandfill cells Phase 1

9.3 Earthworks - Backfilling with- material: construction of
embankments, including protection of embankment and slopes for
landfill cells Phase 1

9.4 Transporiation of surplus excavated material to the temporary
repository (transport distance about 500 m) from landfill cells
Phase 1

9.5 Bottom sealing layer - landfill cells Phase 1

0.6 Leachate collection pipeline, including leachate monitoring shafts -
landfill cells Phase 1

9.7 Pumping well — equipment (valves, pumps, level switches etc)

9.8 Rainfall collecting from landfill cells Phase 1

9.9 Construction of temporary gas probes on the landfill cells Phase 1

9.10 Construction of connecting gas pipeline, including containers for
coliection of condensate and condensate pipeline.

9.11 Supply of HDPE pipes for connecting of gas wells, including final
gas probe, valves and all necessary fittings.

9.12 Protection "green" area around landfill area including excavation,

backfilling and landscaping

Other works and installations




Item Description Amount

10.1 Construction of leachate transport piping from landfill to leachate
treatment plant

10.2 Construction of leachate aeration lagoon and sedimentation
lagoon civil works (excavations, HDPE membrane and protection),
etc.

10.3 Installation of aerators and connection to power supply and
conirols.

10.4 Sludge pumping station, complete with piping and valves and
pipeline, for the recirculation of biological sludge back to the
landfill.

10.5 Construction of treated leachate collection reservoir, inciuding
pumping well for flow regulation of recirculation of leachate to the
landfill.

10.6 Pumping stations for recirculation of treated leachate and sludge
into the landfill.

10.7 Regulation equipment for the recirculation of treated leachate and
sludge to the landfill

10.8 Construction of treated leachate and sludge recirculation
connecting pipelines, including shafts for distribution of water and
sludge into the landfill body, valves and other fittings

10.9 Supply of full and perforated pipes for the recirculation of treated
leachate into the landfill body, including all necessary fittings

10.10 Supply the leachate treatment plant for residual leachate (for the
leachate which is not need for recirculation)

Description

horizontal gas piping

EUR
11.1 Civil and earth works for gas well foundations and out of landfill
body buried horizontal gas piping
11.2 Construction works for gas wells and out of landfill body buried

11.3 Gas flare (18 — 30 % CH4, 50 — 500 Nm3/h), including containers
for collection of condensate and all necessary pipes and auxilliary

equipmen_t.

L .




Amount

Item Description EUR

12.1 Sanitary-technological waste water collection shaft — civil, earth
and construction works

12.2 Sanitary-technological waste water collection shaft — equipment
{pumps, ievel switches etc)

12.3 Technological waste water collection shaft (MRF waste water) —
civil, earth and construction works

12.4 Technological waste water collection shaft (MRF waste water) —
equipment (pumps, level switches etc)

12.5 WWTP plant SBR type

12.6 Construction of the pump station and discharge pipeline to the
recipient

Amdunt

Item Description EUR

13.1 Civil and earth works

13.2 supply cable according to design

13.3 Electrical installations and equipment
Emergency diesel generator

Amoun.t.

Item Description EUR

14.1 Electric network, including concrete channels for cabling
14.2 Lighting of the roads and working areas
14.3 Central earthing system

14.4 CCTV system (cameras accompanied equipment)

14.5 Distributive telecommunication network

14.6 Sanitary water supply network { wells, tank for technical water)
14.7 Hydrants— industrial water network and fire protection system
14.8 Sanitary and industrial sewage

14.9 Storm water sewage

14.10 Grease and oil separators- separators for light liquids with
coalescent and absorption f_ilters with ca city of QOi/ge

40 Main $




ltem Description

EUR

Fence — min. 2,00 m high

 Entrance gates

Description

”AIIT!OUI‘I'.t -
EUR

Mechanical Separation Plant, including bag shredders, screens,
separators, conveyor belts, hand selection chamber, forklift

16.1 telehandler trucks, mechanical shovels, recyclables and residuals
presses, containers, 1000 kg scales, etc.,. complete and ready for
operation

Ventilation and air conditioning of sorting cabin

Electrical instaliations

instrumentation and control system

Utilities

Ancillary equipment and deliverabies

Transport for process/mechanical equipment to site

Installation

Item Description

EUR

17.1 Earthworks

17.2 Halls, including foundations

Infrastructure (water supply, sewage disposal, storm water
dis_posal, pathways, etc.)

17.3

in Summary of Tender Price

10




Amount

Item Description EUR
18.1 Ventilation-works (for Total MRF Plant)
18.2 Bundmg electrical works and 5|te llghtlng

__ﬁTotaI Schedule”‘l-zs to Mam Summary of Tender""'rl_ce

. Amount
ltem Description EUR

Composting Plant, including shredder, windrow turning machine,

19.1 fronjr end Ioade_r, mechanical shovel, rotary sieve, humidifying
equipment, loading conveyor, etc, complete ready for aperation,
etc.

19.2 Electrical instalfations

19.3 Instrumentation and control system

19.4 | Utilities

19.5 Ancillary equipment and deliverables

19.6 Transport for process/mechanical equipment to site
Installation

19.7

o Amount
Item Description EUR
20.1 Earthworks
20.2 Canopy and base
20.3 Infrastructure (water supply, sewage disposal, storm water

d|sposai pathways Iagoons etc)

Total Schedule 20 to Main Summary ' ‘Tend |

Schedule 21 - Composting: Bul

item

Description

Amodnt
EUR

21.1

Canopy electrlcal works and 3|te ||ghtmg

Total Schedule 21 to Mam Summary of Tender Prlce

11



obile Equipment, special
. Amount
item Description EUR
22.1 Bulldozer
22.2 Compactor
22.3 Tipper truck
224 Truck lifter
22,5 Roll arm tipper
22.6 Cars, caravane type
22.7 Mechanical shovel
22.8 Metal containers 5 m®
229 Metal containers 1.1 m3
22.10 Wire containers
22.11 Special Containers

Description

EUR

Moniloring syslem for ground waters

Monitoring system for landfill gas

Monitoring system for landfill body settlement

_ I__eachate m}onito_r‘

Iy Amount
Item Description EUR
24 1 Steel fuel tank (25 m ®) with automatic device for pouring diesell
' into vehicles

24.2

Civil, earth and construction work

Total Schedule 24 to Main Summary of Tender Price -

12



Description

Rate | Amount

Hem Unit EUR EUR
25 Dayworks

25.1 Labour :
25.1.1 | Process Engineer hours 50
25.1.2 | Mechanical Engineer hours 50
25.1.3 | Civil Engineer hours | 100
25.1.4 | Electrical Engineer hours 50
25.1.5 | Automation Engineer (Programmer) hours 50
25.1.6 | Site Supervisor hours | 100
25.1.7 | Surveyor hours | 100
25.1.8 | Technician hours 100
25.1.9 | Working ganger hours | 100
25.1.10 | Equipment operator hours 100
25.1.11 | Mechanical fitter 100
25.1.12 | Electrician hours 100
25.1.13 | Other Skilled Workers (Carpenters etc) hours | 200
25.1.14 | Labourer hours | 400
25.1.15 | Driver hours | 200
25.1.16 | CAD-operator hours 100

hours

25.2 Equipment {with operator)
25.2.1 | 10T Mobile crane hours 50
25.2.2 | 10T Tower crane hours 50
25.2.3 | Concrete mixer lorry, 6 m° hours 90
25.2.4 | Concrete pump, 30 m%hr hours 50
25.2.5 | Batching ptant, 60 m*/hr hours
25.2.6 | Dewatering Equipment hours 100
25.2.7 | Self propelled Sheeps Foot Compactor hours 50
25.2.8 | 100 kw Grader hours 50
25.2.9 | Dump truck 15 tonne hours 50
25.2.10 | Van / pick-up truck, 2 tonne hours 50
25.2.11 | Front-end loader, 2 m® bucket hours | 50
25.2.12 | Excavator, 1 m® bucket hours | 100
25.2.13 | Excavator, 0.3 m° bucket hours | 100
25.2.14 | Compressor with standard tools, 10 cu.m | hours 300

/min '

25.2.15 | Pump, 75 mm suction hose hours | 200
25.2.16 | Generator set, 15 kKVA hours 100

25.3 Materials
25.3.1 | Provisional sum for net price of materials net LS 50,000
25.3.2 | Percentage addition to Dayworks Materials- 10% LS 5,000

Total Dayworks and Provisional Sums NOT for Main Summary




4.1.3 Main Summary - Recapitulation

ain Summary of Tender Price

hedule | Description Amount EUR
1 General ltems
2 Construction of working area plateaux
3 internal roads and parking lots
4 Guard House
5 Roocfed Weight Bridge
6 Wheel wash facility
7 Administration building
8 RWMC Service centre
9 Landfill cells -
10 Leachate Collection and Treatment
11 LLandfill gas treatment facility
12 Waste water treatment plant
13 Transformer stations and auxilliary power
14 Infrastructure
15 Fence and entrance gates
16 MRF: Process and Mechanical installations
17 MRF: Civil and building works
18 MRF: Building installations
19 Composting: Process and Mechanical installations
20 Composting: Civil and building works
21 Composting: Building installations
22 RWMC Operation Mobile Equipment and special containers
23 Monitoring
24 Diesel station
A COST OF THE WORKS (Sum of schedules 1-24)

Contingency, 10 % of the Cost of the Works**

(Not including Schedule 1)

CE(A+B)

"

*To be carried forward to Tender Form
** The use of contingency is subject to a formal approval by the Contracting Authority

14



