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DEFINITIONS

If any conflict between the definitions below and those given in clause 1 of the FIDIC
Conditions of Contract occurs, then the definition in the Conditions of Contract will be the

ruling definition.

Administrative order:

Affidavit:

Appropriate media:

any instruction or order issued by the Project manager to the
Contractor in writing regarding the execution of the works.

a written statement made on oath before a notary public or other
person authorized to administer oaths.

publication in the Official Journal of the European Union and on
the EuropeAid website is obligatory for all contracts covered by
the Practical Guide. Publication in the press of recipient countries
and, if need be, specialized publications may be necessary or
advisable.

Breakdown of the overall price the itemized list of rates and prices showing the build-up of

the price in a lump sum contract.

Contracting Authority (Employer as per FIDIC rules})  the European Commission, the state

Communications:

Conflict of inferest:

Contract price
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or the public or private legal person concluding the contract, as
provided for in the financing agreement.

certificates, notices, orders and instructions issued in writing under
the contract.

any cvent influencing the capacity of a candidate, Tenderer or
Contractor to give an objective and impartial professional opinion,
or preventing him, at any moment, from giving priority to the
interests of the Contracting Authority. Any consideration relating
to possible contracts in the future or conflict with other
commitments, past or present, of a candidate, Tenderer or
Contractor, or any conflict with his own interests. These
restrictions also apply to Subcontractors and employees of the
candidate, Tenderer or supplier.

there is a conflict of interests within the meaning of Article 57 of
the Financial Regulation where the impartial and objective
exercise of the functions of a financial actor or other person, is
compromised for reasons involving family, emotional life,
political or national affinity, economic interest or any other shared
interest with a recipient.

the sum stated in the contract representing the initial estimate
payable for carrying out the works, or such other sum as

ascertained at the end of the contract as due under the contract.
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Contractor:;

Day:

Dayworks:

Defects Liability Period:

Drawings:

Equipment:

Evaluation committee:

Execution perivd:

Performance Certificate:

Foreign currency:

Final acceptance certificate:

General Conditions:

General damages:
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the tenderer selected at the end of the award procedure and
signatory of the contract.

calendar day.

varied work inputs subject to payment on a time basis for the
Contractor’s employees and Equipment, in addition fo payments
for associated Materials and Plant.

the period stated in the Contract immediately following the date of
provisional acceptance, during which the Contractor is required to
complete the Works and to remedy defects or faults as instructed
by the Project manager.

drawings provided by the Contracting Authority and/or the
Supervisor, and/or drawings provided by the Contractor and
approved by the Supervisor, for the carrying out of the works.

machinery, apparatus, components and any other articles intended
for use in the works

a commitiee made up of an odd number of voting members (at
least three) appointed by the Contracting Authority and possessing
the technical, linguistic and administrative capacities necessary to
give an informed opinion on tenders.

the period from contract signature until final acceptance of the
Works.(issue of the Performance Certificate)

certificate(s) issued to the Contractor at the end of the Defect
Liability Period stating that the Contractor has completed his
obligations to construct, complete, and maintain the Works
concerned.

any currency permissible under the applicable provisions and
regulations other than the EURO, which has been indicated in the
tender

certificate(s) issued by the Engineer to the Contractor at the end of
the maintenance period stating that the Contractor has completed
his obligations to construct, complete, and maintain the works
concerned.

the general provisions, which contain the contractual clauses of an
administrative, financial, legal and technical nature with regard to
the execution of the contract.

the sum not stated beforehand in the contract, which is awarded by
a court or an arbitration tribunal, or agreed between the parties, as
compensation payable to an injured party for a breach of the

contract by the other party.
page 77 of 25



EU Delegation to Republic of Serbia
EuropeAid/133971/C/WKS/RS

Construction of the Regional Waste Management Centre for Subotica District

Completion period:

In writing:

the period from contract signature, or alternative date if specified
in the Special Conditions, until the taking over of the Works.

this includes any hand-written, typed or printed communication,
including telex, cable, e-mail and fax transmissions.

International open procedure: procedure in which any natural or legal person or group thereof

Liquidated damages

Local open procedure:

Defects Liability Period:

Modification:

Negotiated procedure:

Open procedure:

Period:

Plant:
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may, after publication by the Commission on the OJCE and on it's
internet site of a call for tender, submit a tender in response to a
procurement notice.

the sum stated in the contract as compensation payable by the
Contractor to the Contracting Authority for failure to complete the
contract or part thereof within the periods under the contract, or as
payable by cither party to the other for any specific breach
identified in the contract.

procedure in which any natural or legal person or group thereof
may, after publication of a call for tender locally, submit a tender
in response to a procurement notice

the period stated in the contract immediately following the date of
provisional acceptance, during which the Contractor is required to
complete the works and to remedy defects or faults as instructed by
the Supervisor.

an instruction given by the Contracting Authority to the Engineer
through an addendum to the existing contract, to deviate towards
the TS, necessary for the finalisation of the works, due to
unforeseen difficulties encountered during the implementation of
the contract.

procedure without prior publication of a contract notice, in which
the contracting authority consults the candidate or candidates of its
choice and negotiates the terms of the contract with one or more of
them.

calls for tender are open where all interested economic operators
may submit a tender.

a period begins the day after the act or event chosen as its starting
point. Where the last day of a period is not a working day, the
period expires at the end of the next working day.

appliances and other machinery, and, where applicable under the
law and/or practice of the state of the Contracting Authority, the
temporary structures on the site required to carry out the works but
excluding equipment or other items required to form part of the

permanent works.
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Contingency:

Site:

a sum included in the contract and so designated for the
implementation of works or the supply of goods, materials, plant
or services, or for contingencies, which sum may be used in whole
or in part, or not at all, as instructed by the Supervisor after formal
and prior approval by the Contracting Authority/Employer.

the places provided by the Beneficiary where the Works are to be
carried out and other places stated in the Contract as forming part
of the Site.

Particular Conditions (Conditions of Particular Applications as per FIDIC rules):

Successful Tenderer:

Sub-contractor:

the special conditions laid down by the Contracting Authority as
an integral part of the tender dossier, including modifications to the
general conditions, clauses specific to the contract and the terms of
reference (for a service contract) or technical specifications (for a
supply or works contract).

the Tenderer selected after a procurement procedure.

any natural or legal person sub-contracted by the Contractor for the
design and/or execution of any part of the Contract.

Supervisor (Engineer as per FIDIC rules): the legal or natural person responsible for

Supervisor's representative;

Supplier:

Suitable media

Tender dossier:

Tenderer:
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monitoring the execution of the contract on behalf of the
Contracting Authority and/or the Commission, where the latter is
nol the Contracting Authority.

any natural or legal person, designated by the Supervisor as such
under the contract, and empowered to represent the Supervisor in
the performance of his functions, and in exercising such rights
and/or powers as have been delegated to him. In this case,
references to the Supervisor will include his representative.

any natural or legal person providing supplies to the Contractor for
any part of the Contract.

the publication in the Official Journal of the European
Communities and on Internet is obligatory in all the cases specified
in the Manual. Publication in the journals in the beneficiary
country and where necessary other specialised journals may be
necessary or recommended as the case may be.

the dossier compiled by the Contracting Authority and containing
all the documents needed to prepare and submit a tender.

any natural or legal person or consortium thereof submitting a
tender with a view to concluding a contract. The terms "supplier”,
"contractor" and "service provider" refer to three categories of
economic operator, natural or legal persons, who supply products,
execute works and provide services respectively.
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Tender price:

Time limits:

Variation:

Works:

Works contracts:

Written communications:
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the sum stated by the tenderer in his tender for carrying out the
contract.

time limits shall begin to run from the day following the act or
event which serves as the starting point for those periods. Should
the last day of the period fall upon a non-working day, the period
shall expire at the end of the first working day following the last
day of the period.

an instruction given to the Engineer, which varies the Works, and
which can only be approved by the Contracting Authority through
an addendum to the existing contract.

the temporary and permanent Works to be carried out under the
Contract.

works contracts cover the cxccution, the design and execution or
the realisation by any means whatsoever of a work corresponding
fo the requirements specified by the Contracting Authority. A
'‘work' is the outcome of a body of building or civil engineering
works that is sufficient of itself to fulfil an economic or technical
function.

certificates, notices, orders and instructions issued in writing under
the contract.
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At minimum the bidder has to complete the missing data and information and
attach the manufacturer's documents (if applicable) according to VOLUME 3

Section 2.

DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:

STREAM

DATA SHEET:
DATA SHEET:
DATA SHEET:
DATA SHEET:

2013.1.rev
Volume 1

SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:

SORTING PLANT:
SORTING PLANT:
SORTING PLANT:
SORTING PLANT:

UNLOADING AND PRE-SORTING PLATFORM
OVERHEAD CRANE AND GRAB HOOK
MECHANICAL SHOVEL

CONVEYORS

BAG SHREDDER

ROTARY SCREEN

SORTING CABIN

TELEHANDLER FORKLIFT

MAGNETIC SEPARATOR FOR ORGANIC STREAM

MAGNETIC SEPARATOR AFTER SORTING

EDDY CURRENT SEPARATOR FOR ORGANICS

EDDY CURRENT SEPARATOR AFTER SORTING

SEPARATED WASTE BALE PRESS
NON SEPARATED WASTE PRESS

BALE PRESS
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Construction of the Regional Waste Management Centre for Subotica District

Censtruction of the Regional Waste Management Centre for Subotica District
Administrative Compliance checklist

EU Belegation to Republic of Serbia
EuropeAid/133971/C/WKS/RS

2.

Nanic of Tenderer

Name

Contract title :

® Note: If the tenderer is a joint venture/ consortium all its members must be of an eligible nationality

Voting Member
Voting Member

Chairman
Date

Position
2013.1.rev
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\’> EU Delegation to Republic of Serbia

Evaluation Grid II - Administrative Compliance - closed Sessions (Cont.)

Publication reference :

EuropeAid/133971/C/WKS/RS

Construction of the Regional Waste Management Centre for Subotica District

Contracttitle :
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